DRAFT                                                                                                                        DTFA01-02-R-XXXXX


PART I - SECTION B

SUPPLIES OR SERVICES & PRICE/COST

Identification of Supplies/Services – PHASE I (LAAS Ground Facility - Limited Rate Initial Production)
The Contractor shall provide 10 Local Area Augmentation Systems (LAAS) as LAAS Ground Facility (LGF) Systems 26.5 months from contract award. The LGFs require program management, program management reviews, technical interchange meetings, quality assurance, audits, conferences, systems engineering, hardware and software design and development, testing and evaluation, engineering support, training course development, site installation and implementation, checkout, depot maintenance, licenses commercial and non-commercial, and integrated logistics support in accordance with the Contract Data Item Description Lists, the Statement of Work, FAA-E-2937A Specification, and Section F, the delivery and milestone schedules.

The price for each CLIN shall include the price for each CDRL (if applicable) associated with that particular CLIN.

	CLIN
	DESCRIPTION
	QTY/

PRICE
	Reference Statement of Work

Paragraph

	
	Phase I 
	
	

	0001
	LGF Development (Program Management, Systems Engineering, Hardware/Software Design and Development  

Test and Evaluation, Generic Contractor Site Engineering Report) 
	See B.1
	3.0; 3.1.1, 3.1.2, 3.1.3, 3.1.4, 3.1.5, 3.1.6, 3.1.7; 3.1.4 thru 3.1.7; 3.1.7.1 thru 3.1.7.3; 3.1.7.3.1 thru 3.1.7.3.2; 3.1.7.4 thru 3.1.7.5; 3.1.8; 3.1.9; 3.1.9.1 thru 3.1.9.2; 3.2; 3.2.1; 3.2.1.1 thru 3.2.1.5; 3.2.2; 3.2.3; 3.2.3.1 thru 3.2.3.7; 3.2.4; 3.2.4.1 thru 3.2.4.4; 3.2.5; 3.2.5.1 thru 3.2.5.2; 3.2.6; 3.2.6.1 thru 3.2.6.5; 3.3; 3.3.1; 3.3.1.1; 3.3.2; 3.3.2.1 thru 3.3.2.15; 3.3.3; 3.3.3.1; 3.3.3.2; 3.3.3.3; 3.3.3.4; 3.4; 3.4.1; 3.4.1.1 thru 3.4.13; 3.4.1.3.1 thru 3.4.1.3.3; 3.4.2; 3.4.33.4.3.1; 3.4.4; 3.4.5; 3.4.6; 3.4.6.1 thru 3.4.6.3; 3.4.6.3.1; 3.4.6.3.2, 3.4.6.4, 3.4.7, 3.6

	0002
	PTR Data, Investigations, Solutions and Implementation


	See B.2
	

	0003
	Engineering Support Services
	See B.3
	3.1.10

	0004
	Contractor Support Services
	See B.4
	3.1.11 (SOW Reference must be added)

	0005
	LGF Integrated Logistics Support (9 ILS elements excluding Training)
	See B.5
	3.5; 3.5.1; 3.5.2; 3.5.2.1 thru 3.5.2.3; 3.5.2.3.1; 3.5.2.3.5; 3.5.3; 3.5.4; 3.5.5; 3.5.6; 3.5.7; 3.5.9; 3.5.10; 3.5.11; 3.5.11.3; 3.5.11.4; 3.5.11.4.1 thru 3.5.11.4.3; 3.5.12; 3.5.13; 3.5.13.1 thru 3.5.13.4

	0006
	Field Maintenance Support 
	B.6
	3.5.2.1

	0007
	2nd Level Eng. Support 
	B.7
	3.5.2.2

	0008
	Depot Level Repair 
	B.8
	3.5.2.3, 3.5.2.3.2, 3.5.2.3.4, 3.5.2.3.6, 3.5.8

	
	
	
	

	0009 thru 0038
	LGF Training Development and Implementation
	B.9 through B.38
	3.5.14; 3.5.14.1 thru 3.5.14.3; 3.5.14.3.1 thru 3.5.14.3.5; 3.5.14.4 thru 3.5.14.5

	0039
	LGF Installation and Checkout 
	B.39
	3.6.1 thru3.6.5; 3.6.5.1; 3.6.6 thru 3.6.7; 3.6.7.1 thru 3.6.7.3; 3.6.8; 3.6.8.1

	
	
	
	

	0040
	Reprocurement Data 
	B.40
	Add SOW REF.

	0041
	Travel/Per Diem  
	B.41
	Add SOW REF

	0042
	System Spare Parts 
	B.42
	Add SOW REF

	0043
	Depot Level Sparing (LRIP Systems)
	B.43
	Add SOW REF.

	0044
	Data Reproduction and Collection (Phase I)
	B.44
	TBD

	0045
	Incentive
	B.45
	TBD


B.1
Phase I – Limited Rate Initial Production (LRIP) Cost Plus Fixed Fee 

          Completion

The Contractor shall provide 10 LGF Systems as described in CLIN 0001 in the matrix and in accordance with (IAW) with Section C (Statement of Work) and F (Delivery and Performance). This CLIN will be incrementally funded by fiscal year IAW performance and the availability of funds. See contractor prepared labor category matrix Table 1.
Phase I Estimated Cost  


$ (To be proposed by the Contractor).

Phase I Fixed Fee            


$ (To be proposed by the Contractor).

Total Estimated Cost Plus Fixed Fee                 $_____________.

B.2
PTR Data, Investigations, Solutions and Implementation (Option)

To be exercised only if the Contractor’s estimate for PTRs under CLIN 0001 has been exhausted.

Provide support for investigating and evaluating Program Technical Reports (PTRs) of reported problems that may impact CAI. The evaluation should identify whether the PTR represents a known LGF problem with an existing solution (SCR, SDR, Task, etc.); a new requirement resulting from a PTR, a deficiency; not really a problem; that may be characterized as Type I, II, or III problem. Provide technical reviews as required and support for the Problem Review Board (PRB). Provide cost and schedule impact of PTR correction and implementation. The PRB must approve in writing the corrective action and schedule impact, if any. The Contracting Officer and Contractor shall sign the PTR corrective action to provide a funding draw-down from the obligated funds. The PRB is comprised of IPT and Contractor personnel. This CLIN may be incrementally funded if exercised.
Government Estimated Value is $ 15,000,000. 

B.3
Engineering Support Services – LRIP (Option)
(CPFF)

The contractor shall provide engineering support services for task assignments associated with LAAS investigations, analyses and technical studies IAW Section C, 3.1.10. (Rewrite paragraph)  The estimated number of staff years associated with this effort is provided below. Assume a mix of technical and engineering disciplines and one (1) staff year is the equivalent of 2,080 hours. Excludes Travel (See CLIN 0041).

	
	FY 2002
	FY 2003
	FY 2004
	FY 2005
	FY 2006 

	Est. Cost
	
	
	
	
	

	Fixed Fee
	
	
	
	
	

	Total (CPFF)
	 
	 
	 
	 
	 

	Max. Staff Years
	
2
	10
	10
	10
	10


B.4
Contractor Support Services – ILS LRIP (Option) 
(CPFF)

The contractor shall provide contractor support services prior to and after Contractor Acceptance Inspection (CAI) IAW Section C 3.1.11. (Formerly 3.1.10) 

	
	FY 2003
	FY 2004
	FY 2005
	FY 2006

	Est. Cost
	
	
	
	

	Fixed Fee
	
	
	
	

	Total (CPFF)
	 
	 
	 
	 

	Max. Staff Years
	5
	10
	10
	10


B.5
LGF Integrated Logistics Support - LRIP
(Option)
(CPFF)

The contractor shall provide Integrated Logistics Support (ILS) IAW Section 3.5, excluding Training Development and Implementation identified in a section 3.5.14.

	
	FY 2003
	FY 2004
	FY 2005
	FY 2006 

	Est. Cost
	
	
	
	

	Fixed Fee
	
	
	
	

	Total (CPFF)
	 
	 
	 
	 


B.6
Field Maintenance Support – LRIP  (Option)
(CPFF)

The contractor shall provide Field Maintenance Support (ICMLS) IAW Section 3.5.2.1.

	
	FY 2003
	FY 2004
	FY 2005
	FY 2006 

	Est. Cost
	
	
	
	

	Fixed Fee
	
	
	
	

	Total (CPFF)
	 
	 
	 
	 

	Max Number of Sites per year
	0
	10
	10
	10


B.7 (AOS) Second Level Engineering Support – LRIP (Option) 
(CPFF)

The contractor shall provide Second Level Engineering Support IAW Section 3.5.2.2.

	
	FY 2003
	FY 2004
	FY 2005
	FY 2006 

	Est Cost
	
	
	
	

	Fixed Fee
	
	
	
	

	Total (CPFF)
	 
	 
	 
	 

	Max. Staff Year
	0
	0
	5
	5


B.8
Depot Level Repair – LRIP (Option) (CPFF)

The contractor shall provide Depot Level Maintenance Support IAW Section 3.5.2.3.

	
	FY 2003
	FY 2004
	FY 2005
	FY 2006 

	Est Cost
	
	
	
	

	Fixed Fee
	
	
	
	

	Total (CPFF)
	 
	 
	 
	 


LAAS Ground Facility Training Development – LRIP (CPFF)

B.9 through B.13 Training Development
The contractor shall development the following training courses IAW Section C, 3.5 and the delivery schedule in Section F.

	CLIN
	Course Title
	Estimated Cost
	Fixed Fee
	Total (CPFF)

	0009
	System Test Environment Training (STE)
	
	
	

	0010
	Software Maintenance Training
	
	
	

	0011
	Complex Electronics Device Training (CED)
	
	
	

	0012
	Airway Transportation System Specialists Training (ATSS)
	
	
	

	0013
	Air Traffic Control Unit (ATCU) Training
	
	
	


The contractor shall provide the following deliverables for Items B.9 through B.13 IAW Section C, 3.5.

	TRAINING 
	Deliverables (Required)
	QTY
	UNIT
	PRICE

	CDRL TP01
	Training Development Master Plan 
	1
	Ea
	NSP

	CDRL TP02
	Course Design Guide 
	1
	Ea
	NSP

	CDRL TP03
	Tests
	1
	Ea
	NSP

	 CDRL TP04
	ATSS Classroom Training Materials 
	1
	Ea
	NSP

	 CDRL TP05
	COTS Training Materials Report
	1
	Ea
	NSP

	 CDRL TP06
	Personnel Qualifications Report
	1
	Ea
	NSP

	 CDRL TP07
	Task and Skills Analysis Report
	1
	Ea
	NSP

	 CDRL TP08
	Contractor’s Presentation 
	1
	Ea
	NSP

	 CDRL TP09
	Operational Tryout 
	1
	Ea
	NSP

	 CDRL TP10
	First Course Conduct 
	1
	Ea
	NSP

	 CDRL TP11
	Theory of Operation Examination 
	1
	Ea
	NSP

	 CDRL TP12
	On-the-Job Training (OJT) Handbook 
	1 
	Ea
	NSP

	 CDRL TP13
	Performance Examination
	1
	Ea
	NSP

	CDRL TP14
	STE Training Materials
	1
	Ea
	NSP

	 CDRL TP15
	SW Maintenance Material
	1
	Ea
	NSP

	 CDRL TP16
	CED Maintenance Training Material
	1
	Ea
	NSP

	 CDRL TP17
	LGF Depot Level Maintenance Training Materials
	1
	Ea
	NSP

	 CDRL TP18
	ATC Training Materials
	1
	Ea
	NSP


B.14 through B.30 Training Implementation (Classes) 
(CPFF)
The contractor shall conduct the required training courses IAW Section 3.5.14.3.

	CLIN
	DESCRIPTION
	QTY
	UNIT
	PRICE

	 0014
	System Test Environment Training (STE)
	1
	Class
	$

	 0015
	System Test Environment Training (STE)
	1
	Class
	$

	0016
	S/W Maintenance Training
	1
	Class
	$

	0017
	S/W Maintenance Training
	1
	Class
	$

	0018
	Complex Electronics Device Training (CED)
	1
	Class
	$

	0019
	Complex Electronics Device Training (CED)
	1
	Class
	$

	0020
	Airway Transportation System Specialists Training (ATSS)
	1
	Class
	$

	0021
	Airway Transportation System Specialists Training (ATSS)
	1
	Class
	$

	0022
	Airway Transportation System Specialists Training (ATSS)
	1
	Class
	$

	0023
	Airway Transportation System Specialists Training (ATSS)
	1
	Class
	$

	0024
	Airway Transportation System Specialists Training (ATSS)
	1
	Class
	$

	0025
	Airway Transportation System Specialists Training (ATSS)
	1
	Class
	$

	0026
	Airway Transportation System Specialists Training (ATSS)
	1
	Class
	$

	0027
	Airway Transportation System Specialists Training (ATSS)
	1
	Class
	$

	0028
	Airway Transportation System Specialists Training (ATSS)
	1
	Class
	$

	0029
	Airway Transportation System Specialists Training (ATSS)
	1
	Class
	$

	0030
	Air Traffic Control Unit Training (ATCU)
	184
	Class
	$


B.31 through B.38 Training Implementation (Classes) (Optional)

	TRAINING
	(OPTION)
	
	
	

	CLIN
	DESCRIPTION
	QTY
	UNIT
	PRICE

	0031
	System Test Environment  (STE) Training
	1
	Class
	

	0032
	Software Maintenance Training
	1
	Class
	

	0033
	Complex Electronics Device (CED) Training
	1
	Class
	

	0034
	Depot Level Maintenance Training
	1
	Class
	

	0035
	Airway Transportation System Specialist Training (ATSS) 
	1
	Class
	

	0036
	Airway Transportation System Specialist Training (ATSS) 
	1
	Class
	

	0037
	Airway Transportation System Specialist Training (ATSS) 
	1
	Class
	

	0038
	Air Traffic Control Unit (ATCU) Training 
	1
	Class
	


B.39
Installation and Checkout – LRIP (Time & Material)

The contractor shall provide a site survey report and CSER for each system installation and checkout. The Contractor shall provide personnel, equipment and materials required for the establishment of each LRIP site IAW 3.6.

	
	Fiscal Years

	
	2003 thru 2004

 
	2005
	2006
	2007
	
	Total

	Est Labor
	
	
	
	
	
	
	
	
	

	Est Material (NTE)
	 
	

	Total (NTE)
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 


Contractor shall insert Labor Matrix at B.46.

B.40
Reprocurement Data – LRIP (Option)

The contractor shall provide reprocurement data package IAW (Sow Reference will be added).
B.41
Travel/Per Diem – Cost Reimbursable (No Fee) - LRIP

The government shall reimburse the contractor for travel and per diem costs incurred only in the performance of this contract. Reimbursement will be at cost only and IAW Joint Travel Regulations. 

	CLIN
	2002
	2003
	2004
	2005
	2006
	2007
	2008
	2009
	2010

	Est. Travel (NTE)
	
	
	
	
	
	
	
	
	

	Total (NTE) 
	
	
	
	
	
	
	
	
	


B.42
System Spare Parts – LRIP

(Option)

The contractor shall provide a set of spare parts for each system to be defined by the Government after a Provisioning Conference (Section 3.5.4).

B.43
Depot Level Sparing (Unpriced Option)

The Contractor shall recommend a range and quantity of depot spares and LRUs required to support Government depot operation for the deployed LGF.
B.44
Data Reproduction Collection – (Option)
This CLIN pays for a mini-contract. (Need to add SOW language)

B.45
Phase I Incentive (In Process) - LRIP


TBD

B.46 
Time and Material Summary

The Contractor shall insert labor category matrix Table 1 for installation and checkout activities. The matrix shall include fully loaded hourly rates and labor category by fiscal year.

(Contractor insert Labor Category Matrix Table here and delete this sentence)

END OF PHASE I

PART I - SECTION B

SUPPLIES OR SERVICES & PRICE/COST

Identification of Supplies/Services – PHASE II (LAAS Ground Facility - Production)
The Contractor shall provide Local Area Augmentation Systems (LAAS) Ground Facility (LGF) Systems in accordance with Section C. 

	CLIN
	DESCRIPTION
	QTY/

PRICE
	Reference Statement of Work

Paragraph

	
	Phase II Production
	
	

	1001
	LGF Production (Includes Program Management, Systems Engineering, Quality Assurance, Production Acceptance Test, Test and Evaluation)
	B.47
	3.0; 3.1.1 thru 3.1.3; 3.1.3.1 thru 3.1.3.4; 3.1.4 thru 3.1.7; 3.1.7.1 thru 3.1.7.3; 3.1.7.3.1 thru 3.1.7.3.2; 3.1.7.4 thru 3.1.7.5; 3.1.8; 3.1.9; 3.1.9.1 thru 3.1.9.2; 3.2; 3.2.1; 3.2.1.1 thru 3.2.1.5; 3.2.2; 3.2.3; 3.2.3.1 thru 3.2.3.7; 3.2.4; 3.2.4.1 thru 3.2.4.4; 3.2.5; 3.2.5.1 thru 3.2.5.2; 3.2.6; 3.2.6.1 thru 3.2.6.5; 3.3; 3.3.1; 3.3.1.1; 3.3.2; 3.3.2.1 thru 3.3.2.15; 3.3.3; 3.3.3.1; 3.3.3.2; 3.3.3.3; 3.3.3.4; 3.4; 3.4.1; 3.4.1.1 thru 3.4.13; 3.4.1.3.1 thru 3.4.1.3.3; 3.4.2; 3.4.33.4.3.1; 3.4.4; 3.4.5; 3.4.6; 3.4.6.1 thru 3.4.6.3; 3.4.6.3.1; 3.4.6.3.2

	1002
	ECP 
	B.48
	3.1.7.3.1

	1003
	Engineering Support Services
	B.49
	3.1.10

	1004
	Contractor Support Services
	B.50
	3.1.11 (SOW Reference must be added)

	1006
	Field Maintenance Support
	B.51
	3.5.2.1

	1007
	2nd Level Eng. Support 
	B.52
	3.5.2.2

	1008
	Depot Level Repair 
	B.53
	3.5.2.3, 3.5.2.3.2, 3.5.2.3.4, 3.5.2.3.6, 3.5.8

	1039
	LGF Installation and Checkout
	B.54
	3.6; 3.6.1 thru3.6.5; 3.6.5.1; 3.6.6 thru 3.6.7; 3.6.7.1 thru 3.6.7.3; 3.6.8; 3.6.8.1

	1040
	Reprocurement Data 
	B.55
	Add SOW REF.

	1041
	Travel/Per Diem  
	B.56
	Add SOW REF

	1042
	System Spare Parts 
	B.57
	Add SOW REF

	1043
	Depot Level Sparing (LRIP Systems)
	B.58
	Add SOW REF.

	1044
	Data Reproduction and Collection (Phase I)
	B.59
	TBD


B.47
Phase II – LGF Production Systems (FIRM FIXED PRICE
IDIQ)

The Contract shall produce (56) LGF Systems. The LGF Systems will be ordered each year under an IDIQ type arrangement IAW the table below.

	LGF Systems
	Fiscal Year
	

	CLIN #
	2005
	2006
	2007
	2008
	2009
	2010
	2011
	2012
	2013
	Total

	Min Qty
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	Max Qty
	  
	 
	 
	 
	 
	 
	 
	 
	 
	 







MIN
MAX


UNIT

MIN

MAX

CLIN
DESCRIPTION
QTY
QTY
UNIT

PRICE

PRICE

PRICE

1001
LAAS System, as
15
40
each

$______
$______
$_______


described in Section


C and attachments
B.48
Engineering Change Proposals
(Option)
The contractor shall submit Engineering Change Proposals (ECPs) IAW Section 3.1.7.3.1.

Government Estimated Value is $TBD. 

B.49
Engineering Support Services – LRIP (Option) 

The contractor shall provide engineering support services for task assignments associated with LAAS investigations, analyses and technical studies IAW Section C, 3.1.10. (Rewrite paragraph)  The estimated number of staff years associated with this effort is provided below. Assume a mix of technical and engineering disciplines and one (1) staff year is the equivalent of 2,080 hours. Excludes Travel (See CLIN 1041).

B.50
Contractor Support Services – ILS LRIP  (OPTION)

The contractor shall provide contractor support services prior to and after Contractor Acceptance Inspection (CAI) IAW Section C 3.1.11. (Formerly 3.1.10) 

B.51
Field Maintenance Support – LRIP  (Option)

The contractor shall provide Field Maintenance Support (ICMLS) IAW Section 3.5.2.1.

B.52
Second Level Engineering Support – LRIP (Option)

The contractor shall provide Second Level Engineering Support IAW Section 3.5.2.2.

B.53
Depot Level Repair – LRIP (Option) 

The contractor shall provide Depot Level Maintenance Support IAW Section 3.5.2.3.

B.54
Installation and Checkout – LRIP (Time & Material)

The Contractor shall provide personnel, equipment and materials required for the establishment of each LRIP site and for each production site IAW 3.6.

	
	Fiscal Years

	CLIN #
	2005

 
	2006
	2007
	2008
	2009
	Total

	Est Labor
	
	
	
	
	
	
	
	
	
	

	Est Material (NTE)
	 
	

	Total (NTE)
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 


Contractor insert Labor Category Matrix.

B.55
Reprocurement Data – LRIP (Option)

The contractor shall provide reprocurement data package IAW (Sow Reference will be added).

B.56
Travel – Cost Reimbursable (No Fee)

	CLIN
	2005
	2006
	2007
	2008
	2009
	2010

	Est. Travel (NTE)
	
	
	
	
	
	

	Total (NTE) 
	
	
	
	
	
	


B.57 System Spare Parts

The contractor shall provide a set of spare parts for each system to be defined by the Government after a Provisioning Conference (Section 3.5.4).

B.58
Depot Level Sparing (Unpriced Option)

The Contractor shall recommend a range and quantity of depot spares and LRUs required to support Government depot operation for the deployed LGF.
B.59 
Data Reproduction Collection – (Option)
B.60 
Table 2. The Contractor shall insert labor category matrix.

B.61
Table 3. Government Matrix of Airport Sites

The Government will provide a matrix of airport sites.
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