


DTFA01-01-R-00022


1.

ADM001


2.
Meeting Agenda

3.


6.

FAA

10.

AsReq
12.

BLK 16
14.

AND-320
10/1

4.


ADM001 

5. SOW


C3.2, C3.2.1, C3.2.2, C3.2.3, C3.2.4, C3.2.5, C3.4.3, C3.7.4.1, C3.7.5.4, C3.7.5.6, C3.7.12.5, C3.8, Appendix A(C1.3, C2.1.2, C2.2.3)
7.

DD
8.

AN
9.
11.
13.

BLK 16
ASU-330
LTO

16. REMARKS:

8. The Agenda shall be subject to Government revision/approval.

12 & 13.
Except for technical interchange meetings (TIMs), the Contractor shall deliver the agenda 14 calendar days prior to the beginning of conferences, meetings, formal reviews, and audits.  For a TIM the Contractor shall deliver the agenda 7 calendar days prior to the TIM.




















15. TOTAL
10/1


1.

ADM002


2.
Meeting Minutes

3.


6.

FAA

10.

AsReq
12.

BLK 16
14.

AND-320
10/1

4.


ADM002

5. SOW


C3.2, C3.2.1, C3.2.2, C3.2.3, C3.2.4, C3.2.5, C3.4.3, C3.7.4.2, C3.7.5.4, C3.7.5.6, C3.7.12.5, C3.8, Appendix A(C1.3, C2.1.2, C2.2.3)
7.

DD
8.

AN
9.
11.
13.

BLK 16
ASU-330


LTO



16. REMARKS:

12 & 13.
The Contractor shall deliver the minutes 10 calendar days after the conclusion of all conferences, meetings, formal reviews, audits, and TIMs.


The total number of copies of the minutes will be dependent upon the number of participants.


















15.TOTAL
BLK 16

1. 

CMP001


2.
Configuration Management Plan (CMP)

3.





6.


FAA



10.


One/R
12.


BLK 16
14.

AND-320
3/1

4.


CMP001



5.


SOW C3.9, Appendix A(C1.2)
7.


DD
8.


A
9.
11.
13.


BLK 16
ASU-330
LTO

16.
REMARKS:

12.
Preliminary:  30 calendar days after contract award (DACA)

13.
Final:  30 days after Government approval of the preliminary CMP.


Revisions:  As required to reflect major project revisions.









AOS-510

AML-6000

ASU-200
1/0

1/0

1/0









15.TOTAL
6/1

1. 

CMP002


2.
Reserved

3.


6.

10.
12.
14.


4.



5.


7.


8.


9.
11.
13.





16.
REMARKS:































15.TOTAL  


1. 

CMP003


2.  Configuration Audit Summary Report

3.





6.



FAA



10.

  One/R
12.

BLK 16
14.

AND-320
3/1

4.


CMP003

5.


SOW C3.4.2, C3.9.2
7.

DD
8.

A
9.
11.
13.

BLK 16
ASU-330

AOS-510
LTO

1/0

16.
REMARKS:

12.
Preliminary:  30 calendar days after completion of the FCA.

13. Final:  30 calendar days after receipt of Government comments.


Revisions:  As required to reflect major project revisions.









AML-6000

ASU-200

ACT-340

ARN-200
3/0

1/0

1/0

2/0









15.  TOTAL 11/1


1. 

CMP004


2.
Reserved

3.





6.




10.


12.


14.




4.

5.
7.
8.
9.
11.
13.



16.
REMARKS:




















15.  TOTAL 


1. 

CMP005


2. Engineering Change Proposal (ECP)

3.


6.


FAA

10.


AsReq
12.

BLK 16
14.

AND-320  
3/1

4.


CMP005

5.


SOW C3.9.1, Appendix A(C1.2.2)
7.

DD
8.

A
9.
11.
13.


ASU-330

AOS-510
LTO

1/1

16.
REMARKS:

10.
The Contractor shall deliver a proposed ECP when a requirement is identified.

12.
30 calendar days after a requirement is identified or within the time limits specified by the Government.







AML-6000

ASU-200

ARN-200

ACT-340
3/0

1/0

1/0

1/0









15.TOTAL  
10/2

1.


CMP006


2.
Request for Deviation

3.


6.



FAA

10.

BLK 16
12.

BLK 16
14.

AND-320
3/1

4.

 
CMP006

5.


SOW C3.4.3
7.

LT
8.

A
9.
11.
13.


ASU-330

ASU-200
LTO

1/0

16.
REMARKS:

12.
No later than 30 calendar days after the need for a deviation(s) is identified by the Contractor.







ACT-340

AOS-510

ARN-200

ATQ-3

AML-6000
1/0

1/0

1/0

1/0

1/0









15.TOTAL  
9/1

1. 


CMP007


2.
Request for Waiver

3.


6.



FAA

10.

BLK 16
12.

BLK 16
14.

AND-320  
3/1

4.


CMP007

5.


SOW C3.4.3
7.

LT
8.

A
9.
11.
13.
ASU-330

ASU-200
LTO

1/0

16.
REMARKS:

12.
No later than 30 calendar days after the need for a waiver(s) is identified or within the time limits specified by the Government.









ACT-340

AOS-510

ARN-200

ATQ-3

AML-6000
1/0

1/0

1/0

1/0

1/0









15.TOTAL
9/1

1. 

DOC001


2. Commercial Off the Shelf (COTS)/Non-Developmental Item (NDI) Manuals List

3.


6.


FAA

10.


One/R
12.

BLK 16
14.

AND-320  
3/1

4.


DOC001

5.


SOW C3.4.2, C3.7.10
7.

LT
8.

A
9.
11.
13.


ASU-330

AOS-510
LTO

1/1

16.
REMARKS:

13.
The Contractor shall deliver a COTS/NDI manuals list 30 DACA

The Contractor shall deliver an updated list with the Preliminary and Final PCA reports, CDRL CMP004 above.









AML-6000

ASU-200

ARN-200

ACT-340
3/0

1/0

2/0

1/0









15.TOTAL
11/2

1.


DOC002


3. Operator’s Manual(s)

3.


6.


FAA

10.


One/R
12.

BLK 16
14.

AND-320

ASU-330
3/1

LTO

4.


DOC002

5.


SOW C3.7.10.1, Appendix A(C2.4)
7.

LT
8.

A
9.
11.


13.

 BLK 16
ASU-200

AOS-510
1/0

1/1

16.
REMARKS:

12.
Preliminary draft 90 DARO to addressees in Block 14;  Update 30 calendar days after receipt of Government comment(s).  Final: 30 days after receipt of Government approval.

13. Revisions/change pages as required.









AML-6000

ATX-100

AMA-410

AFZ-100
1/0

1/0

1/0

1/0

14.
After Government review and acceptance, approved manuals will be distributed to addressees in Block 14, plus one copy will be delivered with each AFSSVS operator position.









ARN-200

ACT-340
2/0

1/0

15.
The total number of operator manuals required shall be dependent upon the number of AFSSVS operator positions ordered by the Government, i.e., one (1) operator manual per operator position.









15.TOTAL
BLK 16

1.

DOC003


2. Reserved

3.


6.




10.


12.


14.




4.




5.



7.


8.


9.
11.


13.





16.
REMARKS:




















15.TOTAL


1. 

DOC004


2. System Administrator’s Manual

3.


6.


FAA

10.


One/R
12.

BLK 16
14.

AND-320  
3/1

4.


DOC004

5.


SOW C3.7.10.3, Appendix A(C2.4)
7.

LT
8.

A
9.
11.


13.

 BLK 16
ASU-330
LTO

16.
REMARKS:

12.
Preliminary draft 90 DARO to addressees in Block 14;  Final 30 calendar days after receipt of Government comment(s).


Preliminary and Final deliveries to AND-320 and AOS-510 shall be in paper and electronic copy (3.5” diskette or CD-ROM) in a software format approved by the Government.

13 Revisions/change pages as required.

14.
After Government review and acceptance, approved manuals will be distributed to addressees in Block 14, plus two copies will be delivered with the equipment to each AFSSVS facility.

15.
The total number of system administrator’s handbooks required shall be dependent upon the number of AFSSVS sites ordered by the Government, i.e., two (2) copies per site..







AOS-510

ASU-200

ACT-340

ATX-100

AMA-410

AFZ-100
1/1

1/0

1/0

1/0

1/0

1/0









15.TOTAL
BLK 16

1. 

DOC005


3. Configuration Manual 

3.


6.


FAA

10.


One/R
12.

BLK 16
14.

AND-320  
3/1

4.


DOC005

5.


SOW C3.7.10.4, Appendix A(C2.4)
7.

LT
8.

A
9.
11.


13.

 BLK 16
ASU-330

AOS-510
LTO

2/1

16.
REMARKS:

12.
90 DARO:  Preliminary draft  of the configuration manual to the addressees in Block 14.  Final: 30 days after receipt of Government approval. 


Preliminary Update and Final deliveries to AND-320 and AOS-510 shall be in paper and electronic copy (3.5” diskette or CD-ROM) in a software format approved by the Government.


Revisions/change pages as required.

15.
The total number of Configuration Manuals required shall be dependent upon the number of AFSSVS sites ordered by the Government, i.e., two (2) copies per site plus the quantity to the addressees in Block 14.







ASU-200

ACT-340

ATX-100

AFZ-100

AMA-410
1/0

1/0

1/0

1/0

1/0









15.TOTAL
BLK 16

1. 

DOC006


2.
Maintenance Manual, Volume I

3.


6.


FAA

10.


One/R
12.

BLK 16
14.

AND-320  
3/0

4.


DOC006

5.


SOW C3.7.9, C3.7.10.5, Appendix A(C2.4)
7.

LT
8.

A
9.
11.


13.

BLK 16
ASU-330

AOS-510
LTO

2/1

16.
REMARKS:

12.
Preliminary draft 120 DARO;  Final: 30 days after receipt of Government comments.


Preliminary and Final deliveries to AOS-510 shall be in paper and electronic copy (3.5” diskette or CD-ROM) in a software format approved by the Government.

13.
Revisions/change pages as required.

14.
After Government review and acceptance, approved manuals will be distributed to addressees in Block 14, plus two copies will be distributed to each FAA Region HQ and two copies will be delivered with the equipment to each AFSSVS facility.









AML-6000

ASU-200

ARN-200

ACT-340

AMA-410
1/0

1/0

2/0

1/0

2/0

15.
The Total number of TIB (Volume I) required shall be dependent upon the number of AFSSVS sites ordered by the Government.







15.TOTAL
BLK 16

1. 

DOC007


2.
Maintenance Manual, Volume II

3.


6.


FAA

10.


One/R
12.

BLK 16
14.

AND-320
3/0

4.


DOC007

5.
SOW C3.7.10.5, Appendix A(C2.4)
7.

LT
8.

A
9.
11.


13.

BLK 16
ASU-330
LTO

16.
REMARKS:

12.
Preliminary draft 120 DARO;  Final: 30 days after receipt of Government comments.


Preliminary and Final deliveries to AOS-510 shall be in paper and electronic copy (3.5” diskette or CD-ROM) in a software format approved by the Government.

13.
Revisions/change pages as required.

14. After Government review and acceptance, approved manuals will be distributed to addressees in Block 14, plus two copies will be distributed to each FAA Region HQ.

15.
Number of Preliminary copies to be delivered:  12/1 (per Block 14);  number of Final copies to be delivered including Region HQ:  30/1  (12/1 (Block 14) plus 2 each to the 9 FAA Regions).







AOS-510

AML-6000

ASU-200

ARN-200

ACT-340

AMA-410
2/1

1/0

1/0

2/0

1/0

2/0









15.TOTAL
BLK 16

1. 

ESC001


2.
Escrow Account Index

3.


6.


FAA

10.


AsReq
12.

BLK 16
14.

AND-320  
2/0

4.


ESC001

5.


SOW C3.7.12.5, Appendix A(C2.6)
7.

LT
8.

A
9.
11.


13.

R/ASR
ASU-330

AOS-510
LTO

1/0

16.
REMARKS:

12.
Initial submittal 60 DARO.  

13.
Revisions/updates shall be submitted 15 calendar days after each Government review and inspection.









AML-6000

ASU-200

ARN-200
3/1

1/0

1/0









15.TOTAL  
8/1

1. 

ESC002


2.
Escrow Data Validation Report

3.


6.


FAA

10.


AsReq
12.

BLK 16
14.

AND-320  
2/0

4.


ESC002

5.


SOW C3.7.12.5, Appendix A(C2.6)
7.

LT
8.

A
9.
11.


13.

R/ASR
ASU-330

AOS-510
LTO

1/0

16.
REMARKS:

13.
The Contractor shall deliver an escrow data validation report 15 calendar days after each Government review and inspection.









AML-6000

ASU-200

ARN-200
3/1

1/0

1/0









15.TOTAL  
8/1

1. 

FAS001


2.
OT&E Systems Spares List

3.


6.


FAA

10.


One/R
12.

BLK 16
14.

AND-320  
2/0

4.


FAS001

5.


SOW C3.5.1.1
7.

LT
8.

A
9.
11.


13.


ASU-330

ACT-340
LTO

1/0

16.
REMARKS:

12.
30 DARO









AML-6000

ASU-200

ARN-200
1/0

1/0

2/1









15.TOTAL  
7/1

1. 

FAS002


2.
OT&E Systems Tools & Test Equipment List

3.


6.


FAA

10.


One/R
12.

BLK 16
14.

AND-320  
2/0

4.


FAS002

5.


SOW C3.5.1.2
7.

LT
8.

A
9.
11.


13.


ASU-330

ACT-340
LTO

2/0

16.
REMARKS:

12.
30 DARO









AML-6000

ASU-200

ARN-200


1/0

1/0

2/1











15.TOTAL  
8/1

1. 

FAS003


2.
OT&E Systems Faultable Items List

3.


6.


FAA

10.


One/R
12.

BLK 16
14.

AND-320  
2/0

4.


FAS003

5.


SOW C3.5.1.5, C3.8.2.45
7.

LT
8.

A
9.
11.


13.


ASU-330

ACT-340
LTO

2/0

16.
REMARKS:

12.
60 DACA









AML-6000

ASU-200

ARN-200

AMA-410
1/0

1/0

2/1

1/0









15.TOTAL  
9/1

1. 

IMP001


2.
Site Installation Management Plan (SIMP)

3.


6.


FAA

10.


One/R
12.

BLK 16
14.

AND-320  
3/1

4.


IMP001

5.



SOW C3.6, C3.6.1, C3.6.1.1, C3.6.1.2, Appendix A(C1.6.1, C1.6.1.1)
7.

DD
8.

A
9.
11.


13.

BLK 16
ASU-330

AOS-510

ACT-340
LTO

1/0

1/0

16.
REMARKS:

12. Preliminary draft 30 calendar DACA;  Final 30 calendar days after receipt of Government comment(s).

Preliminary Update and Final deliveries to AND-320 shall be in paper and electronic copy (3.5” diskette or CD-ROM) in a software format approved by the Government.

13.
Revisions/change pages as required.

14.
2 copies per Region (AAL-400/ANI-700, ACE-400/ANI-500, AEA-400/ANI-220, AGL-400/ANI0440, ANE-400/ANI120, 


ANM-400/ANI-840, ASO-400/ANI-310T, ASW-400/ANI-640, AWP-400/ANI-940.R43)









ANS-400

ANS-700

ASU-200

ARN-200

Regions
1/0

1/0

1/0

1/0

BLK 16

15.
TOTAL:  27/1







15.TOTAL  
BLK 16

1. 

IMP002


2.
Site Survey Report (SSR)

3.
See Block 16


6.


FAA

10.


One/R
12.

BLK 16
14.

AND-320  
3/1

4.


IMP002

5.


SOW C3.6.1, C3.6.1.2, C3.8.2.10, Appendix A(C1.6.1.2)
7.

DD
8.

A
9.
11.


13.

AsReq
ASU-330

AOS-510
LTO

1/0

16.
REMARKS:

3.
The site survey report is unique to each AFSSVS location.

12.
Final 15 calendar DASS.  Final deliveries to AND-320 shall be in paper and electronic copy (3.5” diskette or CD-ROM) in a software format approved by the Government.

13.
Revisions/change pages as required.

14.
Regions:  The Contractor shall provide one (1) copy to the AFSSVS site TOR;  two (2) copies to the Region Headquarter (e.g AAL-400/ANI/700) in which the AFSSVS site is located.

15.
TOTAL:  Dependent upon the number of AFSSVS sites ordered by the Government.







ANS-400

ANS-700

ASU-200

ARN-200

Regions
1/0

1/0

1/0

1/0

BLK 16









15.TOTAL  
BLK 16

1. 

IMP003


2.
Site Installation Plan (SIP)

3.
See Block 16


6.


FAA

10.


One/R
12.

BLK 16
14.

AND-320  
3/1

4.


IMP003

5.
SOW C3.4.2, C3.6, C3.6.1, C3.6.1.3, C3.6.2.6, Appendix A(C1.5.1.6, C1.6.1, C1.6.1.2)
7.

DD
8.

A
9.
11.


13.

AsReq
ASU-330
LTO

16.
REMARKS:

The SIP will be tailored for each AFSSVS configuration/location.

12.
Preliminary draft 15 calendar DARC to CDRL IMP002, SSR.  Preliminary draft including the approved site survey worksheets, SAT procedures tailored to the site’s configuration, and site specific deployment/installation information.  Final SIP 30 calendar DARC.


Preliminary and Final deliveries to AND-320 shall be in paper and electronic copy (3.5 in floppy or CD-ROM), in software format approved by the Government.

13.
Revisions/change pages as required.

14.
Regions:  1 copy to the AFSSVS site TOR and 2 copies to the Region Headquarters (e.g., AAL-400/ANI-700) in which the AFSSVS site is located.







ANS-400

ANS-700

ASU-200

ARN-200

Regions
1/0

1/0

1/0

1/0

BLK 16

15.
TOTAL:  Dependent upon the number of AFSSVS sites ordered by the Government.







15.TOTAL  
BLK 16

1. 

IMP004


2.
Site Acceptance Report (SAR)

3.
See Block 16


6.


FAA

10.


One/R
12.


BLK 16
14.

AND-320
3/1

4.


IMP004

5.
SOW C3.6.1, C3.6.2.3, C3.6.3, C3.6.3.2, C3.8.2.10, Appendix A(C1.6.4.2)
7.


DD
8.


A
9.
11.


13.


AsReq
ASU-330

ANS-400
LTO

1/0

16.
REMARKS:

3.
The site acceptance report is unique to each AFSSVS location.

12.
Final 30 calendar days after Government acceptance of each AFSSVS system. Preliminary and Final deliveries to AND-320 shall be in paper and electronic copy (3.5 in floppy or CD-ROM), in software format approved by the Government.

13.
Revisions/change pages as required.

14.
Regions:  1 copy to the AFSSVS site TOR and 2 copies to the Region Headquarters (e.g., AAL-400/ANI-700) in which the AFSSVS site is located.

15.
TOTAL:  Dependent upon the number of AFSSVS sites ordered by the Government







ANS-700

ASU-200

ARN-200

Regions
1/0

1/0

1/0

BLK 16









15.TOTAL  
BLK 16

1. 

  IMP005


2.
System Packing List/Bill of Materials (BOM)

3.


6.



FAA

10.

As Req
12.

BLK 16
14.

AND-320
1/0

4.


IMP005

5.  


C3.6.2.2
7.

DD
8.

A
9.
11.
13.

BLK 16
ASU-330
LTO









AML-6000
1/1

16.
REMARKS:

12/13.
The Contractor shall deliver to the Government a copy of each site’s packing list/BOM concurrently with the shipment of the AFSSVS equipment to a site.

14.
The packing list/BOM shall be delivered in Government approved Contractor format and shall be delivered in hardcopy and in Government approved electronic format (i.e., MS-Excel, MS-Access) on 3.5 inch diskette.









ARN-200
1/0









15.TOTAL  
3/1

1.

  LOG001


2.
Integrated Support Plan

3.





6.


FAA



10.

  One/R
12.

BLK 16
14.

AND-320  
2/0

4.


LOG001

5.


SOW C3.7.3, C3.7.5, Appendix A(C2.1.1)
7.

DD
8.

A
9.
11.
13.

BLK 16
ASU-330

AOS-510
LTO

1/0

16.
REMARKS:

12.
Preliminary draft 30 DACA;  Update l 30 calendar days after receipt of Government comment(s).  Final: 30 days after receipt of Government approval.


Preliminary draft Update and Final ISP shall be delivered to the Government in hard and soft copy (3.5” floppy or CD-ROM)

13.
Revisions as required.









AML-6000

ASU-200

AFZ-100

ATX-100

ARN-200

AMA-410
2/0

1/0

1/0

1/0

3/1

1/0









15.  TOTAL 12/1


1. 

  LOG002


2. Logistics Management Information (LMI) Data Products

3.


6.



FAA

10.

  AsReq
12.

BLK 16
14.

AND-320  
LTO

4.


DI-ALSS-81530

5.


SOW C3.7.5, C3.7.5.6, Appendix A(C2.2, C2.2.3)
7.

DD
8.

A
9.
11.
13.

BLK 16
ASU-330

ASU-200
LTO

LTO

15. REMARKS:

12. Preliminary 60 DARO.  Update 30 calendar days after receipt of the Government provisioning conference.

13.
The Final LMI data shall be delivered 30 days after the delivery of the last system and shall include all of the information previously delivered plus all subsequent approved hardware changes (e.g. , design change notices, engineering change proposals). 







AML-6000

ARN-200
1/1

LTO











15. TOTAL  
1/1

1. 

  LOG003


2.
Reserved

3.


6.





10.


12.


14.




4.



5.  


7.


8.


9.
11.
13.





16.
REMARKS:




















15.TOTAL  


1. 


LOG004


2.
Top-Down Breakdown Structure

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
3/0

4.


DID LOG004

5.


SOW C3.7.5.2, C3.7.5.6
7.

DD
8.

A
9.
11.
13

BLK 16
ASU-330

ASU-200
LTO

1/0

16.
REMARKS:

12/13.
Preliminary draft 90 DARO.


Revisions as required.



Final delivery:  60 DA Provisioning Conference.









AML-6000

ARN-200

AOS-510
2/1

2/0

1/0









15.TOTAL  
9/1

1. 


LOG005


2.
Reserved

3.


6.





10.


12.


14.




4.



5.



7.


8.


9.
11.
13.





16.
REMARKS:




















15.TOTAL  


1. 

  LOG006


2.
Item Identification Data

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
LTO

4.


LOG006

5.


SOW C3.7.5.7, Appendix A(C2.2.4)
7.

LT
8.

A
9.
11.
13.

AsReq
ASU-330

ASU-200
LTO

LTO

16.
REMARKS:

12. Preliminary 30 DARO;  Update  30 calendar days after receipt of Government comments.

13.
Updates as required.







AML-6000

ARN-200
3/1

LTO











15.TOTAL  
3/1

1. 

  LOG007


2.
Site Spares List

3.


6.



FAA

10.

AsReq
12.

BLK 16
14.

AND-320  
1/0

4.


LOG007

5.


SOW C3.7.6, Appendix A(C2.2.5.1)
7.

LT
8.

A
9.
11.
13.

AsReq
ASU-330
LTO









ASU-200
1/0

16.
REMARKS:

10/12.
Generic list for operational AFSSVS sites:  90 DARO.

10/13.
Site specific list:  30 calendar days after receipt of the AFSSVS system order for each site.









AML-6000

ARN-200
1/1

2/1











15.TOTAL  
5/2

1. 

  LOG008


2
Reserved

3.


6.




10.


12.


14.




4.



5.


7.


8.


9.
11.
13.





16.
REMARKS:




















15.TOTAL  


1. 

  LOG009


2.
NAS System Asset Identification Report

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
LTO

4.


LOG009

5.  


SOW C3.7.8
7.

LT
8.

A
9.
11.
13.

BLK16
ASU-330

ASU-200
LTO

1/0

16.
REMARKS:

12.
Submit 30 days prior to shipment of the NAS system to site.  Submit to FAA/800 idependence Ave. SW, Washington, DC Attn: AFZ-500/Libby Waldman-Strugatch.

13.
Subsequence submissions shall be as required inclusive of Government comments

14.
Softcopy shall be in MS Word or MS Excel format, or ASCII text as appropriate, on 3.5 inch DS/HD disks formatted compatible with MS DOS Version 5.0 or higher or per other data transfer arrangment..







AFZ-500

ARN-200

AML-6000
1/1

2/0

1/1











15.TOTAL  
5/2

1. 

  LOG010


2.
Tools & Test Equipment (T&TE) List

3.


6.



FAA

10.

AsReq
12.

BLK 16
14.

AND-320  
1/0

4.


LOG010

5.


SOW C3.7.9
7.

LT
8.

A
9.
11.
13.

AsReq
ASU-330

ASU-200
LTO

1/0

16.
REMARKS:

10/12.
Generic list for operational AFSSVS sites:  30 DARO.

10/13.
Site specific list:  30 calendar days after receipt of the AFSSVS system order for each site.







AML-6000

ARN-200
1/1

2/0











15.TOTAL  
5/1

1. 

  LOG011


2.
Failure Summary & Analysis Report

3.


6.



FAA

10.

Mthly
12.

BLK 16
14.

AND-320  
2/0

4.

 
LOG011

5.


SOW C3.7.12.3, C3.7.12.4, Appendix A(C1.6.5)
7.

LT
8.

A
9.
11.
13.

BLK 16
ASU-330

ASU-200
LTO

1/0

16.
REMARKS:

12.
Initial report: 30 DARO. Initial report starts at the end of the first full month after Government acceptance of the first system:.

13.
The Contractor shall deliver subsequent monthly reports 15 calendar days after the reporting period stated in the order.







AML-6000

ARN-200

AOS-510
2/1

2/1

1/0











15.TOTAL  
8/2

1. 

  LOG012


2.
Failure Reporting Analysis & Corrective Action System (FRACAS) Report

3.


6.



FAA

10.

Qrtly
12.

BLK 16
14.

AND-320  
2/0

4.

 
LOG012

5.


SOW C3.7.12.4
7.

LT
8.

A
9.
11.
13.

BLK 16
ASU-330

ASU-200
LTO

1/0

16.
REMARKS:

12.
Initial report:  30 DARO.  The initial report start at the end of the first full month after Government acceptance of the first system.

13.
The Contractor shall deliver subsequent calendar quarterly reports 15 calendar days after the reporting period.







AML-6000

ARN-200

AOS-510


2/0

2/1

1/0











15.TOTAL  
8/1

1. 

  P3I001


2.
System Engineering Management Plan (SEMP)

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
3/1

4.


P3I001

5.


SOW Appendix A, C1.4.1
7.

DD
8.

A
9.
11.
13.

AsReq
ASU-330

ASU-200
LTO

1/0

16.
REMARKS:

12. Preliminary draft plan:  30 working DARO.


Final plan:  30 working DARC from the Government.

13. Revisions as required for system changes.









ACT-340

AOS-510

ARN-200

AML-6000
1/0

1/0

2/0

1/0











15.TOTAL  
9/1

1. 

  PGM001


2.
Program Management Plan (PMP)

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
3/1

4.


PGM001

5.


SOW C3.0, C3.1.1, Appendix A (C1.1.1)
7.

DD
8.

A
9.
11.
13.

BLK 16
ASU-330

ASU-200
LTO

1/0

16.
REMARKS:

12.
Preliminary draft plan:  30 DACA.  Final plan 30 DARC from Government.


Preliminary draft and Final PMP shall be delivered to the Government in hard and soft copy (3.5” floppy or CD-ROM)

13.
Updates as required by the Government to reflect project revisions.







AML-6000

ARN-200

AOS-510

ACT-340
1/0

2/0

1/0

2/0











15.TOTAL  
10/1

1. 

  PGM002


2.
Cost/Schedule Status Report (C/SSR)

3.


6.



FAA

10.

BI-MO
12.

BLK 16
14.

AND-320  
3/1

4.


PGM002

5.


SOW C3.1.2, Appendix A(C1.1.3)
7.

DD
8.

A
9.
11.
13.

BLK 16
ASU-330

ASU-200
LTO

1/0

16.
REMARKS:

12.
Initial report:  30 DARO.

13.
Subsequent report submitted bi-monthly to be received by the Government no later than seven (7) calendar days after the end of the reporting period specified in the order.







ARN-200


2/0











15.TOTAL  
6/1

1. 

  PGM003


2.
Network Logic Schedule (NLS)

3.


6.



FAA

10.

AsReq
12.

BLK 16
14.

AND-320  
3/1

4.


PGM003

5.


SOW C3.1.3
7.

DD
8.

A
9.
11.
13.

AsReq
ASU-330

ASU-200
LTO

1/0

16.
REMARKS:

12.
Preliminary schedule:  30 DACA.  

10/13.
The Contractor shall deliver an updated schedule every two months and provide a schedule status update at each PMR.







ARN-200

AOS-510

ACT-340

AML-6000
2/0

1/0

1/0

1/0











15.TOTAL  
9/1

1. 

  PGM004


2.
System Requirement Allocation Document (SRAD)

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
3/1

4.


PGM004

5.


SOW C3.1.4, C3.2.3, C3.2.4, Appendix A(C1.4.2, C1.4.3)
7.

DD
8.

A
9.
11.
13.

AsReq
ASU-330

ASU-200
LTO

1/0

16.
REMARKS:

12.
Preliminary draft:  30 DACA.


Final SRAD 30 DARC from the Government.

13.
Updates as required by the Government to reflect system changes.







ARN-200

AOS-510

ACT-340
2/0

1/0

1/0











15.TOTAL  
8/1

1. 

  PGM005


2.
Monthly Status Report (MSR)

3.


6.



FAA

10.

Mthly
12.

BLK 16
14.

AND-320  
3/1

4.

 
PGM005

5.


SOW C3.3.1, Appendix A(C1.1.2, C1.5.1.2, C1.5.1.3)
7.

LT
8.

A
9.
11.
13.

BLK 16
ASU-330

ASU-200

ARN-200
LTO

1/0

2/0

16.
REMARKS:

12.
First submittal at the preliminary system review (PSR).

13.
Subsequent reports due the second Monday of each month.







AOS-510

ACT-340

AML-6000

ATX-100

AFZ-100
1/0

1/0

1/0

1/0

1/0











15.TOTAL  
11/1

1. 

  PGM006


2.
Contract Work Breakdown Structure

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
3/1

4.


PGM006

5.


SOW C3.3.2, Appendix A(C1.1.3)
7.

DD
8.

A
9.
11.
13.

AsReq
ASU-330
LTO

16.
REMARKS:

12.
Final WBS shall be delivered to the Government 30 calendar days after contract award.

13.
Updates as required by the Government to reflect system changes.







ASU-200

ARN-200


1/0

2/0











15.TOTAL
6/1

1. 

  PGM007
2.
Authorization to Reproduce Copyrighted Materials

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
1/0

4.


PGM007

5.


SOW C3.8.1, Appendix A(C3.1.2)
7.

LT
8.

A
9.
11.
13.

AsReq
ASU-330

ASU-200
LTO

1/0

16.
REMARKS:

12.
The Contractor shall provide an authorization certificate with each delivery of materials for which the Contractor is and is not the OEM.

12. Certificate of authorization will also be included with each delivery to an AFSSVS site.

15.
Total number of Authorization Certificates will be dependent upon the number of AFSSVS related deliveries.









ARN-200

Each AFSSVS Site


1/0

1/0











15.TOTAL
BLK 16

1. 

  QCP001


2.
Quality System Plan (QCSP)

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
3/0

4.


QCP001,


FAA-STD-016a

5.


SOW C3.10, Appendix A (C4.0)
7.

DD
8.

A
9.
11.
13.

AsReq
ASU-330

ASU-200
LTO

1/1

16.
REMARKS:

14. Preliminary draft plan:  30 working DACA.


Final plan:  30 working DARC from the Government.

15. Revisions as required for system changes.









AOS-510

ARN-200

AML-6000
1/0

1/0

1/0











15.TOTAL  
7/1

1. 

  SEC001


2.
AFSSVS Security Target and Rationale

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
3/0

4.


SEC001 

5.  


SOW C3.11.1
7.

DD
8.

A
9.
11.
13.

AsReq
ASU-330

AND-350
LTO

2/1

16.
REMARKS:

12.
Preliminary draft:  180 DACA.


Final:   30 DARC from the Government.

13.
Updates as required by the Government to reflect system changes.


















15.TOTAL
5/1

1. 

  SEC002


2.
Security Plan

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
3/0

4.


SEC002

5.


SOW C3.11.2
7.

DD
8.

A
9.
11.
13.

AsReq
ASU-330

AND-350
LTO

2/1

16.
REMARKS:

12.
Preliminary draft plan:  90 DACA.


Final Plan:  30 DARC from the Government.

13.
Updates as required by the Government to reflect system changes.


















15.TOTAL  
5/1

1. 

  SEC003


2.
Vulnerability Assessment

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
3/0

4.


SEC003

5.


SOW C3.11.3
7.

DD
8.

A
9.
11.
13.

AsReq
ASU-330

AND-350
LTO

2/1

16.
REMARKS:

12.
Preliminary draft:  90 DACA.


Final 30 DARC from the Government.

13.
Updates as required by the Government to reflect system changes.


















15.TOTAL  
5/1

1. 

  TES001


2.
Contractor Master Test Plan (CMTP)

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
3/0

4.


TES001

5.


SOW C3.4.1, C3.4.2, C3.4.3, Appendix A(C1.5, C1.5.1.5, C1.5.2.1)
7.

DD
8.

A
9.
11.
13.

AsReq
ASU-330

ASU-200
LTO

1/0

16.
REMARKS:

3. See also FA-STD-024

12.
Preliminary draft plan:  30 DACA.


Final plan:  30 DARC from the Government.

13.
Updates as required by the Government to reflect system changes.







ACT-340

AOS-510

ARN-200

ATQ-3


2/1

1/0

1/0

1/0









15.TOTAL  
9/1

1. 

  TES002


2.
Software Integration Test (SWIT) Procedures

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
3/0

4.

TES002

5.


SOW C3.4.2, C3.4.4, C3.6.3.1, Appendix A(C1.5.1.5)
7.

DD
8.

A
9.
11.
13.

AsReq
ASU-330

ASU-200
LTO

1/0

16.
REMARKS:

4. See also FA-STD-024

12.
Preliminary draft plan and procedures:  60 DACA.


Final plan and procedures:  30 DARC from the Government.

13.
Updates as required by the Government to reflect system changes.







ACT-340

AOS-510

ARN-200

ATQ-3
2/1

1/0

1/0

1/0

.







15.TOTAL  
9/1

1. 

  TES003


2.
Formal Qualification Test (FQT) Procedures

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
3/0

4.

TES003

5.


SOW C3.4.2, C3.4.4, C3.6.3.1 Appendix A(C1.5.1.5)
7.

DD
8.

A
9.
11.
13.

AsReq
ASU-330

ASU-200
LTO

1/0

16.
REMARKS:

5. See also FA-STD-024

12.
Preliminary draft plan and procedures:  90 DACA.


Final plan and procedures:  30 DARC from the Government.

13.
Updates as required by the Government to reflect system changes.







ACT-340

AOS-510

ARN-200

ATQ-3
2/1

1/0

1/0

1/0



.







15.TOTAL
9/1

1. 

  TES004


2.
Production Acceptance Test (PAT) Procedures

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
3/0

4.


TES004

5.


SOW C3.4.2, C3.4.4, C3.6.3.1, Appendix A(C1.5.1.1, C1.5.1.5, C1.5.2.2
7.

DD
8.

A
9.
11.
13.

AsReq
ASU-330

ASU-200
LTO

1/0

16.
REMARKS:

6. See also FA-STD-024

12.
Preliminary draft plan and procedures:  120 DACA.


Final plan and procedures:  30 DARC from the Government.

13.
Updates as required by the Government to reflect system changes.







ACT-340

AOS-510

ARN-200

ATQ-3
2/1

1/0

1/0

1/0



.







15.TOTAL  
9/1

1. 

  TES005


2.
Site Acceptance Test (SAT) Procedures

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
3/0

4.


TES005

5.


SOW C3.4.2, C3.4.4, C3.6.1.3, C3.6.3.1, Appendix A(C1.5, C1.5.1.1, C1.5.1.6, C1.6.1.2)
7.

DD
8.

A
9.
11.
13.

AsReq
ASU-330

ASU-200
LTO

1/0

16.
REMARKS:

7. See also FA-STD-024

12.
Preliminary draft plan and procedures:  150 DACA.


Final plan and procedures:  30 DARC from the Government.

13.
Updates as required by the Government to reflect system changes.







ACT-340

AOS-510

ARN-200

ATQ-3


2/1

1/0

1/0

1/0









15.TOTAL  
9/1

1. 

  TES006


2.
Notice of Intent to Conduct Test

3.


6.



FAA

10.

AsReq
12.

BLK 16
14.

AND-320  
3/0

4.

 
TES006

5.


SOW C3.4.3, C3.4.4, Appendix A(C1.5, C1.5.1.1, C1.5.1.5)
7.

LT
8.

A
9.
11.
13.

BLK 16
ASU-330

ASU-200
LTO

1/0

16.
REMARKS:

10/12.
For SWIT/FQT tests:  20 calendar days prior to start of test.



For other test, i.e., PAT, SAT, dry runs:  10 calendar days prior to start of test.

.







ACT-340

AOS-510

ARN-200

ATQ-3


1/0

1/0

1/0

1/0



.







15.TOTAL  
8/0

1. 

  TES007


2.
Test Report

3.


6.



FAA

10.

AsReq
12.

BLK 16
14.

AND-320  
3/1

4.

 
TES007

5.


SOW C3.4.2, C3.4.3, C3.4.4, Appendix A(C1.5.1.1, C1.5.1.4, C1.5.1.5, C1.5.2.3)
7.

DD
8.

A
9.
11.
13.

BLK 16
ASU-330

ASU-200

ACT-340
LTO

1/0

1/1

16.
REMARKS:

10/12/13
Preliminary draft/emerging results report:  15 calendar DATC.


Preliminary draft (full report):  30 calendar DATC



Final report:  30 calendar DARC from the Government.







AOS-510

ARN-200

ATQ-3


1/1

1/0

1/0











15.TOTAL
8/3

1. 

  TNG001


2.
Reserved

3.


6.





10.


12.


14.




4.



5.  



7.


8.

A
9.
11.
13.
















16.
REMARKS:




















15.TOTAL


1. 

  TNG002


2.
Personnel Qualifications Report (PQR)

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
3/0

4.

DID-1, FAA-STD-028C

5.


SOW C3.8, Appendix A(C3.1.4)
7.

DD
8.

A
9.
11.
13.

AsReq
ASU-330

ASU-200
LTO

1/0

16.
REMARKS:

12.
Preliminary draft PQR:  30 calendar DACA



Update PQR:  30 calendar DARC from the Government.

13.
Resubmit 10 calendar days after new Contractor training developers/instructors are added to the AFSSVS program.







AFZ-100

ATX-100

ARN-200

AMA-410
1/1

1/1

2/0

1/0









15.TOTAL
9/2

1. 

  TNG003


2.
Task & Skills Analysis (TASA)

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
3/0

4.

DID-2, FAA-STD-028C

5.


SOW C3.8, C3.8.2.4, Appendix A (C3.1.3)
7.

DD
8.

A
9.
11.
13.


ASU-330

ASU-200
LTO

1/0

16.
REMARKS:

12.
Preliminary draft TASA:  60 calendar DACA.  The preliminary draft shall be delivered in place at a in-process review (IPR) / technical interchange meeting (TIM) to be held at the Contractor's facility.  The Contractor shall provide 10 copies of the preliminary TASA at the IPR/TIM.


Update submitted 120 calendar DACA.


The Contractor shall deliver the final TASA 60 days after the first course conduct.  The final submission shall contain a photocopy of the redlined draft and a photocopy showing the disposition of all the Government's approved redlines.

14.
The electronic submission shall be in Microsoft Word, compatible with Microsoft Office Suite '98.  

.







AFZ-100

ATX-100

ARN-200

AMA-410
1/1

1/1

2/0

1/0









15.TOTAL
9/2

1. 

  TNG004


2.
Reserved

3.


6.

10.
12.
14.


4.



5.


7.
8.
9.
11.
13.
















16.
REMARKS:




















15.TOTAL


1. 

  TNG005


2.
Course Design Guide (CDG)

3.


6.



FAA

10.

R/ASR
12.

BLK 16
14.

AND-320  
LTO

4.

DID-6, FAA-STD-028C

5.  


SOW C3.8.2.4, C3.8.2.5, C3.8.3.6, C3.8.2.7, C3.8.2.8,  Appendix A(C3.1.2, C3.1.6)
7.


LT
8.


A
9.
11.
13.


BLK 16
ASU-330

ASU-200
LTO

LTO

16.
REMARKS:

12.
The Contractor shall deliver the first draft CDG(s) 60 calendar days after the submission of the TASA (CDRL TNG003).  Initial draft shall be delivered in place during an IPR/TIM at the Contractor’s facility.  The Contractor shall provide 10 copies during the in-process review.  The Government will provide comments 30 days after receipt of the first draft.  The Contractor shall provide a separate package for each CDG.


The Government will accept CDG disposition package – 90 DPT 100% curriculum material delivery.


The Contractor shall deliver the final CDG(s) 60 calendar days after the first course conduct.

13.
The Contractor shall deliver disposition packages 30 days after receipt of Government comments.

14.
Electronic submission shall be in Microsoft Word, compatible with Microsoft Office Suite ’98.


Final CDG distribution for paper and electronic copies shall be as follows:


a.
AF training:  AFZ-100 (1 paper copy only);  AMA-410 (1 paper copy & 1 electronic copy)


b.
AT training (AT Operator/Specialist, AT Supervisor, System Administrator):  ATX-100 (2 paper copies & 1 electronic copy)







AFZ-100

AMA-410

ATX-100

ARN-200
BLK 16

BLK 16

BLK 16

LTO









15.TOTAL
BLK 16

1.

  TNG006


2.
Tests (Student Achievement)

3.


6.



FAA

10.

R/ASR
12.

BLK 16
14.

AND-320  
LTO

4.


DID-7 & DID-8, FAA-STD-028C, and Block 16.

5.


SOW C3.8.2.4, C3.8.2.5, C3.8.2.6, C3.8.2.7, C3.8.2.8,  Appendix A(C3.1.2, C3.1.6)
7.

LT
8.

A
9.
11.
13.

BLK 16
ASU-330

ASU-200

ARN-200
LTO

LTO

LTO

16.
REMARKS:

4.
Student Achievement Test (DID-7, FAA-STD-028C):  Student Achievement Tests are CONTROLLED MATERIALS.  The Contractor shall deliver the Student Achievement Test ONLY as specified in BLOCK 14 below.


CDRLsTNG006 shall be delivered as described in Section 12 of CDRL TNG007 below

12.
Preliminary draft test(s) 180 calendar DACA.  Final test(s) 60 calendar days after first course conduct.


The Contractor shall provide supporting references for each Student Achievement Test item.

13.
Updates as required by IPRs/TIMs and design/equipment changes.  The Contractor shall use change bars to indicate changes or revisions resulting from the resolution of Government comments.  Asterisks (*) shall indicate new or additional data in the revised submission.  Each submission shall be dated and assigned a document control number.

14.
Electronic submission shall be in Microsoft Word, compatible with Microsoft Office Suite ’98.  All graphics shall be originated in Power Point, compatible with Microsoft Office Suite ’98.  Initial draft shall be delivered in place at the Contractor’s facility.   The Contractor shall provide 10 copies during the in plant IPR/TIM.


STUDENT ACHIEVEMENT TESTS ARE CONTROLLED MATERIAL TO BE DISTRIBUTED AS FOLLOWS:


a.
AND-320, ASU-330, ASU-200, ARN-200:  LTO


b.
AF training:  AFZ-100 (1 paper copy only);  AMA-410 (1 paper copy & 1 electronic copy)


c.
AT training (AT Operator/Specialist, AT Supervisor, System Administrator):  ATX-100 (2 paper copies & 1 electronic copy)







AFZ-100

ATX-100

AMA-410
BLK 16

BLK 16

BLK 16











15.TOTAL  
BLK 16

1. 

  TNG006a


2.
AFSSVS Theory of Operation Examination

3.
FOR AF TRAINING ONLY


6.



FAA

10.

R/ASR
12.

BLK 16
14.

AND-320  
LTO

4.


DID-17, FAA-STD-028C, and FAA-D-2706

5.


SOW C3.8.2.4, Appendix A (C3.1.2)
7.

LT
8.

A
9.
11.
13.

BLK 16
ASU-330
LTO

16.
REMARKS:

12.
The preliminary Theory of Operation Exam shall be delivered to the Government 90 calendar days after submission of the AF training First Course Conduct and Validation Report.

13.
The Final Theory of Operation Exam shall be delivered to the Government 30 calendar days after receipt of Government comments.


THEORY OF OPERATION EXAMINATIONS ARE CONTROLLED MATERIAL TO BE DISTRIBUTED AS FOLLOWS:


a.
AND-320, ASU-330, ASU-200, ARN-200:  LTO


b.
AF training:  AFZ-100 (1 paper copy only);  AMA-410 (1 paper copy & 1 electronic copy)







AFZ-100

AMA-410
1/0

1/1









15.TOTAL  
2/1

1. 

  TNG006b


2.
AFSSVS Performance Examination

3.
FOR AF TRAINING ONLY


6.



FAA

10.

One
12.

BLK 16
14.

AND-320  
LTO

4.


DID-19, FAA-STD-028C, and FAA-D-2781



5.


SOW C3.8.2.4, Appendix A (C3.1.2)
7.

LT
8.

A
9.
11.
13.


ASU-330
LTO

16.
REMARKS:

12.
The preliminary Performance Examination shall be delivered 90 calendar days after the final delivery of the Government approved Technical Instruction Book, Volume 1, see CDRL DOC006.  The Contractor shall revise the Government furnished examination to reflect changes resulting from the introduction of the AFSSVS.


Electronic submission shall be as described in Section C3.8.5 of the SOW.









AFZ-100

AMA-410
1/0

1/1









15.TOTAL  
2/1

1. 

  TNG007


2.
Classroom Training & Curriculum Materials

3.


6.



FAA

10.

R/ASR
12.

BLK 16
14.

AND-320  
LTO

4.
DID-6 & DID-7, FAA-STD-028C, and Block 16.

5.  


SOW C3.8.1, C3.8.2.4, C3.8.2.5, C3.8.2.6, C3.8.2.7, C3.8.2.8,  Appendix A(C3.1.2, C3.1.6)
7.

LT
8.

A
9.
11.
13.

BLK 16
ASU-330

ASU-200
LTO

LTO

16.
REMARKS:

12.
CDRLsTNG006 and TNG007 shall be delivered as described below.


The Contractor shall deliver complete classroom course materials 180 calendar DACA.

12. A 50% review is a review of 100% of 50% of the course.

-
The Contractor shall deliver 50% curriculum material 90 DARC on CDG.

-
Government will provide comments 30 DA 50% of the curriculum material delivery.

-
The Contractor shall deliver 100% of the curriculum 90 DA the Contractor delivery of the 50% curriculum delivery.

-
The Government Validation of Incorporation of comments 60 DA the Contractor delivers 100% of the curriculum material. 

-
Unless otherwise agreed by the Government, Operational Tryout (OTR) shall be conducted 10 days after Validation of Incorporation of 100% curriculum material delivery.

-
Validation of Incorporation of OTR Comments – 14 days prior to first course conduct.

-
First Course Conduct Completion – 5 DPT key site testing.

-
Validation course report shall be delivered 45 days after successful completion of First Course Conduct and Validation Report.

13.
Updates as required by IPRs/TIMs and design/equipment changes.  The Contractor shall use change bars to indicate changes or revisions resulting from the resolution of Government comments.  Asterisk (*) shall indicate new or additional data in the revised submission.  Each submission shall be dated and assigned a document control number.

14.
Electronic submission shall be in Microsoft Word, compatible with Microsoft Office Suite ’98.  All graphics shall be originated in Power Point, compatible with Microsoft Office Suite ’98.  Initial draft shall be delivered in place at the Contractor’s facility.   The Contractor shall provide 10 copies during the in plant IPR/TIM.


Distribution to Government Addresses:


a.
AND-320, ASU330, ASU-200, ARN-200:  LTO


b.
AF training:  AFZ-100 (1 paper copy only);  AMA-410 (1 paper copy & 1 electronic copy)


c.
AT training (AT Operator/Specialist, AT Supervisor, System Administrator):  ATX-100 (2 paper copies & 1 electronic copy)







AFZ-100

ATX-100

ARN-200
BLK 16

BLK 16

LTO









15.TOTAL  
BLK 16

1.

  TNG008


2.
Computer Based Instruction (CBI)

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
LTO

4.

DID-10, FAA-STD-028C

5.


SOW C3.8.2.9, Appendix A(C3.1.2)
7.

DD
8.

A
9.
11.
13.

AsReq
ASU-330

ASU-200
LTO

LTO

16.
REMARKS:

12. Preliminary draft CBI course:  Prototype CBI lesson with associated storyboard 60 DARO.

13. Sequent deliverables: 30 days after receipt of Government approval.


Final CBI course:  Final delivery after receipt of Government approval of all deliverables storyboards, lessons, and student material and job aids and tests

14.
CBI course/courseware/CD-ROM shall be delivered without restrictive legends that would prevent the Government from copying and reproducing the materials.







ATX-100

ARN-200
3/3

LTO









15.TOTAL
2/2

1. 

  TNG009


2.
Contractor’s Presentation

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
LTO

4.

DID-14, FAA-STD-028C

5.  


SOW C3.8.24, C3.8.2.5, C3.8.2.6, C3.8.2.7, C3.8.2.8,  Appendix A(C3.1.2, C3.1.9)
7.

DD
8.

A
9.
11.
13.

AsReq
ASU-330

 ASU-200
LTO

LTO

16.
REMARKS:

13. Preliminary draft course materials:  120 calendar days prior to the start of first course conduct.


Final course materials:  30 calendar days after Contractor’s presentation.

14. Updates as required by design/equipment changes.

14.
Airway Facilities (AF) course materials to AFZ-100 only.  Air Traffic (AT) course materials to ATX-100 only.







AFZ-100

(BLK 16)

ATX-100

BLK 16

ARN-200
2/1

2/1

LTO











15.TOTAL
4/2

1. 

  TNG010


2.
Operational Tryout & Report

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
2/0

4.

DID-15, FAA-STD-028C

5.


SOW C3.8.2.4, C3.8.2.5, C3.8.2.6, C3.8.2.7, C3.8.2.8,  Appendix A(C3.1.6)
7.

DD
8.

A
9.
11.
13.


ASU-330

ASU-200
LTO

1/0

16.
REMARKS:

12. Course materials:  60 days prior to the start of first course conduct.


Final materials and tryout report:  30 calendar days after end of Operational Tryout.

14.
Airway Facilities (AF) materials/report to AFZ-100.  Air Traffic (AT) materials/report ATX-100.


Copies of AF/AT materials/report to AND-320, ASU-330, ASU-200, and ARN-200 per Block 14.


Electronic submission shall be delivered in Microsoft Windows 98/Office suite of products.  All graphics shall be originated in Power Point compatible with Microsoft Office Suite 98.







AFZ-100

(BLK 16)

ATX-100

BLK 16

ARN-200
1/1

1/1

2/0









15.TOTAL
7/2

1. 

  TNG011


2.
First Course Conduct & Validation Report

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
2/0

4.

DID-16, FAA-STD-028C

5.


SOW C3.8.2.4, C3.8.2.5, C3.8.2.6, C3.8.2.7, C3.8.2.8
7.

DD
8.

A
9.
11.
13.
ASU-330

ASU-200
LTO

1/0

16.
REMARKS:

2.
First course conduct will take place 120 days prior to the AFSSVS initial operational capability date.

12. Final TASA, CDG, and complete package of course materials:  30 calendar DPT first course conduct.


Final materials and validation report:  30 calendar days after end of first course conduct.

14.
Airway Facilities (AF) materials/report to AFZ-100.  Air Traffic (AT) materials/report to ATX-100.


Copies of AF/AT materials/report to AND-320, ASU-330, ASU-200, and ARN-200 per Block 14.







AFZ-100

(BLK 16)

ATX-100

BLK 16

ARN-200
1/1

1/1

2/0




Electronic submission shall be delivered in Microsoft Windows 98/Office suite of products.  All graphics shall be originated in Power Point compatible with Microsoft Office Suite 98.







15.TOTAL
7/2

1. 

  TNG012


2.
Certificate of Training

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
LTO

4.


TNG012

5.


SOW C3.8.1
7.

LT
8.

A
9.
11.
13.

AsReq
ASU-330

ASU-200
LTO

LTO

16.
REMARKS:

12. The Contractor shall provide a certificate of training to each student successfully completing a training course.  Certificates of training shall be distributed on the last day of training.

14.
Original copy of the Certificate to the student.


Copy of AFSSVS Orientation, First Article System AF Familiarization, Hardware Maintenance and Engineering Support Services Familiarization courses to AFZ-100.


Copy of AFSSVS AT Operator/Specialist and AT Supervisor/System Administrator courses to ATX-100.







AFZ-100

(BLK 16)

ATX-100

BLK 16

ARN-200
1/0

1/0

LTO









15.TOTAL
2/0

1. 

  TNG013


2.
COTS Training Materials Report

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
LTO

4.


DID-4, FAA-STD-029C

5.


SOW C3.8.1
7.

LT
8.

A
9.
11.
13

AsReq
ASU-330

ASU-200
LTO

LTO

16.
REMARKS:

12.
Preliminary Report:  30 DARO;  Final 30 days after receipt of Government comments.









AFZ-100

ATX-100

ARN-200
1/1

1/1

1/0











15.TOTAL
3/2

1. 

  TNG014


2.
AFSSVS On-the-Job Training

3.
FOR AF TRAINING ONLY


6.



FAA

10.

ONE/R
12.

BLK 16
14.

AND-320  
LTO

4.


TNG014



5.


SOW C3.8.2.4
7.


LT
8.


A
9.
11.
13.


ASU-330
LTO

16.
REMARKS:

12.
The preliminary on-the-job training (OJT) materials shall be delivered 90 calendar days after the final delivery of the Government approved Technical Instruction Book, Volume 1, see CDRL DOC006.

14.
Electronic submission shall be delivered in Microsoft Windows 98/Office suite of products.  All graphics shall be originated in Power Point compatible with Microsoft Office Suite 98.







AFZ-100

AMA-410
1/1

1/1











15.TOTAL
2/2

Page J-2.43
02/28/2001

