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The purpose of this Amendment 0008 is to issue changes to the SIR/RFO DTFA01-02-R-03461, Amendment 0007 issued on August 2, 2002. The SIR/RFO changes set forth in this Amendment 0008 are effective as of August 5, 2002.

Replace the following old paragraph regarding Cost (Delta) Proposal (See Amendment #0007):

In addition, the Offerors are requested to submit a revised Cost (Delta) Proposal that contains the following:

(1) Summary of the original proposed cost by contract line item (CLIN) and by work breakdown structure (CWBS) 

(2) Schedule change impact by CLIN and CWBS in terms of dollars and hours of where the changes occurred

(3) New Total dollar amount

(4) Basis of Estimate/Rationale Sheets for the corresponding cost changes by CLIN and CWBS (See Section L.7.4.9 of the SIR/RFO)  

With the new paragraph regarding Cost (delta) proposal (Amendment #0008):

The Offerors are requested to submit a revised Cost (Delta) Proposal for Phase I (LRIP development) in the following formats:

(1) Provide an overall summary showing the original proposed prices, prices impacted by schedule changes (delta), and the revised total prices by contract line item (CLIN);

(2) Provide a new computer generated data run by CLIN by cost element reflecting the revised total prices (Reference: SIR Section L.7.4.8); and

(3) Provide a new computer generated data run by CLIN by work breakdown structure (WBS) reflecting the revised total prices (Reference: SIR Section L.7.4.8).

In addition, the offerors shall only provide the corresponding Basis of Estimate/Rationale sheets reflecting the changes (delta) by CLIN and WBS elements. (Reference: SIR Section L.7.4.9)

The due date for receipt of MIPS and Cost (delta) proposal remains August 23, 2002 by 1PM EDT.

All other terms and conditions remain unchanged.

