DTFAWA-03-R-301636

	1.

ADM001

	2.
Meeting Agenda
3.
	6.

      FAA
	10.

AsReq
	12.

BLK 16
	14.

AND-320
	5/1

	4.


ADM001 
	
SOW
3.1.3, 3.1.3.1, 3.1.3.2



	7.

DD
	8.

AN
	9.
	11.
	13.

BLK 16
	ASU-330
	LTO

	16. REMARKS:

8. The Agenda shall be subject to Government revision/approval.

12 & 13.
Except for technical interchange meetings (TIMs), the Contractor shall deliver the agenda 10 calendar days prior to the beginning of conferences, meetings, formal reviews, and audits.  For a TIM the agenda will be included in the written or telephonic notification for the TIM.


	AEA-400

ANI-220
CCS Site

ASU-200
	1/1

1/1

1/1

1/0



	
	15. TOTAL
9/1


	1.

ADM002


	2.
Meeting Minutes

3.
	6.

FAA
	10.

AsReq
	12.

BLK 16
	14.

AND-320
	5/1

	4.


ADM002
	
SOW
3.1.3, 3.1.3.1, 3.1.3.2

	7.

DD
	8.

AN
	9.
	11.
	13.

BLK 16
	ASU-330


	LTO



	16. REMARKS:

12 & 13.
The Contractor shall deliver the minutes 7 calendar days after the conclusion of all conferences, meetings, formal reviews, audits, and TIMs.


	AEA-400

ANI-220
CCS Site

ASU-200
	1/0
1/0
1/0
1/0



	
	15.TOTAL
	9/1


	1. 

CMP001


	2.
Engineering Change Proposal (ECP)
3.



	6.


FAA


	10.


One/R
	12.


BLK 16
	14.

AND-320
	2/1

	4.


CMP001


	5.


SOW 
3.2.1
	7.


DD
	8.


A
	9.
	11.
	13.


BLK 16
	ASU-330


	LTO

	16.
REMARKS:

10.
The Contractor shall deliver a proposed ECP when a requirement is identified.

12.
No later than 30 calendar days after a requirement is identified or within the time limits specified by the Government.


	AEA-400

ANI-220
CCS Site

ASU-200

ARN-200
	1/0
1/0
1/0
1/0

1/0

	
	15.TOTAL
	7/1


	1. 

CMP002


	2.
Request for Deviation
3.
	6.
	10.
	12.
	14.

AND-320
	2/1

	4.


CMP002
	5.


SOW 
3.2.1, 3.4.3.i
	7.


	8.


	9.
	11.
	13.


	ASU-330


	LTO

	16.
REMARKS:

12.
No later than 30 calendar days after the need for a deviation is identified or within the time limits specified by the Government.


	AEA-400

ANI-220
CCS Site

ASU-200

ARN-200
	1/0
1/0
1/0
1/0

1/0

	
	15.TOTAL  
	7/1


	1. 

CMP003


	2.
Request for Waiver

3.
	6.



FAA
	10.

BLK 16
	12.

BLK 16
	14.

AND-320  
	2/1

	4.


CMP003
	5.


SOW 
3.2.1, 3.4.3.i
	7.

LT
	8.

A
	9.
	11.
	13.
	ASU-330


	LTO

	16.
REMARKS:

12.
No later than 30 calendar days after the need for a waiver is identified or within the time limits specified by the Government.


	AEA-400

ANI-220
CCS Site

ASU-200

ARN-200
	1/0
1/0
1/0
1/0

1/0

	
	15.TOTAL
	7/1


	1.


CMP004


	2.
Request for Deviation

3.
	6.



FAA
	10.

BLK 16
	12.

BLK 16
	14.

AND-320
	2/1

	4.

 
CMP004
	5.


SOW 
3.2.1
	7.

LT
	8.

A
	9.
	11.
	13.


	ASU-330


	LTO

	16.
REMARKS:

12.
No later than 30 calendar days after the need for a deviation(s) is identified by the Contractor.
	AEA-400

ANI-220
CCS Site

ASU-200

ARN-200
	1/0
1/0
1/0
1/0

1/0

	
	15.TOTAL  
	7/1


	1. 

CMP005


	2.  Configuration Audit Summary Report

3.



	6.



FAA


	10.

  One/R
	12.

BLK 16
	14.

AND-320
	2/1

	4.


CMP005
	5.


SOW 
3.2.2
	7.

DD
	8.

A
	9.
	11.
	13.

BLK 16
	ASU-330


	LTO

	16.
REMARKS:

12.
Preliminary:  30 calendar days after completion of the configuration audit.

13. Final:  30 calendar days after receipt of Government comments.


Revisions:  As required to reflect major project revisions.
	AEA-400

ANI-220
CCS Site

ASU-200

ARN-200
	1/0
1/0
1/0
1/0

1/0

	
	15.  TOTAL 7/1


	1.


DOC001

	2. Operator’s Manual(s)

3.
	6.


FAA
	10.


One/R
	12.

BLK 16
	14.

AND-320


	2/1

	4.


DOC001


	5.


SOW 
3.5.6, 3.12.1
	7.

LT
	8.

A
	9.
	11.


	13.

 BLK 16
	ASU-330


	LTO

	16.
REMARKS:

12.
Preliminary draft 60 calendar DARO to addressees in Block 14;  Update 30 calendar days after receipt of Government comment(s).  Final: 30 calendar days after receipt of Government approval.

13. Revisions/change pages as required.


	AEA-400

ANI-220
CCS Site

ASU-200


	1/0
1/0
1/0
1/0



	14.
After Government review and acceptance, approved manuals will be distributed to addressees in Block 14, plus one copy will be delivered with each CCS operator position.


	15.TOTAL
	SEE BLK 16


	1. 

DOC002


	2. System Administrator’s Handbook
3.
	6.


FAA
	10.


One/R
	12.

BLK 16
	14.

AND-320  
	2/1

	4.


DOC002

	5.


SOW 
3.5.6, 3.12.2
	7.

LT
	8.

A
	9.
	11.


	13.

 BLK 16
	ASU-330


	LTO

	16.
REMARKS:

12.
Preliminary draft 60 calendar DARO to addressees in Block 14;  Final 30 calendar days after receipt of Government comment(s).


Preliminary and Final deliveries to AND-320 and AOS-510 shall be in paper and electronic copy (3.5” diskette or CD-ROM) in a software format approved by the Government.

13 Revisions/change pages as required.

14.
After Government review and acceptance, approved handbook  shall be distributed to addressees in Block 14, plus two copies will be delivered to the CCS facility.
	AEA-400

ANI-220
CCS Site

ASU-200
	1/0
1/0
1/0
1/0

	
	15.TOTAL
	SEE BLK 16


	1. 

DOC003

	2.
Maintenance Manual
3.
	6.


FAA
	10.


One/R
	12.

BLK 16
	14.

AND-320  
	2/0

	4.


DOC003
	5.  


SOW
3.5.6, 3.12.3 
	7.

LT
	8.

A
	9.
	11.


	13.

BLK 16
	ASU-330


	LTO

	16.
REMARKS:

12.
Preliminary draft 60 calendar DARO.


Final: 30 calendar days after receipt of Government comments.

13.
Revisions/change pages as required.
	AEA-400

ARN-200
CCS Site

ASU-200
	1/0
1/0
1/0
1/0



	
	15.TOTAL
	SEE BLK 16


	1. 

IMP001


	2.
Site Survey Report (SSR)

3.

	6.


FAA
	10.


One/R
	12.

BLK 16
	14.

AND-320  
	2/1

	4.


IMP001
	5.


SOW 
3.5.1
	7.

DD
	8.

A
	9.
	11.


	13.

BLK 16
	ASU-330


	LTO



	16.
REMARKS:

12.
Final 15 calendar DASS.
13.
Revisions/change pages as required.


	AEA-400
ANI-220
CCS Site

ASU-200

ARN-200
	1/0
1/0
1/0
1/0

1/0

	
	15.TOTAL  
	7/1


	1. 

IMP002


	2.
Site Installation Plan (SIP)

3.

	6.


FAA
	10.


One/R
	12.

BLK 16
	14.

AND-320  
	2/1

	4.


IMP002
	5.


SOW 
3.5.1, 3.5.2
	7.

DD
	8.

A
	9.
	11.


	13.

BLK 16
	ASU-330


	LTO



	16.
REMARKS:

12.
Preliminary draft 15 calendar DARC to CDRL IMP001, SSR.

Final SIP 30 calendar DARC.

13.
Revisions/change pages as required.


	AEA-400

ANI-220
CCS Site

ASU-200

ARN-200
	1/0
1/0
1/0
1/0

1/0

	
	15.TOTAL  
	7/1


	1. 

IMP003

	2.
Site Acceptance Report (SAR)

3.

	6.


FAA
	10.


One/R
	12.


BLK 16
	14.

AND-320
	2/1

	4.


IMP003
	5.


SOW 
3.3.1, 3.5.4
	7.


DD
	8.


A
	9.
	11.


	13.


BLK 16
	ASU-330


	LTO



	16.
REMARKS:

12.
Preliminary 30 calendar days after (Government) site acceptance.


Final 30 calendar DARC.

13. Revisions/change pages as required.


	AEA-400

ANI-220
CCS Site

ASU-200

ARN-200
	1/0
1/0
1/0
1/0

1/0

	
	15.TOTAL  
	7/1


	1. 

  IMP004

	2.
System Packing List/Bill of Materials (BOM)

3.
	6.



FAA
	10.

As Req
	12.

BLK 16
	14.

AND-320
	2/1

	4.


IMP004
	5.


SOW 
3.5.3, 3.5.6

	7.

DD
	8.

A
	9.
	11.
	13.

BLK 16
	ASU-330


	LTO



	16.
REMARKS:

12/13.
The Contractor shall deliver to the Government a copy of each site’s packing list/BOM concurrently with the shipment of the CCS equipment.

14.
The packing list/BOM shall be delivered in Government approved Contractor format and shall be delivered in hardcopy and in Government approved electronic format (i.e., Microsoft Windows Office suite of product) on 3.5 inch diskette.


	AEA-400

ANI-220
CCS Site

ASU-200

ARN-200
	1/0

1/0

1/0

1/0

1/0

	
	15.TOTAL  
	7/1


	1. 


LOG001

	2.
Top-Down Breakdown Structure

3.
	6.



FAA
	10.

One/R
	12.

BLK 16
	14.

AND-320  
	2/0

	4.


LOG001
	5.


SOW 
3.10.2, 3.11
	7.

DD
	8.

A
	9.
	11.
	13

BLK 16
	ASU-330


	LTO



	16.
REMARKS:

12/13.
Preliminary draft 30 calendar DARO.


Revisions as required.



Final delivery:  30 calendar DA Provisioning Conference.


	ARN-200
ASU-200


	2/1

1/0



	
	15.TOTAL  
	5/1


	1. 

  LOG002

	2.
Site Spares List

3.
	6.



FAA
	10.


AsReq
	12.

BLK 16
	14.

AND-320  
	2/0

	4.


LOG002
	5.


SOW 
3.11, 3.11.1, 3.11.2
	7.

LT
	8.

A
	9.
	11.
	13.

  AsReq
	ASU-330


	LTO



	16.
REMARKS:

10/12.
Preliminary list:  30 calendar DARO.


Final list:  30 calendar days after receipt of the CCS system order.


	AEA-400

ANI-220

CCS Site

ASU-200

ARN-200
	1/0

1/0

1/0

1/0

1/1

	
	15.TOTAL  
	7/1


	1. 

  LOG003

	2.
Tools & Test Equipment (T&TE) List

3.
	6.



FAA
	10.

AsReq
	12.

BLK 16
	14.

AND-320  
	2/0

	4.


LOG003
	5.


SOW 
3.5.6

	7.

LT
	8.

A
	9.
	11.
	13.

AsReq
	ASU-330


	LTO



	16.
REMARKS:

10/12.
Preliminary list:   30 calendar DARO.


Final list:  30 calendar DARC.


	AEA-400

ANI-220

CCS Site

ASU-200

ARN-200
	1/0

1/0

1/0

1/0

1/1

	
	15.TOTAL  
	7/1


	1. 

  LOG004

	2.
Failure Summary & Analysis Report

3.
	6.



FAA
	10.

Mthly
	12.

BLK 16
	14.

AND-320  
	2/0

	4.

 
LOG004
	5.


SOW 
3.8
	7.

LT
	8.

A
	9.
	11.
	13.

BLK 16
	ASU-330


	LTO



	16.
REMARKS:

12.
Initial report:  30 calendar DARO. Initial report starts at the end of the first full month after Government acceptance of the first system.

13.
The Contractor shall deliver subsequent reports as stated in the order.


	AEA-400

ANI-220

CCS Site

ASU-200

ARN-200
	1/0

1/0

1/0

1/0

1/1

	
	15.TOTAL  
	7/1


	1. 

  PGM001

	2.
Network Logic Schedule (NLS)

3.
	6.



FAA
	10.

AsReq
	12.

BLK 16
	14.

AND-320  
	2/1

	4.


PGM001
	5.


SOW 
3.1.2
	7.

DD
	8.

A
	9.
	11.
	13.

AsReq
	ASU-330



	LTO



	16.
REMARKS:

12.
Preliminary schedule:  30 calendar DACA.  

10/13.
The Contractor shall deliver an updated schedule every two months and provide a schedule status update at each PMR.
	AEA-400

ANI-220

CCS Site

ASU-200

ARN-200
	1/0

1/0

1/0

1/0

1/1

	
	15.TOTAL  
	7/1


	1. 

  PGM002
	2.
Authorization to Reproduce Copyrighted Materials

3.
	6.



FAA
	10.

One/R
	12.

BLK 16
	14.

AND-320  
	2/1

	4.


PGM002
	5.


SOW 
3.0.g, 3.6.1
	7.

LT
	8.

A
	9.
	11.
	13.

AsReq
	ASU-330



	LTO



	16.
REMARKS:

12.
The Contractor shall provide an authorization certificate with each delivery of materials for which the Contractor is and is not the OEM.


	AEA-400

ANI-220

CCS Site

ASU-200

ARN-200
	1/0

1/0

1/0

1/0

1/0

	
	15.TOTAL
	7/1


	1. 

  SEC001

	2.
Security Plan

3.
	6.



FAA
	10.

One/R
	12.

BLK 16
	14.

AND-320  
	2/0

	4.


SEC001
	5.


SOW 
3.15.1
	7.

DD
	8.

A
	9.
	11.
	13.

AsReq
	ASU-330



	LTO



	16.
REMARKS:

12.
Preliminary draft plan:  90 calendar DACA.


Final Plan:  30 calendar DARC from the Government.

13.
Updates as required by the Government to reflect system changes.
	AND-350

	1/1


	
	15.TOTAL  
	3/1


	1. 

  SEC002

	2.
Vulnerability Assessment

3.
	6.



FAA
	10.

One/R
	12.

BLK 16
	14.

AND-320  
	2/0

	4.


SEC002
	5.


SOW 
3.15.1
	7.

DD
	8.

A
	9.
	11.
	13.

AsReq
	ASU-330



	LTO



	16.
REMARKS:

12.
Preliminary draft:  60 calendar DACA.


Final 30 calendar DARC from the Government.

13.
Updates as required by the Government to reflect system changes.
	AND-350


	1/1



	
	15.TOTAL  
	3/1


	1. 

  TES001


	2.
Contractor Master Test Plan (CMTP)

3.
	6.



FAA
	10.

One/R
	12.

BLK 16
	14.

AND-320  
	2/1

	4.


TES001
	5.


SOW 
3.4.1

	7.

DD
	8.

A
	9.
	11.
	13.

AsReq
	ASU-330


	LTO



	16.
REMARKS:

12.
Preliminary draft plan:  30 calendar DACA.


Final plan:  30 calendar DARC from the Government.

13.
Updates as required by the Government to reflect system changes.
	AEA-400

ANI-220

CCS Site

ASU-200

ARN-200

ACB-640
	1/0

1/0

1/0

1/0

1/0

1/1

	
	15.TOTAL  
	8/2


	1. 

  TES002
	2.
Formal Qualification Test (FQT) Procedures

3.
	6.



FAA
	10.

One/R
	12.

BLK 16
	14.

AND-320  
	2/1

	4.

TES002
	5.


SOW 
3.4.2.a, 3.4.4



	7.

DD
	8.

A
	9.
	11.
	13.

AsReq
	ASU-330



	LTO



	16.
REMARKS:

12.
Preliminary draft plan and procedures:  90 calendar DACA.


Final plan and procedures:  30 calendar DARC from the Government.

13.
Updates as required by the Government to reflect system changes.
	AEA-400

ANI-220

CCS Site

ASU-200

ARN-200

ACB-640
	1/0

1/0

1/0

1/0

1/0

1/1

	.
	15.TOTAL
	8/2


	1. 

  TES003

	2.
Site Acceptance Test (SAT) Procedures

3.
	6.



FAA
	10.

One/R
	12.

BLK 16
	14.

AND-320  
	2/1

	4.


TES003
	5.


SOW 
3.4.2.b, 3.4.4



	7.

DD
	8.

A
	9.
	11.
	13.

AsReq
	ASU-330



	LTO



	16.
REMARKS:

12.
Preliminary draft plan and procedures:  120 calendar DACA.


Final plan and procedures:  30 calendar DARC from the Government.

13.
Updates as required by the Government to reflect system changes.
	AEA-400

ANI-220

CCS Site

ASU-200

ARN-200

ACB-640
	1/0

1/0

1/0

1/0

1/0

1/1

	
	15.TOTAL  
	8/2


	1. 

  TES004

	2.
Test Report

3.
	6.



FAA
	10.

AsReq
	12.

BLK 16
	14.

AND-320  
	2/1

	4.

 
TES004
	5.


SOW 
3.4.2.a(2), 3.4.2.b(2),



3.4.3.h, 3.4.3.j,


3.4.4
	7.

DD
	8.

A
	9.
	11.
	13.

BLK 16
	ASU-330



	LTO



	16.
REMARKS:

10/12/13
Preliminary draft/emerging results report:  15 calendar DATC.


Preliminary draft (full report):  30 calendar DATC



Final report:  30 calendar DARC from the Government.
	AEA-400

ANI-220

CCS Site

ASU-200

ARN-200

ACB-640
	1/0

1/0

1/0

1/0

1/0

1/1

	
	15.TOTAL
	8/2


	1. 

  TNG001

	2.
Personnel Qualifications Report (PQR)

3.
	6.



FAA
	10.

One/R
	12.

BLK 16
	14.

AND-320  
	2/0

	4.

DID-1, FAA-STD-028C
	5.


SOW 
3.6



	7.

DD
	8.

A
	9.
	11.
	13.

AsReq
	ASU-330



	LTO



	16.
REMARKS:

12.
Preliminary draft PQR:  30 calendar DACA


Update PQR:  30 calendar DARC from the Government.

13.
Resubmit 10 calendar days after new Contractor training developers/instructors are added to the CCS program.
	ARN-200

ASU-200

AEA-400

ANI-220
ATX-100

AFZ-100
	1/0

1/0

1/0

1/0

1/1
1/1

	
	15.TOTAL
	8/2


	1. 

  TNG002

	2.
Task & Skills Analysis (TASA)

3.
	6.



FAA
	10.

One/R
	12.

BLK 16
	14.

AND-320  
	2/0

	4.

DID-2, FAA-STD-028C
	5.


SOW 
3.6
	7.

DD
	8.

A
	9.
	11.
	13.


	ASU-330

	LTO

	16.
REMARKS:

12.
Preliminary draft TASA:  60 calendar DACA.  The preliminary draft shall be delivered in place at a in-process review (IPR) / technical interchange meeting (TIM) to be held at the Contractor's facility.  The Contractor shall provide 10 copies of the preliminary TASA at the IPR/TIM.


Update submitted 30 calendar DARC.


The Contractor shall deliver the final TASA 60 calendar days after the first course conduct.  The final submission shall contain a photocopy of the redlined draft and a photocopy showing the disposition of all the Government's approved redlines.

14.
The electronic submission shall be in Government approved software format, e.g, Microsoft Word Office suite of products.  
	ARN-200

ASU-200

AEA-400

ANI-220

ATX-100

AFZ-100
	1/0

1/0

1/0

1/0

1/1

1/1

	
	15.TOTAL
	8/2


	1. 

  TNG003


	2.
COTS Training Materials Report

3.
	6.



FAA
	10.

One/R
	12.

BLK 16
	14.

AND-320  
	2/0

	4.


DID-4, FAA-STD-029C
	5.


SOW
3.6.1
	7.

LT
	8.

A
	9.
	11.
	13

AsReq
	ASU-330



	LTO



	16.
REMARKS:

12.
Preliminary Report:  30 calendar DARO.


Final 30 calendar days after receipt of Government comments.


	ARN-200

ASU-200

AEA-400

ATX-100

AFZ-100
	1/0

1/0

1/0

1/1

1/1

	
	15.TOTAL
	7/2


	1. 

  TNG004


	2.
Classroom Training & Curriculum Materials

3.
	6.



FAA
	10.

One/R
	12.

BLK 16
	14.

AND-320  
	2/0

	4.


TBD
	5.


SOW
3.6.1

	7.

LT
	8.

A
	9.
	11.
	13

AsReq
	ASU-330
	LTO

	16.
REMARKS:

12.
Preliminary Report:  30 calendar DARO.


Final 30 calendar days after receipt of Government comments.


	ARN-200

ASU-200

AEA-400

ATX-100

AFZ-100
	1/0

1/0

1/0

1/1

1/1

	
	15.TOTAL
	7/2


	1. 

  TNG005

	2.
Certificate of Training

3.
	6.



FAA
	10.

One/R
	12.

BLK 16
	14.

AND-320  
	LTO

	4.


TNG006
	5.


SOW
3.6.1


	7.

LT
	8.

A
	9.
	11.
	13.

AsReq
	ASU-330



	LTO



	16.
REMARKS:

12. The Contractor shall provide a certificate of training to each student successfully completing a training course.  Certificates of training shall be distributed on the last day of training.

14.
Original copy of the Certificate to the student.


Copy of CCS Hardware Maintenance course to AFZ-100.


Copy of CCS AT Operator/Specialist and AT Supervisor/System Administrator courses to ATX-100.


Copy of all Certificates to AEA-400.
	AFZ-100

(BLK 16)

ATX-100

BLK 16

AEA-400

BLK-16

ARN-200
	1/0

1/0

1/0
LTO

	
	15.TOTAL
	2/0
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