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PART I - SECTION B

SUPPLIES/SERVICES & PRICE/COST

	CONTRACT LINE ITEM NUMBERS (CLINS)

	
	
	
	
	

	CLIN NO.
	DESCRIPTION
	QTY
	
	Fixed Price

	
	
	
	
	

	001
	Contractor Depot Logistics Support for Calendar Year 2004
	1 Year
	
	$

	002
	Option I: Contractor Depot Logistics Support for Calendar Year 2005
	1 Year
	
	$

	003
	Option II: Contractor Depot Logistics Support for Calendar Year 2006
	1 Year
	
	$

	004*
	Engineering Services/Calendar Year 2004 in accordance with SOW Section 7 
	
	
	

	
	
	Estimated. Hours
	Hourly Rate
	Total

	004A
	Hardware/Software Engineer
	160 hrs 
	$
	$

	004B
	Sr. Hardware/Software Engineer
	  80 hrs
	$
	$

	
	
	Estimated Dollars
	
	

	004C
	Materials in support of CLIN 004
	$10,000
	
	

	005*
	Option: Engineering Services /Calendar Year 2005 in accordance with SOW Section 7
	
	
	

	
	
	Estimated. Hours
	Hourly Rate
	Total

	005A
	Hardware/Software Engineer
	160 hrs
	$
	$

	005B
	Sr. Hardware/Software Engineer
	  80 hrs
	$
	$

	
	
	Estimated Dollars
	
	

	005D
	Materials in support of CLIN 005
	$10,000
	
	

	006*
	Option Engineering Services/Calendar Year 2006 in accordance with SOW Section 7
	
	
	

	
	
	Estimated. Hours
	Hourly Rate
	Total

	006A
	Hardware/Software Engineer
	160 hrs
	$
	

	006B
	Sr. Hardware/Software Engineer
	  80 hrs
	$
	

	
	
	Estimated Dollars
	
	

	006D
	Materials in support of CLIN 006
	$10,000
	
	

	007
	Data Items
	
	
	NSP


* The scope of this effort shall not exceed 400 hours per year for labor or $20,000 per year for materials.  The exercise of Options CLINs 002 and 005 shall be done during the period of performance of CLIN 001. The exercise of Options CLINs 003 and 006 shall be done during the period of performance of Option CLIN 002.
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PART I – SECTION C

STATEMENT OF WORK

For the 

ASR-9 WEATHER SYSTEMS PROCESSOR (WSP) -

CONTRACT DEPOT LOGISTIC SUYPPORT (CDLS)

1.0
GENERAL

The FAA has a requirement for Contractor depot logistic support (CDLS) for the Airport Surveillance Radar Model 9 (ASR-9), Weather Systems Processor (WSP).  Depot replenishment of the WSP Line-Replaceable-Units (LRUs), sub-assemblies of LRUs and piece parts of LRUs is needed in quick response failures at commissioned WSP field sites.  Replenished items will restore operation of the WSP, a NAS “essential” system, hosted on the ASR-9 radar, a NAS “critical” system.  Both ASR-9 and WSP are housed in sensitive security areas in terminal air traffic control facilities that directly contribute to air safety of the flying public during adverse weather conditions.    

1.1 
SCOPE AND BACKGROUND

This Statement of Work (SOW) defines the requirement for Contractor Depot Logistics Support of the WSP systems.   The WSP augments the search capabilities of the ASR-9 with essential National Airspace System (NAS) aviation weather products. The WSP provides Air Traffic Control Tower (ATCT) users with timely and accurate warning of hazardous wind shear and microburst conditions under the ATC Weather Advisory Service.  The WSP also provides advance warning of terminal area wind shifts used in airport reconfiguration decisions that add to capacity.  The WSP is co-located with and derives raw Radio Frequency (RF) returns from the ASR-9 radars at thirty-four of the top one hundred busiest airports.  The WSP is also located at the following five WSP system support sites:

· The FAA Academy in Oklahoma City, 

· The FAA Technical Center in Atlantic City

· The WSP Program Support Facility (PSF) in Oklahoma City, 

· The Mobil Airport Surveillance Radar and 

· The Contractor Depot’s Government Furnished WSP at the Contractor’s facility.  

The WSP is identified in the Facility Service Equipment Profile (FSEP) as FAA Type Number: FA-16200.  The WSP maintenance concept is two-level, site and depot, with maintenance actions performed at both levels. On-site maintenance is restricted to removal and replacement of failed items from on-site spares. WSP Built-in-Test (BIT) fault isolates to the failed LRU automatically. Depot level maintenance includes both LRU repair to the Original Equipment Manufacturer (OEM) commercial standards or procurement of like parts from the OEM or qualified second sources.  The WSP is organized into field replaceable assemblies, factory repairable assemblies, and non-repairables.  The CDLS Depot will replenish at least three-dozen distinct, Commercial-Off-the-Shelf (COTS) LRUs, or sub-assemblies of LRUs, used singly, or in multiple quantities.  Most COTS LRUs are not made by the WSP manufacturer, but rather, are supplied from various third party Offerors.  The WSP Technical Instruction Book 6556.2 details LRU identity and configuration, sub-assemblies of LRUs, and matches them to their OEM, with organization by FAA part number.  Authority for changes to WSP application software resides with the PSF. The FAA WSP field sites will requisition items through a standard Logistics and Inventory System (LIS). Priority desk telephone service from the FAA Logistics Center (FAALC) Customer Care Center at 1-888-322-9824 augments on-line requisitioning. The FAA offers customer service to the WSP field sites on a 24-hours per day, 7-days per week basis.  WSP field replenishment requirements received by the FAALC will be posted directly to the FAALC's web-based LIS.  Advance Contractor notification of replenishment requests may be obtained through daily monitoring of the LIS. 

2.0
GOVERNMENT FURNISHED EQUIPMENT/MATERIAL/INFORMATION

The Government will furnish items and services to the Contractor after award, on a loan basis, for the period of performance of the CDLS contract including:

· (1 each) WSP System to be used for Contractor depot repair as a test bench for automated fault isolation and Built-in-Test 

· (1 each) Radar Interface Module (RIM) Simulator to be used in place of a live ASR-9 radar to feed simulated weather input into the WSP

· (1 Lot) Lay-in of available, initial WSP spares (list to be determined by FAA after award) 
· (1 set) Commercial-Off-the-Shelf (COTS) Equipment Manuals for the WSP

· A user account on the LIS System   
3.0
CONTRACTOR DEPOT LOGISTICS SUPPORT TASKS

The Contractor shall [1] furnish sufficient amounts of adequately qualified labor, supervision, direct materials, indirect materials, piece parts, equipment, tools, test equipment, jigs, and fixtures, technical data, COTS documentation, configuration management and quality assurance processes, facilities, preservation, packaging, packing marking and logistics services required to perform and provide depot level repair and supply support of the WSP system, and its component hardware, software and ancillary equipment.   

3.1
CONTRACTOR POINTS OF CONTACT

The Contractor shall [2] identify a single point-of-contact (POC) for all communications on program management issues who has the authority to ensure efficient and timely program execution. The Contractor shall [3] identify a single POC for all communications on configuration management related issues who has the authority to enforce adherence to baselines and to control changes.  The Contractor shall [4] establish and make available on a 24-hours per day, seven days per week (24/7) basis a telephone POC by name or a CDLS help desk who has the authority to ensure same day response to urgent replenishment orders.  Each Contractor POC shall [5] immediately respond to requests by the Contracting Officer or the designated representative for program, configuration, or inventory status. 

3.2
WSP DEPOT REPLENISHMENT

The Contractor shall [6] provide WSP Depot Repair services including but not limited to: receiving/issuing, repairing, procuring or replacing WSP hardware Exchange and Repair (E&R) items, expendables and consumable LRUs, installing and configuring software modules, and repairing of test items. 

3.3
EXCHANGE AND REPAIR

The Contractor shall [7] provide serviceable, repaired, or new, identical items in exchange for failed items. 

3.3.1
CONTRACTOR REPAIR

The Contractor shall [8] repair items to a condition in which they are capable of meeting all operational and functional requirements for which they were designed, although serviceable items may be accepted with minor cosmetic defects that do not affect the installation or operation of the item. The Contractor shall [9] clean, visually inspect, and bench test items to isolate and correct faults.  The Contractor shall [10] disassemble items and components as necessary to accomplish the repair and to establish when the item is serviceable.   The Contractor shall [11] reassemble, calibrate, functionally test, perform acceptance inspection, and prepare for shipment the serviceable “ready-for-issue” item or component.  Contractor repair of all items shall [12] comply with FAA-STD-1293C Servicing Standards and Test Requirements for Ground Electronic Equipment.  All defective Government property that was removed during the repair process shall [13] be noted and recorded by the Contractor for deletion from the Government inventory and recycled or disposed of locally.

3.3.2
TESTING, INSPECTION, AND ACCEPTANCE

Contractor testing, inspection, and conduct of final acceptance of repaired items shall [14] comply with the production test, inspection, and acceptance requirements of FAAD-STD-1293C and the WSP Performance Specification FAA-E-2917a. Contractor suggested changes to streamline the Production Acceptance Test (PAT) procedures from the entire system down to a single item including changes to PAT data forms shall [15] require the approval of the CO.  The Contractor shall [16] perform internal WSP Built-In-Test (BIT) in accordance with WSP PAT Procedures at the conclusion of Contractor repair, to assure the item is fault free and ready for issue. The Contractor shall [17] maintain test results by serial number subject to FAA review by the QRO and COTR.  Upon demand, the Contractor shall [18] repeat the WSP BIT, in order for the FAA to witness test on any or all, new or repaired items.  

Note: The Government may witness some, all, or none of the WSP BIT and PAT Procedures based on prior adequacy of yields and field experience with the quality of identical items issued.  

3.3.3
PIECE PARTS 

The Contractor shall [19] furnish all components, piece parts, and materials required to repair the LRUs, as part of the CDLS effort. 

3.3.4
EXPENDABLES AND CONSUMABLES

The Contractor shall [20] furnish all expendables and consumables identical in form, fit and function to the original item, to support the repair and restoration of WSP service. 

3.3.5
WARRANTY 

The Contractor shall [21] warrant items supplied as part of this CDLS contract to be free from defects in material and workmanship, and will perform as intended for a period of time that is commensurate with the Contractor's or Offeror’s standard commercial warranty, and not less than 90 days, whichever is greater. 

3.4
SUPPLY SUPPORT

For all approved modifications requiring retrofit, the Contractor shall [22] retrofit all items in the Contractor’s possession to the current baseline prior to issuing those items to the WSP sites.  The Contractor shall [23] operate, update with approved retrofits, and maintain the GFE WSP depot system and RIM Simulator in good working order, and return them to the Government in a serviceable condition at the end of the loan. 

3.5
LOGISTICS PRIORITIES AND RESPONSE TIMES

The Contractor shall [24] perform replenishment action in accordance with the following definitions of priority upon notification from: a) the Contracting Officer (CO), b) the Contracting Officer’s Technical Representative (COTR), or c) the FAALC Inventory Manager (IM):

· Priority 1 is assigned under extreme emergency conditions and used when either the prime or standby WSP equipment is inoperative or when a facility is operating at reduced performance, which adversely affects air traffic control operations. The Contractor shall [25] ship Priority 1 items to the designated facility within 24 hours after receipt of notification.   

· Priority 2 is assigned when an emergency condition exists at a WSP facility that is operating with substandard equipment or when other operating conditions indicate imminent facility failure or outage. The Contractor shall [26] ship Priority 2 items Door-to-Door, Next-Day Air Express to the designated facility within 48 hours after receipt of notification. 

· Priority 5 is assigned for a routine requirement or stock replenishment.  The Contractor shall [27] ship Priority 5 items to the designated facility within eight calendar days after receipt of notification.

3.6
QUALITY ASSURANCE PROGRAM

All Contractor products and deliverables shall [28] be subject to Government review and be readily available for inspection, analysis, or demonstration to assure that they fully satisfy existing FAA specifications and requirements.

3.6.1 OFFEROR REPAIRED AND OFFEROR NEW ITEMS QUALITY ASSURANCE

As requested, the Contractor shall [29] perform WSP PAT tests to screen and validate 100% of all Offeror new, or repaired items prior to issue when the FAA determines that previously supplied Offeror parts of that type have suffered less than adequate operation in the field.

3.6.2 CONTRACTOR REPAIRED ITEMS QUALITY ASSURANCE

The Contractor shall [30] exercise best commercial practices in repairing COTS items to the Offeror’s commercial repair standards as documented in the COTS documentation or on-line at Offeror provided websites.  The Contractor shall [31] perform a complete failed item analysis on all failed items and report the causes and suggest repair procedure improvements to the COTR within 15 days of receipt.

*** CDRL S001 FAILED ITEM ANALYSIS REPORT

3.6.3
AUDIT OF THE INVENTORY OF GOVERNMENT PROPERTY 

The Contractor shall [32] perform quarterly physical inventories of all Government Property in accordance with FAA Order 4633.1, Physical Inventory.  

*** CDRL S002 Physical Inventory Report

3.7
PARTS OBSOLESCENCE

3.7.1 OEM SECOND SOURCES, SITE LICENSES AND DATA RIGHTS

The Contractor shall [33] identify second sources beyond the OEM for identical items to assure on-demand supply. The Contractor shall [34] obtain from the OEM site licenses for FAA use of COTS products at all WSP sites for which the OEM asserts restricted usage rights.  When Offeror updates or changes to replenishment items occur, the Contractor, at their option, shall [35] obtain unrestricted data rights for the FAA to reproduce new COTS technical documentation, or procure an appropriate quantity of copies for all WSP sites. 

3.7.2 
REPLACEMENTS WHEN IDENTICAL PARTS BECOME UNAVAILABLE

The Contractor shall [36] notify the FAALC IM and the COTR no later than five days after discovering any item is no longer manufactured and cannot be procured from known sources, or that the Offeror is, or may soon become, no longer in business, or when any item is no longer repairable because the piece parts are no longer available from the Offerors. The Contractor shall [37] identify options for non-identical replacement items when identical items become unavailable and repair is no longer feasible.  The Contractor shall [38] ensure that proposed replacements are form, fit, and function compatible with respect to WSP operation and to the original parts identified in the approved WSP baseline. The Contractor shall [39] propose non-identical items that meet the requirements of the original WSP Performance Specification FAA-E-2917a, System Characteristics, Section 3.2 Environmental Conditions, Section 3.3 and WSP COTS Hardware Environment Specification Relief (FAA Contract DTFA01-98-C-00060, Section H.8.2) with respect to electrical requirements, operating environment, noise levels, and radiation hazards.  The Contractor shall [40] provide full technical data, drawings, and test results in support of assertions of form, fit and function replacement suitability to the COTR to demonstrate that the replacement parts do not degrade performance of any portion of the overall WSP system, introduce incompatibilities to the normal operation of system elements, impact the functions performed, or degrade the performance of the WSP operating system, application software, or interfaces. The Contractor shall [41] provide a complete cost estimate including options for fabrication/procurement, installation, retrofit, and life cycle maintenance of proposed non-identical items.  The Contractor shall [42] notify the COTR of licensing and data rights restrictions and proprietary claims by the Offeror associated with any proposed non-identical item.   The Contractor shall [43] not replace items with non-identical items without prior approval by the Contracting Officer.  

3.8
CONFIGURATION MANAGEMENT (CM)

The Contractor shall [44] establish and implement a WSP configuration management and control program.  

3.8.1
WSP BASELINE CONFIGURATION CONTROL

The Contractor shall [45] adhere to the maintenance of the WSP hardware, software, and technical/commercial documentation baseline.  The Contractor shall [46] identify, monitor, and track the status and changes to WSP system components and spares by version and field location.  The Contractor shall [47] monitor the configuration of the component hardware down to the Line-Replaceable Unit (LRU) level.  The Contractor shall [48] monitor LRU configuration down to the subassembly, and piece-part levels where required to assure proper Contractor repair or replenishment from Offerors. The Contractor shall [49] identify, and maintain awareness of the installed WSP application and operating system (O/S) software to the version level and advise the FAA of any changes identified.  The Contractor shall [50] assist the FAA WSP PSF to implement any required software updates or patches associated with approved hardware changes.  The Contractor shall [51] organize WSP drawings and COTS documentation with regard to the baseline version in effect, as separate from any new or pending revisions, which may or may not have been incorporated into the formal baseline.

3.8.2
ENGINEERING CHANGE REQUEST/PROPOSAL PROCESS

The Contractor shall [52] implement a controlled and effective Engineering Change Request (ECR) process.  The Contractor shall [53] consult with the COTR on choices of equivalent products and alternate sources, proper ECP designation of priority and class, estimated cost to the Government, software impacts, potential retrofit plans, and tailoring of MIL-STD-973 requirements.     The Contractor shall [54] identify equivalent products and alternate sources and prepare and submit an Engineering Change Proposal (ECP).  The Contractor shall [55] prepare and submit DD-Form-1692-5 (seven pages plus attachments as needed), with proposed mark-ups to the WSP baseline documentation, and any associated Specification Change Notice (SCN) or Notice of Revision (NOR), for FAA review.  If the ECR merits the release of modified WSP software, the Contractor shall [56] coordinate with the WSP Program Support Facility in advance of formal ECP submittal.  The Contractor shall [57] respond to questions and make revisions to draft ECPs at the direction of the WSP Configuration Control Board (CCB) in their review and approval, per established ECP priority processing times.  

Note: Class-I changes affect the WSP system operation within the NAS or change the form, fit or function of a WSP LRU.  CLASS-II changes are of a minor technical or administrative nature. The Government reserves the right to change the Contractor’s draft assignment of ECP priority and classification, and to review proposed item markings, comment on draft documentation changes, and reassess Contractor estimated costs to the Government.  Approval of Class-I ECPs is subject to the formal NAS Change Proposal (NCP) process that could take an additional 90 days.

*** CDRL S003
Engineering Change Proposal

3.9 
APPROVED ECP IMPLEMENTATION

After FAA approval of any Class-I WSP ECP, the Contractor shall [58] prepare and deliver a Service Bulletin describing the nature of the problem, the resolution, installation instructions, retrofit plans, and site / depot procedures to identify and validate the change.  The Contractor shall [59] track retrofit status and monitor retrofit progress across all WSP systems, and spares.  The Contractor shall [60] begin to accomplish retrofit changes under normal re-supply activity with due consideration for maintaining configuration control.  The Contractor shall [61] maintain a list of changes by status (proposed, approved, pending, partial, or full, implementation by site) for retrofit scheduling at the direction of the FAA, who may hold in abeyance some action on some retrofits until economic groups of changes are ready for implementation at the same time.  

*** CDRL S004
Service Bulletin 

4.0
CDLS MANAGEMENT TASKS

4.1
PROGRAM MANAGEMENT

The Contractor shall [62] establish and maintain a formal organization to efficiently and effectively perform the requirements of this contract including, but not limited to: CDLS program management and program control for timely replenishment of WSP LRUs, sub-assemblies and parts, quality assurance, configuration management, integrated logistics support, subcontract management, and management of Government furnished resources and property. The Contractor shall [63] prepare data generated as a result of performing the tasks in this SOW in accordance with the Data Item Descriptions (DIDs) and deliver them per the Contract Data Requirements List (CDRL) package specified for each item.

4.2
REPORTING REQUIREMENTS

The Contractor shall [64] maintain an automated database of WSP maintenance status/activities and current/pending depot supply activities to the individual LRU level from which monthly reports on maintenance activity are derived.  The Contractor shall [65] provide WSP maintenance data detailing, updating and tracking maintenance actions, parts usage, failure analysis/resolution, and inventory levels.  The Contractor shall [66] develop and provide a Consolidated Monthly CDLS Maintenance and Repair Status Summary Report that includes historical information and a running record of detailed repair information for each item serviced by the Contractor.  

*** CDRL S005 Consolidated Monthly CDLS Maintenance and Repair Status Summary Report

The Contractor shall [67] prepare and provide a CDLS Monthly Critical Item Status Report addressing low levels of inventory stock at the Contractor's warehouse(s), quantities on order by the Contractor, and the minimum reorder point for each item(s) in short supply either through higher than expected failure rates or longer than expected repair time.  The Contractor shall [68] provide sufficient information to analyze piece parts stock levels and availability of LRUs as well as usage of LRUs/subassemblies.

*** CDRL
S006
CDLS Monthly Critical Item Status Report

4.3
Meeting Support

The Contractor shall [69] conduct meetings, audits and reviews in performance of the tasks within this SOW.  The Contractor shall [70] prepare and submit meeting agendas of prospective issues at least five days in advance of all meetings.  After meetings conclude, the Contractor shall [71] submit meeting minutes that capture the key issues and ideas discussed.  Meeting support provided by the Contractor shall [72] include, but not limited to providing facilities, materials, office equipment, a clerical note taker, technical data, and subcontractor participation (when requested by the Government).  

*** CDRL S007 
Advance Meeting Agenda

*** CDRL S008

Meeting Minutes

4.3.1
Technical Interchange Meetings (TIMs)

The Contractor shall [73] conduct and administratively support TIMs at the Contractor's facility or in Government facilities as required by the FAA.  During TIMs, the Contractor shall [74] prepare, present and discuss with the FAA specific technical issues including but not limited to replenishment lead times, qualifying Offerors as second sources, LRU usage reports, technical obsolescence studies, pending ECPs, proposed configuration management decisions, retrofit status, and other CDLS concerns.  Normally the FAA will initiate a TIM, however, the Contractor may request a TIM at their option, and shall [75] make the request no later than fifteen days before the desired date to convene the TIM.  Contractor minutes for each TIM shall [76] include action items resulting from the TIM with a description of each action to be resolved, an indication of concurrence by the performer of the action, and the planned closure date for all actions.  For TIMs conducted at the Contractor's facility, the Contractor shall [77] make available to the Government attendees a meeting room and access to telephone, facsimile, and copy machine service.

Note: The Contracting Officer's Technical Representative (COTR) may confirm Contractor requests for a TIM within seven days of receipt of the request, in time for submittal of the advance meeting agenda.   At least four, one-day, TIMs per year are anticipated, of which, at least one TIM per year will be held at a Government facility.  A TIM may be conducted by electronic means or teleconference, upon prior mutual agreement of the CO and Contractor.  

4.4
LOGISTICS AND INVENTORY SYSTEM (LIS)

The Contractor shall [78] provide adequate information technology (IT) resources and support to access the FAALC Web-Based LIS Interface Tool, including at a minimum, a computer capable of providing an Internet connection with Microsoft Internet Explorer 4.0 or greater, or Netscape 4.0 or greater.  The Contractor shall [79] monitor the FAALC Web-Based LIS Interface Tool, E&R Shipping Information Website on a daily basis to receive notification of replenishment requests and as a call to confirm requisitions with the FAA Inventory Manager (IM).

Note: The FAA will provide a LIS User ID and Password to the Contractor for access to WSP information. Details of LIS connection and operation will be available at the time of contract award. Routine requisition directed to the Contractor's POC will be posted on the LIS. In the event that the web-based application is temporarily unavailable and an urgent need for shipment of an asset exists, requisitions may be provided to the Contractor by the FAALC IM via telephone notification.  Requisitioning documentation will include a tracking number and priority.  Whenever possible, standard requisitioning procedures will be used.  Repairable items will be returned directly to the Contractor.  Return from the field of repairable item(s) must be shipped by traceable means and may be accomplished within fifteen to thirty working days after receipt of serviceable item(s).

The Contractor shall [80] at a minimum, monitor the web-based LIS tool for notification of requisitions during standard working hours defined as 0800 AM to 1630 PM central standard time (CST), Monday through Friday, federal holidays excluded.  The Contractor shall [81] provide to the COTR the names and telephone numbers of the designated Contractor POC(s) who can be contacted at any time in the event that immediate shipment of an item to a site is required at any time outside of the listed standard working hours.  The Contractor shall [82] complete all appropriate interface data fields, provide the required item and failed item return information, as well as any associated shipping information on the same day notification of a request is received.  The Contractor shall [83] seek authorization from the FAALC IM in advance of shipment, in response to field requisitions by an authorizing phone call, fax or an electronic transmittal of the requisition from the FAALC IM.

When the Contractor receives returned items from WSP sites the Contractor shall [84] record configuration information regarding the returned item in the web-based LIS tool including originating site, LRU identification, and shipping information.  The Contractor shall [85] process requisitions for non-catalogued parts in the same manner as for parts that can be identified by a National Stock Number.  The Contractor shall [86] identify to the COTR when three or more non-catalogued requisitions have been received for a given part number, in order for the FAA to consider assigning an NSN.  The Contractor shall [87] provide a return authorization document for each shipment.  The Contractor shall [88] track the return of the repairable items and advise the FAALC IM of non-receipt after thirty days. 

5.0
DEFINITIONS

5.1
FAA INVENTORY MANAGER (IM) FOR WSP

The Inventory Manager at the FAALC is the person who controls requisition, and supply levels of WSP equipment, parts, and supplies between depot and field and who will authorize the CDLS Contractor when to issue Government property from the CDLS depot.

5.2
WSP PROGRAM SUPPORT FACILITY (PSF) PERSONNEL

The WSP Program Support Facility holds authority for maintenance of WSP application software.  The PSF maintains the current version/build and will develop and implement patches or updates to the WSP application software baseline in concert with hardware changes as approved by the Configuration Control Board.

5.3
WSP CONFIGURATION CONTROL BOARD (CCB)

The WSP Configuration Control Board will review proposed Contractor ECPs and, if approved, will authorize the CDLS Contractor to proceed with changes that impact the WSP product baseline.  In the event of a significant change to WSP operation, or impact to the ASR-9 radar, the FAA Surveillance CCB holds the ultimate approval of National Airspace System (NAS) Change Proposals, derived by the COTR from the Contractor’s proposed ECP.  The Contractor POC for the WSP CCB will be the COTR.

5.4
AIRWAYS FACILITIES (AF) PERSONNEL AT WSP SITES 

FAA Airways Facilities personnel who are responsible for maintenance and certification of the WSP constitute “customers” who will initiate requests for replenishment items electronically, via the LIS System, or with human assistance via the Customer Care Center.  AF personnel at the WSP sites will inspect the configuration and operational status of replenishment items upon receipt, and will provide the failed items back to the CDLS Contractor. 

5.5
FAALC - CUSTOMER CARE CENTER (CCC) REPRESENTATIVE

The FAA Logistics Center - Customer Care Center Representative may expedite high priority replenishment requests by assisting the IM to notify the CDLS Contractor of urgent needs, to expedite authorization for shipment, and will help close-the-loop on investigating and resolving unsatisfactory replenishment actions, concerns and complaints. 

5.6
DOCCON – NAS DOCUMENT CONTROL CENTER

DOCCON is located at 600 Maryland Avenue, SW Suite 720 Washington, DC 20024 – The DOCCON Mailing Address is: Federal Aviation Administration ACM-20 - NAS Documentation Control Center, 800 Independence Avenue, SW Washington, DC 20591 POC is Gwendolyn.V.Butler@baesystems.com, Phone Number: 202-548-5502, (FAX) 202-548-5501.  DOCCON receives and disseminates approved WSP Service Bulletins. 

5.7
Exchange and Repair Items

Exchange and Repair items are any hardware LRU, except consumables and expendables, that when unserviceable, will be returned to the Contractor after a serviceable replacement is received on-site.  The designation of an item of supply as E&R indicates the logistics status assigned for inventory management purposes rather than the physical condition of an item.  A serviceable item is sent from the Contractor to a WSP field facility upon request and an unserviceable item is returned to the Contractor repair facility in exchange for the serviceable item, unless otherwise authorized.

5.8
LIne Replaceable Unit (a.k.a. LOWEST REPLACEABLE UNIT)

An LRU is an essential, support item that is removed and replaced at the site maintenance level to restore the WSP system to operational condition.  An LRU can be a repairable item, expendable item, or a consumable item. 

5.9
Repairable 

The condition of an item, which can be returned to service after repair or rework in accordance with procedures, tolerances, and limits established by the overhaul and repair instructions issued by the manufacturer.

5.10
Serviceable 

This describes the condition of an item in a good state of preservation and which can be placed in service.  Minor cosmetic defects have no impact on an item's serviceability. 

5.11
Test 

An inspection, analysis, demonstration, or test to check equipment in its operational environment, using equipment, procedures, and tolerances specified in applicable authorized manufacturer publications, manuals, specifications, technical orders or FAA authorized changes to procedures and limits.

6.0 
APPLICABLE DOCUMENTS

· WSP Performance Specification FAA-E-2917a, - System Characteristics Section 3.2 and Environmental Conditions 3.3 

· WSP Technical Instruction Book 6556.2, version of November 2002 - This explains fault isolation / site maintenance activities that are also used at the depot

· WSP Support/Test Equipment Manuals (Ref: NG SOW 4.6.8.3 CDRL F23)

· WSP System User’s Manual (SUM) - This explains software installation, system builds and configuration 
· WSP COTS Documentation (See Table 1-8 of TI Book 6556.2) – This technical data is the source for determining the extent of depot repair actions versus when Offeror help is needed for COTS items

· WSP Production Acceptance Test (PAT) Procedures (Ref: NG CDRL D09) 
· FAA Logistics Center (FAALC) Web Exchange and Repair Shipping Information Interface Guide dated February 2001 – Explains how the Contractor can monitor failed part requests from the field by Internet

· FAA Logistics Center Standard, FAA-STD-1293c, Servicing Standards and Test Requirements for Ground Electronic Equipment, dated February 10, 1998 
· FAA Order 4633.1, Physical Inventory
· ASTM-D-3951, Standard Practices for Commercial Packaging
· MIL-STD-2073-1, DOD Material Practices for Development and Application of Packaging Requirements
FAA-BCATS-1998-002 Bar Codes 
7.0
OPTION - TECHNICAL ASSISTANCE AND ENGINEERING SERVICES

The Contractor shall [100] provide technical assistance and engineering services on a T&M basis to the FAA for 

· Depot Support for Field Problems 

· Technical Fly-Off Support 

· Retrofit Agent 

· Other Commercial Services 

7.1
DEPOT SUPPORT FOR FIELD PROBLEMS

The Contractor shall [101] furnish technical assistance by telephone or by an on-site engineering representation, as ordered in writing by the Contracting Officer. The Contractor shall provide [102] depot level maintenance support to resolve recurring field maintenance problems and provide assistance in field failure investigations to help verify the correct operational status of a WSP system, and its LRUs, by revalidating their configuration, serviceability, and the nature of any faults encountered.

7.1.1
TELEPHONE ASSISTANCE

Contractor telephone advisory service shall [103] provide Contractor technical experts, who are fully prepared and equipped to provide guidance to FAA AF technicians in resolving field maintenance problems by fact finding, analysis, recreation of the problem and problem solving using the full resources of the Contractor depot. 

7.1.2
ON-SITE ENGINEERING SUPPORT

The Contractor's on-site engineering support representatives shall [104] be fully qualified to advise the Contracting Officer, to provide technical assistance to the FAA AF personnel concerning the proper installation, modification of the equipment (when applicable), modification of software (when applicable), and may be requested to support start up of the units, to install test instrumentation, conduct field validation tests, correct any defects found during the tests and instruct FAA personnel in the operational and maintenance features of the equipment.  The Contractor shall [105] be responsible for in-plant equipment used in providing services under this CLIN and may be requested to provide WSP materials, equipment, spares, tools, documentation and test instruments necessary to accomplish the requirements of this task at a WSP field site.  The Contractor shall [106] transport items by the most economical, traceable and timely means.  The Contractor personnel shall [107] comply with all local airport screening and security procedures required in order to gain “escorted” access to the ASR-9 equipment room, tower cab, and Terminal Radar Approach Control (TRACON) facility.  

7.2
TECHNICAL FLY-OFF SUPPORT

The Contractor shall [108] analyze, reverse engineer, fabricate, document, and support operational testing and assist the FAA in field comparison of multiple potential solutions for replacement of complex, unavailable items with non-identical items.  The Contractor shall [109] support FAA key site, fly-off evaluations, in order to make well-supported technical recommendations between multiple solutions when required to facilitate prompt NAS CCB approval.

7.3
RETROFIT AGENT

The CO may task the Contractor to act as the FAA retrofit agent. The Contractor shall [110] retrofit all WSP equipment both hardware and software, at the depot or in the field to the new baseline configuration per the approved ECP.  For retrofit work at the depot, the Contractor shall [111] plan and coordinate a special rotation of all affected WSP system LRUs and spare LRUs from the field sites, through the CDLS facility, for accomplishment of the retrofit.  The Contractor shall [112] plan and accomplish LRU transfers preserving WSP service at minimal risk to the continuous operation of the commissioned WSP sites, and at a rate commensurate with the ability of Offerors to repair or supply new corrected components.  For retrofit work in the field, the Contractor personnel shall [113] travel, as directed, to WSP sites and assist the local AF Maintenance personnel, subject to approval and direction by the local Airway Facilities Management, Air Traffic Management and Airport Operations staff to accomplish retrofit actions, at times and in the manner proscribed, within the secure terminal air traffic control facility.  The Contractor shall [114] bring everything needed including, but not limited to, all the WSP LRUs, tools, fixtures, parts, spares, cables, documentation, and personal computing and communications items needed to perform, document, test, and validate the retrofit and return the WSP site to AT service quickly, leaving the WSP work site in a fit state that meets the local AF supervisor’s satisfaction. 

7.4
OTHER COMMERCIAL SERVICES

The Contractor shall [115] fully define, analyze and supply data to substantiate other commercially available services of potential benefit to the FAA, such as Offeror configuration change notification services, potential technology upgrades, reliability or performance enhancements, and product improvements that potentially lower maintenance costs.  Other commercially available services identified by the Contractor and approved by the FAA as beneficial to the CDLS effort and not required elsewhere by this contract shall [116] be provided.
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PART I - SECTION D 

PACKAGING AND MARKING 

D.1.
PACKING

a.  The contractor shall provide all Packaging, Handling, Storage and Transportation (PHS&T) requirements IAW:  (1) ASTM-D-3951, Standard Practices for Commercial Packaging, and (2) MIL-STD-2073-1, DOD Material Practices for Development and Application of Packaging Requirements.

b.  The contractor shall transport components, equipment, and spares by the most economical traceable means considering requisitioning priority, traceability, dependability, safety and the use of the least costly mode meeting these considerations.

c.  Upon receipt of a serviceable item at a Government facility, a repairable item will be shipped using the prepaid return provided by the Contractor directly from the field activity.  

d.  All components and equipment requiring Electrostatic Discharge (ESD) protection shall be packaged IAW MIL-STD-2073-1, Appendix A, Table 1.

D.2.
MARKING

The contractor shall mark all original and replenishment components and equipment IAW the marking requirements and the WSP baseline contract.  The contractor shall bar code all equipment and equipment LRUs IAW FAA-BCATS-1998-002.  In addition, the contractor shall mark each unit, intermediate and exterior shipping container with the following information:

a.
National Stock Number (NSN)

b.
Serial Number (when applicable)

c.
Part Number

d.
Contract Number

e. Contract Line Item Number

f. Quantity

PART I - SECTION E 

INSPECTION AND ACCEPTANCE 

E.1
3.1-1 CLAUSES AND PROVISIONS INCORPORATED BY REFERENCE (SEPTEMBER 2002) 

This screening information request (SIR) or contract, as applicable, incorporates by reference one or more provisions or clauses listed below with the same force and effect as if they were given in full text. Upon request, the Contracting Officer will make the full text available, or Offerors and Contractors may obtain the full text via Internet at: http://fast.faa.gov (on this web page, select "Contract Writing/Clauses").

(End of Provision)

FAA ACQUISITION MANAGEMENT SYSTEM CLAUSES

Reference

Title









Date

3.10.4-2

Inspection of Supplies--Fixed-Price




November 1997

3.10.4-4 Inspection of Services--Both Fixed-Price & Cost


April 1996

Reimbursement 

3.10.4-5

Inspection--Time-and-Material and Labor-Hour


April 1996

3.10.4-14

Assignment of a Quality Reliability Officer (QRO) 

April 1996

3.10.4-16

Responsibility for Supplies





April 1996

E.2
POINTS OF INSPECTION AND ACCEPTANCE

E.2.1
Supplies and /or services specified for delivery in Part I-Section F, DELIVERY OR PERFORMANCE, of this Contract, shall be inspected and accepted at the location specified in Section F.

E.2.2
All deliverables under this Contract shall be subject to review and inspection by the Contracting Officer’s QRO, specified in Section G, paragraph 2.3

E.2.3
Inspection, review and approval of deliverables or associated services prior to final acceptance shall not be construed as assurance of acceptance of the finished product.

E.2.4
Unless otherwise specifically provided in this contract, the Contracting Officer shall be the person authorized to make final Government acceptance of all deliverables called for in the CDRLs and all reviews specified in the SOW.  The FAA Contracting Officer shall make final acceptance of all deliverable items, in writing.

E.3
INSPECTION AND ACCEPTANCE

The following paragraph outlines the Government inspection and acceptance criteria for each CDRL specified for delivery in Section F.3.  All CDRLs and associated Data Item Description (DIDs) will be inspected by the QRO and Contracting Officer’s Technical Representative (COTR) and accepted by the Contracting Officer’s written approval.  The Contractor shall deliver each deliverable IAW Part III, Section J.

E.4
DEVIATIONS AND WAIVERS

The Government reserves the right to waive any Government inspection.  If Government inspection is waived for a contract item, the Contractor shall nevertheless perform all of the required tests utilizing the Government approved test procedure and provide the Government certified test data recorded on forms as approved by the Government.  The QRO will have the authority to approve minor deviations and waivers affecting a Contract end item if so designated by the Contracting Officer.  A minor deviation or waiver is one that does not adversely affect safety, durability, reliability, performance, interchangeability of parts or assemblies, or any technical or other requirement of the Contract and does not change price or quantity, or affect delivery under the Contract.
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PART I - SECTION F 

DELIVERIES OR PERFORMANCE 

F.1
3.1-1 CLAUSES AND PROVISIONS INCORPORATED BY REFERENCE (SEPTEMBER 2002) 

This screening information request (SIR) or contract, as applicable, incorporates by reference one or more provisions or clauses listed below with the same force and effect as if they were given in full text. Upon request, the Contracting Officer will make the full text available, or Offerors and Contractors may obtain the full text via Internet at: http://fast.faa.gov (on this web page, select "Contract Writing/Clauses").

FAA ACQUISITION MANAGEMENT SYSTEM CLAUSES

Reference

Title









Date

3.2.2.3-73

Shipping Spare Parts






January 2002

3.10.1-9

Stop Work Order







October 1996

3.10.1-11

Government Delay of Work





April 1996

3.10.1-24

Notice of Delay







November 1997

3.11-34

F.O.B. Destination 






April 1999

F.2
TERM OF CONTRACT

The Periods of Performance for Contract Line Item Numbers 001, 002 and 003 are January 1 through December 31, 2004, 2005 and 2006 respectively.  The Contractor shall deliver in accordance with the priority and response times set forth in the Statement of Work (para. 3.5). 

As ordered by the Contracting Officer, the Contractor shall provide engineering services under CLIN 004 during the period of performance of CLIN 001.

As ordered by the Contracting Officer, the Contractor shall provide engineering services under CLIN 005 during the period of performance of CLIN 002.  

As ordered by the Contracting Officer, the Contractor shall provide engineering services under CLIN 006 during the period of performance of CLIN 003.

Data items per CLIN 007 shall be delivered at the times specified by the applicable Contract Data Requirements List. 

F.3
PLACE OF DELIVERY – CONTRACT ADMINISTRATION DOCUMENTATION

All data deliverables shall be distributed in accordance with the applicable Contract Data Requirements List.  The Contractor shall ship FOB destination serviceable items to the applicable WSP site and shall provide for return shipment from that site to the Contractor’s depot facility.

F.4
NOTICE REGARDING LATE DELIVERY

In the event the Contractor anticipates difficulty in complying with any delivery schedule, the Contractor shall immediately notify the Contracting Officer in writing giving pertinent details, including the date by which it expects to make delivery; provided, however, that this data shall be informational only in character and that receipt thereof shall not be construed as a waiver by the Government of any contract delivery schedule, or any rights or remedies provided by law or under this contract
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PART I - SECTION G 

CONTRACT ADMINISTRATION DATA 

G.1
3.1-1 CLAUSES AND PROVISIONS INCORPORATED BY REFERENCE (SEPTEMBER 2002) 

This screening information request (SIR) or contract, as applicable, incorporates by reference one or more provisions or clauses listed below with the same force and effect as if they were given in full text. Upon request, the Contracting Officer will make the full text available, or Offerors and Contractors may obtain the full text via Internet at: http://fast.faa.gov (on this web page, select "Contract Writing/Clauses").

FAA ACQUISITION MANAGEMENT SYSTEM CLAUSES

Reference

Title









Date

3.3.1-25 Mandatory Information for Electronic Funds Transfer
 
June 2001

(EFT) Payment - Central Contractor Registration (CCR)

3.10.1-22

Contracting Officer’s Technical Representative


July 1996

G.2

POINTS OF CONTACT

G.2.1

The FAA Contracting Officer’s address is as follows:

Federal Aviation Administration

Surveillance and Weather Branch (ASU-320)

800 Independence Avenue, SW

Washington, D.C. 20591

Attn:  Mr. Gerald L. Boyer

Telephone Number: (202) 267-3689  Fax: (202) 267-5462:  E-Mail:  Gerald.Boyer@faa.gov
G.2.2

The FAA Contracting Officer’s Technical Representative’s address is as follows:

(To Be Determined)

G.2.3

The FAA Quality and Reliability Officer’s (QRO) will be appointed following contract award via correspondence from the Contracting Officer.

G.3

CONTRACT MANAGEMENT

G.3.1

Contracting Officer (CO) – The CO is the only person authorized to approve changes to any of the requirements under this contract, and notwithstanding any provision contained elsewhere in this contract, the said authority remains solely with the CO.  In the event the Contractor effects any change at the direction of any person other than the CO, the change will be considered to have been without authority and no adjustments will be made in the contract price to cover any increase in costs or charges incurred as a result thereof.  The CO cannot authorize the COTR or any other representative to sign documents (i.e., contracts, contract modifications, etc.) that require the signature of the CO.

G.3.1.1
It is the responsibility of the Contractor to contact the CO immediately if there is even the appearance of any technical direction that is or may be outside the scope of the contract.  Work not ordered or approved by the Contracting Officer and/or work outside the scope of the contract, shall not be reimbursed by the Government.

G.3.1.2
The Contractor shall immediately notify the Contracting Officer for clarification when a question arises regarding the authority of any person to act for the Contracting Officer under the contract.

G.3.2

Contracting Officer’s Technical Representative – A Contracting Officer’s Technical Representative (COTR) will be designated by the CO to monitor all technical aspects and assist in administering the technical portions of the contract.  The CO will provide a written notice of such designation to the Contractor within ten (10) working days after contract award.  The designation letter will set forth the authorities and limitations of the COTR under the contract.

G.3.3.

Quality and Reliability Officer (QRO) – The QRO is responsible for quality assurance, inspection, and preliminary acceptance, but does not have the authority to change any of the terms or conditions of the contract.  The Contracting Officer will appoint the QRO.

G.3.4

Technical On-Site Representative (TOR) – A TOR will be appointed for each site to serve as the FAA’S representative during the conduct of contractual activities on/for that particular site.  TORs will be appointed by the COTR.

G.4
TECHNICAL DIRECTION BY THE COTR OR ON SITE REPRESENTATIVES

G.4.1

The COTR and the TOR are not authorized to make any commitments or changes which constitute work not within the general scope of this contract, or change the expressed terms and conditions incorporated into the contract, or which constitute a basis for increase in the contract amount or extension of the contract period of performance.

G.4.2

The COTR or TOR may provide technical direction on contract performance.  As used herein “technical direction” is defined to include:

G.4.2.1
Direction to the Contractor that confirms the results of meetings, fills in details, requires pursuit of certain lines of inquiry or otherwise serves to accomplish the contract SOW;

G.4.2.2
Provision of written information to the Contractor which assists in the interpretation of drawings, specifications, or technical portions of the work description; and,

G.4.2.3
Review and, where required by contract, approval/recommended acceptance of technical reports, drawings, specifications, and technical information to be delivered by the Contractor to the Government under this contract; and,

G.4.2.4
Assure that the Contractor performs the technical requirements of the contract; to perform or cause to be performed, inspections necessary in connection with performance of the contract; to maintain both written and oral communications with the Contractor concerning the aspects of the contract within his purview; to issue interpretations of technical requirements of Government drawings, designs, and specifications; to monitor the Contractor’s performance under the contract and notify the Contractor and Contracting Officer of any problems observed; and to coordinate Government furnished property availability and provide for site entry of Contractor personnel if required.

G.4.3

COTR or TOR technical direction will be issued in writing in the form of a Technical Direction Memorandum (TDM), which:

G.4.3.1
Shall be consistent with the general scope of work set forth in the SOW; and,

G.4.3.2
Does not constitute assignment of new work or change the terms, conditions, or specifications of the contract; and,

G.4.3.3
Does not constitute a basis for increase in the contract cost or extension to the performance/delivery schedule; and,

G.4.3.4
Does not constitute a change as defined in the FAA Acquisition Management System (AMS) Clause 3.10.1-12, Changes-Fixed Price, Alternate II; and,

G.4.3.5
Does not interfere with the Contractor’s right to perform to the terms and conditions of the contract.

G.4.4

Technical direction will be issued in writing by the COTR or TOR or confirmed by him/her/them in writing within two (2) calendar days after verbal issuance.

G.4.5

A Technical Direction Memorandum that violates any or all of the provisions outlined in paragraph G.4.3 above is invalid and shall not be enforceable against the Government.

G.4.6

The Contractor shall express concurrence that any such technical direction is entirely within the scope of this contract and consistent with this provision by acknowledging and endorsing the written direction of the work so directed.

G.5

CORRESPONDENCE PROCEDURES

G.5.1

All correspondence of a contractual nature shall be sent to the Contracting Officer.

G.5.2

All correspondence of a technical nature shall be sent to the COTR, with a information copy to the Contracting Officer.

G.5.3

All correspondence shall contain a subject line, with the information contained below:

SUBJECT:
CONTRACT NO. DTFA01-



(A brief explanation of the purpose of the correspondence)

G6

INVOICING AND PAYMENT
G.6.1

The Contractor shall submit, in its requests for payment, a properly executed Standard Form 1034 (or superseding issue), together with the Contractor’s regular invoice in suitable format and copy quantities shown below.  Distribution of all copies shall be concurrent.  Unless otherwise indicated, the common street address for all destinations is:

Federal Aviation Administration

Surveillance and Weather Branch (ASU-320)

800 Independence Avenue, SW

Washington, D.C. 20591

No. of Copies

Destination
Original & 3

Contract and Miscellaneous Section, ABA – 220

1



Contracting Officer, ASU - 320

1



Contracting Officer’s Technical Representative

G.6.2

For FAA Headquarters, the “Designated Billing Office”, as defined at FAR 32.902, and as used in AMS Clause 3.3.1-17 “Prompt Payment,” is the Contract and Miscellaneous Section (ABA – 220) as listed above.  Invoices must comply fully with the requirements of AMS 3.3.1-17, set forth in Section I of this contract.

G.6.3

CLIN 001, and option CLINs 002 and 003 if exercised, may be invoiced for on a monthly basis with each monthly invoice equal to1/12 of the total price.  Each invoice must contain the following information:

a. Date of invoice

b. Contract Number, 

c. Contract Line Item Number (CLIN)

d. Month for which covered. 

e. The following statement signed by an authorized company representative:

“This is to certify that the services set forth herein were performed during the period stated in support of the Contract Line Item Number identified.”

“Signature of Contractor’s Authorized Representative:

G.6.4

Invoices for T&M CLINs shall not be submitted more than monthly and shall contain the following information:

a. Date of Invoice

b. Contract, Contract Line Item Number (CLIN), Subline Item Number (SubCLIN).

c. Description of work.

d. Labor classification, hourly contractual labor rate, name(s) of person(s) performing service, location of performance.

e. Itemized travel costs by trip.

f. Material costs per order.

g. Itemized other direct costs, when authorized.

h. The following statement signed by an authorized company representative:

“This is to certify that the services set forth herein were performed during the period stated.”

“Signature of Contractor’s Authorized Representative:

G.7

CONTRACTOR’S REMITTANCE ADDRESS

(To Be Determined)

PART I - SECTION H 

SPECIAL CONTRACT REQUIREMENTS 

H.1

MEETINGS/CONFERENCES

H.1.1

Meetings between the FAA and the Contractor shall be held as required to ensure effective program management and efficient and effective resolution of problems throughout the life of the Contract.

H.1.2

The types and frequencies of these meetings shall include, as a minimum, those described in Section C.  At least 10 working days before any meeting between Contractor and FAA and the Contractor shall notify the Contracting Officer and COTR of the date, time, and location of the meeting.  All meetings are subject to cancellation at the discretion of the Government.

H.3

SUPPORT CONTRACTORS

H.3.1

The Government may contract with support Contractors for services to include contract administration, functioning as a Contracting Officer’s Administrative Representative (COAR) and assisting in technical reviews.  Employees of these support Contractors may attend meetings between the Contractor and the Government, observe and participate with Government personnel in functions and performance tests, and have access to the Contractor’s facilities as related to any effort under this contract; however, no support Contractor has the authority to issue direction to the Contractor or to change the contract.

H.3.2

In the event that the Government utilizes support Contractors in this capacity, the Contractor agrees to cooperate with the support Contractors by engaging in discussions with support Contractor personnel, and permitting support Contractor personnel access to information and data to the same degree such access is accorded Government personnel.  The CO will provide a list of support Contractors upon request.

H.4

ENGINEERING SERVICES
H.4.1

All engineering services identified under CLINs 004, 005 and 006 shall be supplied as directed by the Contracting Officer.  The Contractor will be paid the labor hour rates stated in Part I – Section B for each labor hour that its representatives, in response to an order from the Contracting Officer, are: (i) performing services in the work locations, (ii) in travel status between the Contractor’s plant and a work location with a maximum of eight labor hours allowed for travel (each way), or (iii) in travel status between work locations with a maximum of eight labor hours allowed for travel.  For each day at a designated site location, the Contractor’s representatives will be allowed to charge a full eight hours of travel even if less than eight hours of work is actually performed due to downtime restrictions.  On days where the Contractor’s representatives have both travel hours and time at the designated site, the representatives will be allowed to charge eight hours or the actual combined hours (travel hours plus the on site work performed hours) which ever is greater.  Materials and travel cost will be reimbursed at cost only.

H.4.2

If mailed, a delivery order or task order is considered “issued” when the FAA deposits the order in the mail.  Orders may be issued orally, by facsimile, or by electronic commerce methods.

H.4.3

Procedures for Issuance of Delivery Orders:  The Contractor agrees to accept and perform orders for supplies and services issued by the Contracting Officer.  In the event of any conflict between any order and this Contract, this Contract shall take precedence.  All the provisions of this Contract shall be applicable to all orders issued hereunder.

H.4.4

Limitations:  The Contractor shall not be obligated to either furnish any materials and services or incur any costs for materials and services under CLINs 004 - 006 prior to the issuance of an order by the Contracting Officer.

H.4.5

Ordering:  Delivery Orders, if any, issued for delivery of items specified in paragraph H.4.1 shall:

a. Be issued on Standard Form 30 or succeeding form as a modification to this contract;

b. Be identified by number starting with #0001;

c. Set forth Item Numbers from the Contract, Section B, and a description of the services ordered;

d. Set forth packaging and marking requirements if required and if different from the contract;

e. Set forth the period of performance;

f. Set forth the applicable appropriations and accounting data; and

g. Be signed by the Contracting Officer.

H.4.6

For the purpose of payment, a labor hour shall be considered as one person working one hour at one or more of the work locations or engaged in travel.  A maximum of eight labor hours shall be allowed for travel between the Contractor’s home plant and any work locations or sites.  In the event the Contractor will exceed eight hours in travel the Contractor shall notify either the Contracting Officer or the Contracting Officer’s Technical Representative for verbal approval.

H.4.7

To request payment for engineering services, the Contractor shall submit a Voucher (Standard Form 1034) in accordance with Clause G.6, not more often than monthly.

H.5

ACCESS TO GOVERNMENT FACILITIES

H.5.1

A portion of the effort required to be accomplished under this contract must be performed at facilities operated by the Federal Aviation Administration (FAA).  When the FAA has jurisdiction the Contractor, will be granted ingress and egress at the specific sites where effort is to be performed.  Access to the sites shall be coordinated with the Contracting Officer’s Technical Representative (COTR) or other designated Government authorities.  Prior to commencing work under the terms of this contract, the Contractor shall contact the security office responsible for each installation where work is required and obtain all necessary passes/access to the installation.  Employees without passes who enter the worksite for any reason will be subject to such actions and fines as described in the local security regulations and procedures.

H.5.2 

While Contractor personnel are at the sites, they are required to comply with all rules and regulations of the site(s) with respect to health and safety (including but not limited to such things as security clearances, vehicle inspections, vehicle marking, and drug testing as necessary), and property at the site(s) regardless of whether or not title to such property vests with the Federal, State, Local, etc. Government.

H.5.3

The scheduling of access to Government facilities shall be under the control of the Government.  The facilities’ availability will be scheduled to permit timely performance of contract requirements.  However, Contractor personnel shall be prepared to work outside the normal daytime shift if conditions at the facility do not permit such work to take place during regular working hours.  In the event the facilities to which the Contractor is to have access are not made available as scheduled, the CO shall, upon timely written request made by the Contractor, make a determination of the delay, if any, occasioned the Contractor thereby, and shall equitably adjust the delivery or prices(s) affected by such delay, in accordance with the procedures set forth in the “Changes” clause of the contract.

H.6
GOVERNMENT FURNISHED EQUIPMENT, SERVICES AND INFORMATION

H.6.1

The Government shall make available 1 WSP System to be used for Contractor depot repair as a test bench for automated fault isolation and Built-in-Test at contract award as GFE.

H.6.2

The Government shall make available 1 Radar Interface Module (RIM) Simulator to be used in place of a live ASR-9 radar to feed simulated weather input into the WSP at contract award as GFE.

H.6.3

The Government shall make available 1 Lot of initial WSP spares as GFE, list to be determined by FAA after award

H.6.4

The Government shall make available 1 set of Commercial-Off-the-Shelf (COTS) Equipment Manuals for the WSP at contract award as GFE.

H.6.5 

The Government shall make available a user account on the LIS System at contract award as GFS 
H.6.6.

The Government shall make available all documentation identified in Section C, paragraph 6.0 at contract award as GFI 
H.7 

CONTRACTOR CHANGES

In performing work under this contract the Contractor shall utilize the resources as described in the offer.  Any substantial change from the resources may be considered by the Government to be a breach of this contract.

H.8.

WSP COTS HARDWARE ENVIRONMENT SPECIFICATION RELIEF  

The Contractor is granted relief in the operating environment from the temperature and humidity requirements identified in section 3.3.1 of FAA-E-2917a for the items listed in the following table.  These items shall meet their functional and performance requirements under the below listed conditions.
WSP COTS Hardware Environment Specification Relief
	COTS ITEM
	Operating Temp (deg C)
	Operating Humid (%)
	Storage Temp  (deg C)
	Storage Humid (%)

	
	
	
	
	

	Spec Rqmts 3.3.1
	+10 to +40
	30 to 80
	-40 to +60
	5 to 100

	
	
	
	
	

	Chapter 2 Sun Ultra 5
	+10 to +35
	40 to 80 NC
	-20 to +60
	30 to 90 NC

	Sigmet Rcvr
	
	
	-20 to +60
	5 to 95 NC

	UPS Pulsar EX30
	+10 to +35
	
	-20 to +45
	5 to 95 NC

	VME Chassis P/S
	
	
	-20 to +60
	5 to 95 NC

	Force SPARC CPU
	
	
	
	5 to 95 NC

	Force Mem Exp
	
	
	
	5 to 95 NC

	IOPB-DS Bkpln
	
	
	
	5 to 95 NC

	Merc DSP Motherbd MCH6
	
	
	
	5 to 95 NC

	Merc PPC Daugtrbd P2A16B-D
	
	
	
	5 to 95 NC

	RIN-PE Daugtrbd
	
	
	
	5 to 95 NC

	Race Interlink ILK-4
	
	
	
	5 to 95 NC

	Bulk Memory 128MB
	
	
	
	5 to 95 NC

	GPS Board VME Syncclock
	
	
	
	5 to 95 NC

	RAID Sys – Chassis
	
	
	-25 to +60
	10 to 95 NC

	RAID Sys - Controller
	+10 to +37
	
	-20 to +60
	5 to 95 NC

	RAID Sys – Disk
	
	
	-20 to +60
	5 to 95 NC

	RAID Sys - Tape
	
	
	-20 to +60
	5 to 95 NC

	Tape Drive (Product) Eliant 820
	
	
	-20 to +60
	5 to 95 NC

	Tape Drive (IQ) Mammoth
	
	
	-20 to +60
	5 to 95 NC

	LAN Hub BayStack 51
	
	
	-25 to +60
	5 to 95 NC

	Comm Server
	
	
	-20 to +60
	5 to 95 NC

	LAN Bridge Gandalf 52251
	
	
	-20 to +60
	5 to 95 NC

	
	
	
	
	

	Note:

NC_Non-Condensing
	
	
	
	


PART II - SECTION I 

CONTRACT CLAUSES 

I.1
3.1-1 CLAUSES AND PROVISIONS INCORPORATED BY REFERENCE (SEPTEMBER 2002) 

This screening information request (SIR) or contract, as applicable, incorporates by reference one or more provisions or clauses listed below with the same force and effect as if they were given in full text. Upon request, the Contracting Officer will make the full text available, or Offerors and Contractors may obtain the full text via Internet at: http://fast.faa.gov (on this web page, select "Contract Writing/Clauses").

FAA ACQUISITION MANAGEMENT SYSTEM CLAUSES

Reference

Title









Date

3.2.2.3-25
 
Price Reduction for Defective Cost or Pricing Data

April 1996

3.2.2.3-27
 
Subcontractor Cost or Pricing Data 




April 1996

3.2.2.3-29

Integrity of Unit Prices 






April 1996

3.2.2.3-33
 
Order of Precedence 






January 1999

3.2.2.3-67

Special Precautions for Work at Operating Airports

April 1996

3.2.2.3-75

Requests for Contract Information 




April 2002

3.2.2.7-6 Protecting the Government’s Interest when Sub-


April 1996

contracting with Contractors Debarred, Suspended, or 

Proposed for Debarment

3.2.2.8-1
 
New Material 







October 1996

3.2.4-31 Evaluation of Options 






April 1996

3.2.4-34

Option to Extend Services 





April 1996

3.2.5-1

Officials Not to Benefit 






April 1996

3.2.5-3

Gratuities or Gifts 






January 1999

3.2.5-4

Contingent Fees 







October 1996

3.2.5-5

Anti-Kickback Procedures 





October 1996

3.2.5-6

Restrictions on SubContractor Sales to the FAA


April 1996

3.2.5-7

Disclosure Regarding Payments to Influence Certain 

June 1999




Federal Transactions

3.2.5-8

Whistleblower Protection for Contractor Employees 

April 1996

3.2.5-11

Drug Free Workplace 






April 1996

3.3.1-1

Payments 








April 1996

3.3.1-5 Payments under Time-and-Materials and Labor-Hour
 
April 2001

Contracts

3.3.1-9

Interest








April 1996

3.3.1-15

Assignment of Claims 






April 1996

3.3.1-17

Prompt Payment  







January 2003

3.3.2-1

FAA Cost Principles 






October 1996

3.4.1-10

Insurance--Work on a Government Installation 


July 1996

3.4.2-8

Federal, State, and Local Taxes--Fixed Price Contract 

April 1996

3.5-2 Notice and Assistance Regarding Patent and Copyright

April 1996

Infringement









3.5-11

Patent Rights--Retention by the Contractor (Long Form)
October 1996
3.5-13

Rights in Data-General 






October 1996

3.6.1-3 Utilization of Small, Small Disadvantaged, Women-

Sept. 2001

Owned, and Service-Disabled Veteran Owned Small 

Business Concerns

3.6.1-4 Small, Small Disadvantaged, Women-Owned and 

Sept. 2001

Service-Disabled Veteran Owned Small Business 

Subcontracting Plan

3.6.1-6

Liquidated Damages--Subcontracting Plan 



Sept 2001

3.6.2-2

Convict Labor







April 1996
3.6.2-4

Walsh-Healey Public Contracts Act 




April 1996

3.6.2-9

Equal Opportunity 






August 1998

3.6.2-12 Affirmative Action for Special Disabled and Vietnam
 
January 1998

Era Veterans 

3.6.2-13

Affirmative Action for Workers With Disabilities 

April 2000

3.6.2-14

Employment Reports on Special Disabled Veterans and 
January 1998

Veterans of Vietnam Era

3.6.2-15

Evaluation of Compensation for Professional Employees 
April 1996
3.6.3-2

Clean Air and Clean Water 





April 1996

3.6.4-2
 
Buy American Act--Supplies 





July 1996

3.6.4-10

Restrictions on Certain Foreign Purchases 



April 1996

3.6.4-15

Buy American Act Certificate 





July 1996
3.8.2-11

Continuity of Services 






April 1996
3.9.1-1

Contract Disputes 







November 2002

3.9.1-2

Protest After Award 






August 1997
3.10.1-7

Bankruptcy 








April 1996

3.10.1-12
 
Changes--Fixed-Price Alternate II




April 1996 

3.10.1-14

Changes--Time and Materials or Labor Hours 


April 1996

3.10.1-16

Changes and Changed Conditions 




April 1996
3.10.1-25

Novation and Change-Of-Name Agreements 


January 2003
3.10.2-1

Subcontracts (Fixed-Price Contracts) 



April 1996

3.10.2-3 Subcontracts (Time-and-Materials and Labor-Hour 

April 1996

Contracts)

3.10.3-1

Definitions 








December 1997

3.10.3-2

Government Property - Basic Clause Alternate 1&2

December 1997

3.10.3-3

Government Property Consolidated Facilities 


December 1997
3.10.3-8

Special Tooling







December 1997

3.10.3-9

Special Test Equipment






December 1997

3.10.3-10 Management of Government Property in Contractor’s


     

Possession








December 1997

3.10.3-11

Contractor’s Maintenance Program




December 1997

3.10.3-12

Identification of Government Property



December 1997

3.10.3-13

Segregation of Government Property




December 1997

3.10.3-14

Inventories








December 1997

3.10.3-15

Disposition of Government Property




December 1997

3.10.6-1 Termination for Convenience of the Government 


October 1996

(Fixed Price)

3.10.6-3

Termination (Cost-Reimbursement)




October 1996

3.10.6-3

Termination (Cost-Reimbursement) Alternate IV


October 1996

3.10.6-4

Default (Fixed-Price Supply and Service) 



October 1996

3.10.6-7

Excusable Delays 







October 1996

3.10.13-4

Contractor Identification Number--Data Universal

August 1997 

Numbering System (DUNS) Number

3.10.13-5

Seat Belt Use by Contractor Employees



January 1999 3.13-4

Contractor Identification Number—Data Universal

August 1997 

Numbering System (DUNS) Number
3.13-5

Seat Belt Use by Contractor Employees 



January 1999
I.2

FEDERAL AVIATION ADMINISTRATION’S ACQUISITION MANAGEMENT SYSTEM CLAUSES FOR INCORPORATION IN FULL TEXT

3.2.2.3-39
 Requirements for Cost or Pricing Data or Information Other Than Cost or Pricing Data--Modifications (June 1999) 

Exceptions from cost or pricing data. 

(a) In lieu of submitting cost or pricing data for modifications under this contract, for price adjustments on the date of the agreement on price or date of the award, whichever is later, the Contractor may submit a written request for exception by submitting the information described in the following paragraphs. The Contracting Officer may require additional supporting information, but only to the extent necessary to determine whether an exception should be granted, and whether the price is fair and reasonable--

(1) Information relative to an exception granted for prior or repetitive acquisitions.

(2) Catalog price information as follows:

(i) Attach a copy of or identify the catalog and its date, or the appropriate pages for the offered items, or a statement that the catalog is on file in the buying office to which this proposal is being made.

(ii) Provide a copy or describe current discount policies and price lists (published or unpublished), e.g., wholesale, original equipment manufacturer, and reseller.

(iii) Additionally, for each catalog item that exceeds $1,000, provide evidence of substantial sales to the general public. This may include sales order, contract, shipment, invoice, actual recorded sales or other records that are verifiable. In addition, if the basis of the price proposal is sales of essentially the same commercial item by affiliates, other manufacturers or Offerors, those sales may be included. The Offeror shall explain the basis of each offered price and its relationship to the established catalog price. When substantial general public sales have also been made at prices other than catalog or price list prices, the Offeror shall indicate how the proposed price relates to the price of such recent sales in quantities similar to the proposed quantities.

(3) Market price information. Include the source and date or period of the market quotation or other basis for market price, the base amount, and applicable discounts. The nature of the market should be described. The supply or service being purchased should be the same as or similar to the market price supply or service. Data supporting substantial sales to the general public is also required.

(4) Identification of the law or regulation establishing the price offered. If the price is controlled under law by periodic rulings, reviews, or similar actions of a governmental body, attach a copy of the controlling document, unless it was previously submitted to the contracting office.

(5) Information on modifications of contracts or subcontracts for commercial items.

(i) If (1) The original contract or subcontract was granted an exception from cost or pricing data requirements because the price agreed upon was based on adequate price competition, catalog or market prices of commercial items, or prices set by law or regulation; and (2) the modification (to the contract or subcontract) is not exempted based on one of these exceptions, then the Contractor may provide information to establish that the modification would not change the contract or subcontract from a contract or subcontract for the acquisition of a commercial item to a contract or subcontract for the acquisition of an item other than a commercial item.

(ii) For a commercial items, the Contractor may provide information on prices at which the same item or similar items have been sold in the commercial market.

(b) The Contractor grants the Contracting Officer or an authorized representative the right to examine, at any time before award, books, records, documents, or other directly pertinent records to verify any request for an exception under this clause, and the reasonableness of price. Access does not extend to cost or price information or other data relevant solely to the Contractor's determination of the prices to be offered in the catalog or marketplace.

(c) By submitting information to qualify for an exception, an Offeror is not representing that this is the only exception that may apply.

(d) Requirements for cost or pricing data. If the Contractor is not granted an exception from the requirement to submit cost or pricing data, the following applies: 

(1) The Contractor shall submit cost or pricing data as specified in the Appendix to Toolbox Guidance Section T.3.2.3, "Cost and Pricing Methodology".

(2) As soon as practicable after agreement on price, but before award (except for unpriced actions), the Contractor shall submit a Certificate of Current Cost or Pricing Data as described in the Appendix to Toolbox Guidance Section 3.2.3, "Cost and Price Methodology".

(End of clause)

3.9.1-3 

Protest (November 2002) 
AS A CONDITION OF SUBMITTING AN OFFER OR RESPONSE TO THIS SIR (OR OTHER SOLICITATION, IF APPROPRIATE), THE OFFEROR OR POTENTIAL OFFEROR AGREES TO BE BOUND BY THE FOLLOWING PROVISIONS RELATING TO PROTESTS:

(a) Protests concerning Federal Aviation Administration Screening Information Requests (SIRs) or awards of contracts shall be resolved through the Federal Aviation Administration (FAA) dispute resolution system at the Office of Dispute Resolution for Acquisition (ODRA) and shall be governed by the procedures set forth in 14 C.F.R. Parts 14 and 17, which are hereby incorporated by reference. Judicial review, where available, will be in accordance with 49 U.S.C. 46110 and shall apply only to final agency decisions. A protestor may seek review of a final FAA decision only after its administrative remedies have been exhausted.

(b) Offerors initially should attempt to resolve any issues concerning potential protests with the Contracting Officer. The Contracting Officer should make reasonable efforts to answer questions promptly and completely, and, where possible, to resolve concerns or controversies. The protest time limitations, however, will not be extended by attempts to resolve a potential protest with the Contracting Officer.

(c) The filing of a protest with the ODRA may be accomplished by mail, overnight delivery, hand delivery, or by facsimile. A protest is considered to be filed on the date it is received by the ODRA.

(d) Only an interested party may file a protest. An interested party is one whose direct economic interest has been or would be affected by the award or failure to award an FAA contract. Proposed Subcontractors are not "interested parties" within this definition.

(e) A written protest must be filed with the ODRA within the times set forth below, or the protest shall be dismissed as untimely: 

(1) Protests based upon alleged improprieties in a solicitation or a SIR that are apparent prior to bid opening or the time set for receipt of initial proposals shall be filed prior to bid opening or the time set for the receipt of initial proposals.

(2) In procurements where proposals are requested, alleged improprieties that do not exist in the initial solicitation, but which are subsequently incorporated into the solicitation, must be protested not later than the next closing time for receipt of proposals following the incorporation.

(3) For protests other than those related to alleged solicitation improprieties, the protest must be filed on the later of the following two dates:

(i) Not later than seven (7) business days after the date the protester knew or should have known of the grounds for the protest; or

(ii) If the protester has requested a post-award debriefing from the FAA Product Team, not later than five (5) business days after the date on which the Product Team holds that debriefing.

(f) Protests shall be filed at:

(1) Office of Dispute Resolution for Acquisition, AGC-70, 
Federal Aviation Administration, 
800 Independence Ave., S.W., 
Room 323, 
Washington, DC 20591,

Telephone: (202) 267-3290, 
Facsimile: (202) 267-3720; or

(2) other address as specified in 14 CFR Part 17.

(g) At the same time as filing the protest with the ODRA, the protester shall serve a copy of the protest on the Contracting Officer and any other official designated in the SIR for receipt of protests by means reasonably calculated to be received by the Contracting Officer on the same day as it is to be received by the ODRA. The protest shall include a signed statement from the protester, certifying to the ODRA the manner of service, date, and time when a copy of the protest was served on the Contracting Officer and other designated official(s).

(h) Additional information and guidance about the ODRA dispute resolution process for protests can be found on the ODRA Website at http://www.faa.gov.

(End of provision)

3.10.1-18

Notification of Changes (April 1996) 
(a) Definitions.

"Contracting Officer," as used in this clause, does not include any representative of the Contracting Officer. Specifically Authorized Representative (SAR), as used in this clause, means any person the Contracting Officer has so designated by written notice (a copy of which shall be provided to the Contractor) which shall refer to this subparagraph and shall be issued to the designated representative before the SAR exercises such authority.

(b) Notice. The primary purpose of this clause is to obtain prompt reporting of Government conduct that the Contractor considers to constitute a change to this contract. Except for changes identified as such in writing and signed by the Contracting Officer, the Contractor shall notify the Contracting Officer in writing promptly, within 15 calendar days from the date that the Contractor identifies any Government conduct (including actions, inactions, and written or oral communications) that the Contractor regards as a change to the contract terms and conditions. On the basis of the most accurate information available to the Contractor, the notice shall state--

(1) The date, nature, and circumstances of the conduct regarded as a change;

(2) The name, function, and activity of each Government individual and Contractor official or employee involved in or knowledgeable about such conduct;

(3) The identification of any documents and the substance of any oral communication involved in such conduct;

(4) In the instance of alleged acceleration of scheduled performance or delivery, the basis upon which it arose;

(5) The particular elements of contract performance for which the Contractor may seek an equitable adjustment under this clause, including-

(i) What contract line items have been or may be affected by the alleged change;

(ii) What labor or materials or both have been or may be added, deleted, or wasted by the alleged change;

(iii) To the extent practicable, what delay and disruption in the manner and sequence of performance and effect on continued performance have been or may be caused by the alleged change;

(iv) What adjustments to contract price, delivery schedule, and other provisions affected by the alleged change are estimated;

(6) The Contractor's estimate of the time by which the Government must respond to the Contractor's notice to minimize cost, delay or disruption of performance.

(c) Continued performance. Following submission of the notice required by (b) above, the Contractor shall diligently continue performance of this contract to the maximum extent possible in accordance with its terms and conditions as construed by the Contractor, unless the notice reports a direction of the Contracting Officer or a communication from a SAR of the Contracting Officer, in either of which events the Contractor shall continue performance; provided, however, that if the Contractor regards the direction or communication as a change as described in (b) above, notice shall be given in the manner provided. All directions, communications, interpretations, orders and similar actions of the SAR shall be reduced to writing promptly and copies furnished to the Contractor and to the Contracting Officer. The Contracting Officer shall promptly countermand any action which exceeds the authority of the SAR.

(d) Government response. The Contracting Officer shall promptly, within 15 calendar days after receipt of notice, respond to the notice in writing. In responding, the Contracting Officer shall either--

(1) Confirm that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the mode of further performance;

(2) Countermand any communication regarded as a change;

(3) Deny that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the mode of further performance; or

(4) In the event the Contractor's notice information is inadequate to make a decision under (1), by such conduct, (2), or (3) above, advise the Contractor what additional information is required, and establish the date by which it should be furnished and the date thereafter by which the Government will respond.

(e) Equitable adjustments. 

(1) If the Contracting Officer confirms that Government conduct effected a change as alleged by the Contractor, and the conduct causes an increase or decrease in the Contractor's cost of, or the time required for, performance of any part of the work under this contract, whether changed or not changed an equitable adjustment shall be made--

(i) In the contract price or delivery schedule or both; and

(ii) In such other provisions of the contract as may be affected.

(2) The contract shall be modified in writing accordingly. In the case of drawings, designs or specifications which are defective and for which the Government is responsible, the equitable adjustment shall include the cost and time extension for delay reasonably incurred by the Contractor in attempting to comply with the defective drawings, designs or specifications before the Contractor identified, or reasonably should have identified, such defect. When the cost of property made obsolete or excess as a result of a change confirmed by the Contracting Officer under this clause is included in the equitable adjustment, the Contracting Officer shall have the right to prescribe the manner of disposition of the property. The equitable adjustment shall not include increased costs or time extensions for delay resulting from the Contractor's failure to provide notice or to continue performance as provided, respectively, in (b) and (c) above.

Note: The phrases contract price and cost wherever they appear in the clause, may be appropriately modified to apply to cost-reimbursement or incentive contracts, or to combinations thereof.

(End of clause)

The following shall clause becomes applicable in the event that it becomes necessary for the contractor to be granted unescorted access to an FAA facility.

3.14-2

Contractor Personnel Suitability Requirements (July 2003) 
(a) This clause applies to the extent that this contract requires Contractor employees, Subcontractors, or consultants to have unescorted access to FAA: 

(1) facilities, 

(2) sensitive information, and/or 

(3) resources regardless of the location where such access occurs, and none of the exceptions of FAA Order 1600.72, Contractor and Industrial Security Program, chapter 4, paragraphs 403g, 403i-I, and/or 409, pertains. 

Definitions of applicable terminology are contained in the corresponding guidance and Order 1600.72, appendix 1. 

(b) Consistent with FAA Order 1600.72, the FAA Servicing Security Element (SSE) has approved designated risk levels for the following positions under the contract:

Position Risk Level 
Unclassified - Nonsensitive

(c) Not later than [CO to insert information here] days, not to exceed a maximum of 30 days, after contract award (or date of modification, if this provision is included by modification to an existing contract), for each employee in a listed position, provided, no previous background investigations can be supported as described below, the Contractor shall submit the following documentation to the SSE for an employment suitability determination:

- Standard Form (SF) 85P, Questionnaire for Public Trust Positions, revised September 1995. The SF 85P shall be completed (all questions answered) in accordance with the instruction sheet. 

- One fingerprint card (FD-258). Fingerprinting facilities are available through the SSE and local police department. All fingerprint cards shall be written in black ink or typewritten with all answerable question blocks completed and shall be signed and dated within the 60-day period preceding the submission.

The type of investigation conducted will be determined by the position risk level designation for all duties, functions, and/or tasks performed and shall serve as the basis for granting a favorable employment suitability authorization as described in FAA Order 1600.72. If an employee has had a previous Government-directed background investigation which meets the requirements of Chapter 4 of FAA Order 1600.72, it will be accepted by the FAA. However, the FAA reserves the right to conduct further investigations, if necessary. For each Contractor employee for which a previous background investigation was completed, the Contractor shall provide, in writing to the SSE, the name, date of birth, place of birth, and social security number of the employee, the name of the investigating entity, type of background investigation conducted, and approximate date the previous background investigation was completed.

The Contractor shall submit the required information with a transmittal letter referencing the contract number and this request to: 

Headquarters Contracts:

Manager, Personnel Security Division, ASN-200
Office of Investigations
400 7th Street, SW, Room 5402a
Washington, D.C. 20591

Regional and Center Contracts:

[CO insert appropriate Regional or Center information here or enter "none" if not applicable]

The transmittal letter shall also include a list of all of the names of Contractor employees and their positions for which completed forms will be submitted to the SSE pursuant to this Clause. A copy of the transmittal letter shall also be provided to the Contracting Officer. 

(d) The Contractor shall submit the information required by Section (c) of this Clause for any new employee not listed in the Contractor's initial thirty (30) day submission who is hired into any position identified in Section (c) of this Clause.

(e) The contracting officer will provide notice to the Contractor when any Contractor employee is found to be unsuitable or otherwise objectionable, or whose conduct appears contrary to the public interest, or inconsistent with the best interest of national security. The Contractor shall take appropriate action, including the removal of such employee from working on this FAA contract, at their own expense.

(f) No Contractor employee shall work in a high, moderate, or low risk position unless the SSE has received all forms necessary to conduct any required investigation and has authorized the Contractor employee to begin work. However, if this provision is added by modification to an existing contract, Contractor employees performing in the positions listed above may continue work on the contract pending: 

(1) The submittal of all necessary forms within 30 days, but not to exceed a maximum of 30 days, and 

(2) completion of a suitability investigation by the SSE, subject to the following conditions: 

 NONE


(3) If the necessary forms are not submitted by the Contractor to the SSE within 30 days of the effective date of the modification, the Contractor employee shall be denied access to FAA facilities, sensitive information and/or resources until such time as the forms are submitted and the SSE has approved the Contractor employee to begin work.

(g) As applicable, the Contractor shall submit quarterly reports providing the following information to the Contracting Officer with a copy to the SSE and the Operating Office on or before the fifth (5th) day following each report period: A complete listing by full name in alphabetical order with the social security number, of all Contractor personnel who had access to an FAA facility, sensitive information and/or resources anytime during the report period (date of birth and social security number shall be omitted from CO and Operating Office copies of report(s). Additionally, the Contractor shall submit to the SSE and CO on or before the fifth (5th) day of each month, any employment changes made during the reporting period. Examples of such changes are terminations (to include name, SSN, hire date), and name changes. All lists must be in alphabetical order and have the name of the Contractor and the contract number.

(h) The Contractor shall notify the CO within one (1) day after any employee identified pursuant to Section (c) of this Clause is terminated from performance on the contract. 

(i) The Contracting Officer may also, after coordination with the SSE and other security specialists, require Contractor employees to submit any other security information (including additional fingerprinting) deemed reasonably necessary to protect the interests of the FAA. In this event, the Contractor shall provide, or cause each of its employees to provide such security information to the SSE, and the same transmittal letter requirements of Section (c) of this Clause shall apply.

(j) The Contractor and/or Subcontractor(s) will immediately contact the FAA Civil Aviation Security Division or Staff  in the event an employee is arrested (detained by law enforcement for any offenses, other than minor traffic offenses) or is involved in theft of government property or the Contractor becomes aware of any information that may raise a question about the suitability of a Contractor employee.

(k) Failure to submit information required by this clause within the time required may be determined by the Contracting Officer a material breach of the contract.

(l) If subsequent to the effective date of this contract, the security classification or security requirements under this contract are changed by the Government and if the changes cause an increase or decrease in direct contract costs or otherwise affect any other term or condition of this contract, the contract shall be subject to an equitable adjustment. 

(m) The Contractor agrees to insert terms that conform substantially to the language of this clause, including this paragraph (l) but excluding any reference to the Changes clause of this contract, in all subcontracts under this contract that involve access and where the exceptions under Chapter 4, paragraphs 403g, 403i-I, and 409 of FAA Order 1600.72 do not apply.

(n) The contracting officer shall ensure the SSE receives a list of all proposed Contractor employees, the name of the contracting company, contract number, duty location, identification of the funding line of business, and the names of the contracting officers and COTR for each contract within 5 days of contract award.

(End of clause)

The following shall clause becomes applicable in the event that it becomes necessary for the contractor to be granted unescorted access to an FAA facility.

3.14-4        Government-Issued Keys, Identification Badges, and Vehicle Decals (July 2002)
     (a) It may become necessary for the Government to issue keys, identification (ID) cards, vehicle decals, and/or access control cards to Contractor employees. Prior to or upon completion or termination of the work required hereunder, the Contractor shall return all such Government-issued items to the issuing office with notification to the Contracting Officer's Technical Representative (COTR). When Contractor employees who have been issued such items are terminated or no longer required to perform the work, the Government-issued items shall be returned to the Government within three workdays or upon termination of the contract or the employee. Improper use, possession or alteration of FAA issued keys, ID cards and/or vehicle decals is subject to penalties under Title 18, USC 499, 506, and 701.

     (b) In the event such keys, ID cards, or vehicle decals are not returned, the Contractor understands and agrees that the Government may, in addition to any other withholding provision of the contract, withhold [CO to enter appropriate amount] for each key, ID card, and vehicle decal not returned. If the keys, ID cards, or vehicle decals are not returned within 30 days from the date the withholding action was initiated, any amount so withheld will be forfeited by the Contractor.

     (c) Access to aircraft ramp/hangar areas is authorized only to those persons displaying a flight line identification card and for vehicles, a current ramp permit issued pursuant to Part 107 of the Federal Aviation Regulations.

     (d) The Government retains the right to inspect inventory, or audit ID cards, keys, vehicle decals, and access control cards issued to the Contractor in connection with the contract at the convenience of the Government. Any items not accounted for, to the satisfaction of the Government shall be assumed to be lost and the provisions of section (b) shall apply.

     (e) Keys shall be obtained from the COTR who will require the Contractor to sign a receipt for each key obtained. Lost keys, ID cards, vehicle decals, and access control cards shall immediately be reported concurrently to the Contracting Officer (CO), COTR, and [CO to insert name of local security division or staff and facility management office]. Electronic keying cards are handled in the same manner as metal keys.

     (f) Each contract employee, during all times of on-site performance at the [CO to insert location] shall prominently display his/her current and valid identification card on the front portion of his/her body between the neck and waist.

          (1) Prior to any Contractor employee obtaining any ID media or vehicle decals, the Contractor shall submit complete documentation required under AMS clause 3.14-2, Contractor Personnel Suitability Requirements and shall be approved to begin work by the SSE.

          (2) To obtain the ID card, Contractor employee shall submit an identification Card/Credential Application (DOT 1681) signed by the Contractor employee and authorized by the CO or the COTR. . The DOT 1681 shall be submitted at the same time the personnel security investigation paperwork required by AMS clause 3.14-2, Contractor Personnel Suitability Requirements is submitted. The DOT 1681 shall contain, as a minimum, under the "Credential Justification" heading, the name of the Contractor/company, the contract number or the appropriate acquisition identification number, the expiration date of the contract or the task (whichever is sooner), and the required signatures. This paperwork shall be submitted to [CO to insert name and location of security division or staff] by the Contractor in a sealed envelope either hand carried by the Contractor or sent via U.S. mail to: [CO to insert mailing address]. The Contractor will be notified when the DOT 1681 has been approved and is ready for processing by the [CO to insert name and location of the person who will process the document]. Arrangement for processing the identification cards, including photographs and lamination can be made by the contacting [CO to insert point of contact with phone number].

          (3) The Contractor's project manager shall receive and sign for each ID card issued on the reverse of the DOT 1681. The DOT 1681 will be tracked by the Government for accountability purposes.

     (g) The Contractor is responsible for ensuring final out-processing is accomplished for all departing Contractor employees. Final out-processing will be accomplished by close of business the final workday of the Contractor employee or the next day under special conditions. [CO to insert name of local contract employee clearance form] will be completed by the Contractor and copies will be distributed to the COTR, CO, and [CO to insert security division or staff] after completion.

(End of clause)

3.14-5 Sensitive Unclassified Information (SUI) (April 2003) 
(a) Sensitive information shall be restricted to specific contractors who:

(1) have a need 
to know
 to perform contract tasks;

(2) meet personnel suitability security requirements to access sensitive information; and

(3) successfully complete a non-disclosure agreement (NDA).

(b) The contractor shall develop and implement procedures to ensure that sensitive information is handled in accordance with FAA requirements and at a minimum, will address:

(1) steps to minimize risk of access by unauthorized persons during business and non-business hours to include storage capability;

(2) procedures for safeguarding during electronic transmission (voice, data, fax) mailing or hand carrying;

(3) procedures for protecting against co-mingling of information with general contractor data system/files;

(4) procedures for marking documents with both the protective marking and the distribution limitation statement as needed;

(5) procedures for the reproduction of subject material;

(6) procedures for reporting unauthorized access; and

(7) procedures for the destruction and/or sanitization of such material.

(End of clause)
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PART III - SECTION J 

LIST OF DOCUMELNTS, EXHIBITS AND OTHER ATTACHMENTS 

CONTRACT DATA REQUIREMENTS LIST (CDRLs)

S001



Failed Item Analysis Report

S002



Physical Inventory Report

S003



Engineering Change Proposals

S004



Service Bulletin

S005
Consolidated Monthly CDLS Maintenance and Repair Status Summary Report

S006



CDLS Monthly Critical Item Status Report

S007



Advanced Meeting Agenda

S008



Meeting Agenda

DATA ITEM DESCRIPTION

AFZ-DID-S001

Failed Item Analysis Report

AFZ-DID-S002

Physical Inventory Report

AFZ-DID-S003

Engineering Change Proposals

AFZ-DID-S004

Service Bulletin

AFZ-DID-S005
Consolidated Monthly DCLS Maintenance and Repair Status Summary Report

AFZ-DID-S006

CDLS Monthly Critical Item Status Report

AFZ-DID-S007

Advanced Meeting Agenda

AFZ-DID-S008

Meeting Agenda

REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK

	CONTRACT DATA REQUIREMENTS LIST (CDRL)
	Page 1 of 8

	A.  Contract line Item No.

007


	B.  Exhibit

   S001
	C.  Category (Check appropriate one)

    TDP   _ TM __ Other   X  



	D.  System/Item 

   WSP CDLS
	E.  Contract/PR No.


	F.  Contractor



	1.  Data Item No.

   AFZ-DID-S001
	2.  Title of Data Item

    Failed Item Analysis
	3.  Subtitle

	4.  Authority


	5.  Contact Reference

   SOW – Paragraph 3.6.2
	6.  Requiring Office

    AFZ-500

	7.  DD 250 Req’d
	8.  APP Code
	9.  Distribution Statement Required
	10.  Frequency
	11.  As of Date (AOD)

	LT
	A 
	 
	     ASREQ
	    

	 12.  Date of First

      Submission
	ASREQ
	 13.  Date of Subsequent

        Submission
	
	15.  Distribution



	14.  REMARKS:
	a.  
	b.  Draft 
	c.  Final Copies

	
	Addressee
	Copies
	Reg.
	Repro

	Block 8

After the form and format are set on the first submittal, subsequent submittals may be approved, without comment.  If FAA comments are provided on any submittal, the data item shall be revised per the suggested comment resolutions and re-submitted within 10 working days of receipt of comments.  

Block 12

Report the results of failed item analysis within 15 days of receipt of the unserviceable item.

Block 15

The Contractor shall electronically submit an editable electronic file that is compatible with the Windows Office suite.


	 AFZ-500

 FAALC IM

COTR

  
	  
	    1

    1

    1

  
	  

	
	16.  Total
	     
	   3
	     

	G.  Prepared By:
	H.  Date
	I.  Approved By
	J.  Date

	ATB-420
	7/22/03
	AFZ-500
	     

	17.  Price Group
	     
	18.  Estimated Total Price
	     


	CONTRACT DATA REQUIREMENTS LIST (CDRL)
	Page 2 of 8

	A.  Contract line Item No.

007


	B.  Exhibit

   S002
	C.  Category (Check appropriate one)

    TDP __ TM  __ Other X   


	D.  System/Item 

   WSP CDLS
	E.  Contract/PR No.


	F.  Contractor



	1.  Data Item No.

   AFZ-DID-S002
	2.  Title of Data Item

    Physical Inventory Report (PIR)
	3.  Subtitle

	4.  Authority

FAA-Order 4633.1
	5.  Contact Reference

   SOW – Paragraph 3.6.3
	6.  Requiring Office

    AFZ-500

	7.  DD 250 Req’d
	8.  APP Code
	9.  Distribution Statement Required
	10.  Frequency
	11.  As of Date (AOD)

	LT
	A 
	 
	     QRTLY
	    10

	 12.  Date of First

      Submission
	EOQ
	 13.  Date of Subsequent

        Submission
	
	15.  Distribution



	14.  REMARKS:
	a.  
	b.  Draft 
	c.  Final Copies

	
	Addressee
	Copies
	Reg.
	Repro

	Block 8

After the form and format are set on the first submittal, subsequent submittals may be approved, without comment.  If FAA comments are provided on any submittal, the data item shall be revised per the suggested comment resolutions and re-submitted within 10 working days of receipt of comments.  

Block 10

Once approved by the FAA, the newest approved copy forms the basis for baseline inventory against which changes for the current reporting period are tracked.

Block 15

The PIR shall be submitted in paper form with the cover page signed by the Contractor's authorized approving official.

An electronic version of the paper submittal shall also be submitted that is compatible with the Windows Office suite.


	 AFZ-500

 FAALC IM

  
	  
	    1

    1

  
	  

	
	16.  Total
	     
	   2
	     

	G.  Prepared By:
	H.  Date
	I.  Approved By
	J.  Date

	ATB-420
	7/22/03
	AFZ-500
	     

	17.  Price Group
	     
	18.  Estimated Total Price
	     


	CONTRACT DATA REQUIREMENTS LIST (CDRL)
	Page 3 of 8

	A.  Contract line Item No.

007


	B.  Exhibit

   S003
	C.  Category (Check appropriate one)

        TDP   _ TM __ Other   X  



	D.  System/Item 

   WSP CDLS
	E.  Contract/PR No.


	F.  Contractor



	1.  Data Item No.

   AFZ-DID-S003
	2.  Title of Data Item

    Engineering Change Proposals (ECPs)
	3.  Subtitle

	4.  Authority

DI-CMAN-80639A
	5.  Contact Reference

   SOW - Paragraph 3.8.2
	6.  Requiring Office

    AFZ-500

	7.  DD 250 Req’d
	8.  APP Code
	9.  Distribution Statement Required
	10.  Frequency
	11.  As of Date (AOD)

	LT
	A
	 
	     ASREQ
	    

	 12.  Date of First

      Submission
	See Block 14
	 13.  Date of Subsequent

        Submission
	See Block 14
	15.  Distribution



	14.  REMARKS:
	a.  
	b.  Draft 
	c.  Final Copies

	
	Addressee
	Copies
	Reg.
	Repro

	Block 8

The Contractor shall revise the data item per the suggested FAA comment resolutions and re-submit within 10 working days after receipt of FAA comments on any ECP.

Block 12

The Contractor may submit a draft ECP after concurrence from the COTR when WSP replenishment items are deemed likely to become unavailable, or for Contractor initiated product improvements. The Contractor must submit a draft ECP for equivalent items NLT 20 working days after the Contractor learns identical WSP items are unavailable from known sources,
Block 13

The Contractor shall incorporate FAA changes and CCB approval actions in the final ECP, with proposed retrofit plans, updated costs and schedules within 30 days of CCB ECP approval.
Block 15

The Contractor shall deliver editable electronic files with DD-Form –1692-5 with attachments and mark-ups to WSP baseline documents that are compatible with the Windows Office suite and Adobe Acrobat.


	COTR

AOS-250 

ATB-420

 AFZ-500

AML-2000

  
	    1

    1

    1

  
	    1

    1

    1

    1

    1

  
	  

	
	16.  Total
	4
	 6
	     

	G.  Prepared By:
	H.  Date
	I.  Approved By
	J.  Date

	ATB-420
	7/22/03
	AFZ-500
	     

	17.  Price Group
	     
	18.  Estimated Total Price
	     


	CONTRACT DATA REQUIREMENTS LIST (CDRL)
	Page 4 of 8

	A.  Contract line Item No.

007


	B.  Exhibit

   S004
	C.  Category (Check appropriate one)

        TDP   _ TM __ Other   X  



	D.  System/Item 

   WSP CDLS
	E.  Contract/PR No.


	F.  Contractor



	1.  Data Item No.

   AFZ-DID-S004
	2.  Title of Data Item

    Service Bulletin
	3.  Subtitle

	4.  Authority


	5.  Contact Reference

   SOW - Paragraph 3.9
	6.  Requiring Office

    COTR

	7.  DD 250 Req’d
	8.  APP Code
	9.  Distribution Statement Required
	10.  Frequency
	11.  As of Date (AOD)

	LT
	A 
	 
	     ASREQ
	   

	 12.  Date of First

      Submission
	See Block 14
	 13.  Date of Subsequent

        Submission
	
	15.  Distribution



	14.  REMARKS:
	a.  
	b.  Draft 
	c.  Final Copies

	
	Addressee
	Copies
	Reg.
	Repro

	Block 8

Drafts may be approved without comment, however, if FAA comments are provided on the draft, the Contractor shall revise the data item per the suggested comment resolutions and re-submit within 15 working days of receipt of comments.  The Contractor shall incorporate into the final submittal any changes or recommendations that occur as a result of CCB approval.

Block 12

The Contractor shall generate draft Service Bulletins for each proposed Class-I ECP.  When the ECP is approved by the CCB, the Contractor shall issue a final service bulletin within 30 days after ECP approval. Redlined copies of marked up pages from WSP TI 6556.2, the COTS Manuals or other impacted FAA documents should accompany the draft service bulletin as appendices.

Block 15

The Contractor shall electronically submit Service Bulletins in both editable and printer independent, electronic files which are compatible with the Windows Office suite.


	COTR

AFZ-500

ATB-420

AOS-250 PSF

DOCCON

  
	    1

    1

    1

  
	    1

    1

    1

    1

    1

  
	  

	
	16.  Total
	3
	5
	     

	G.  Prepared By:
	H.  Date
	I.  Approved By
	J.  Date

	ATB-420
	7/22/03
	AFZ-500
	     

	17.  Price Group
	     
	18.  Estimated Total Price
	     


	CONTRACT DATA REQUIREMENTS LIST (CDRL)
	Page 5 of 8

	A.  Contract line Item No.

007


	B.  Exhibit

   S005
	C.  Category (Check appropriate one)

        TDP   _ TM __ Other   X    


	D.  System/Item 

   WSP CDLS
	E.  Contract/PR No.


	F.  Contractor



	1.  Data Item No.

   AFZ-DID-S005
	2.  Title of Data Item

    Consolidated Monthly CDLS Maintenance and Repair Status Summary
	3.  Subtitle

	4.  Authority


	5.  Contact Reference

   SOW – Paragraph 4.2 
	6.  Requiring Office

    FAALC IM

	7.  DD 250 Req’d
	8.  APP Code
	9.  Distribution Statement Required
	10.  Frequency
	11.  As of Date (AOD)

	LT
	A 
	 
	     MTHLY
	5    

	 12.  Date of First

      Submission
	EOM
	 13.  Date of Subsequent

        Submission
	EOM
	15.  Distribution



	14.  REMARKS:
	a.  
	b.  Draft 
	c.  Final Copies

	
	Addressee
	Copies
	Reg.
	Repro

	Block 8

Submittals are expected to be approved without comment, however, if FAA comments are provided, the Contractor shall revise the data item per the suggested comment resolutions and re-submit within 10 working days.  
Block 15

The Contractor shall electronically submit an editable electronic file that is compatible with the Windows Office suite.


	AFZ-500

FAALC IM

  
	  
	    1

    1

  
	  

	
	16.  Total
	     
	   2
	     

	G.  Prepared By:
	H.  Date
	I.  Approved By
	J.  Date

	ATB-420
	7/22/03
	AFZ-500
	     

	17.  Price Group
	     
	18.  Estimated Total Price
	     


	CONTRACT DATA REQUIREMENTS LIST (CDRL)
	Page 6 of 8

	A.  Contract line Item No.

007


	B.  Exhibit

   S006
	C.  Category (Check appropriate one)

        TDP   _ TM __ Other   X  



	D.  System/Item 

   WSP CDLS
	E.  Contract/PR No.


	F.  Contractor



	1.  Data Item No.

   AFZ-DID-S006
	2.  Title of Data Item

    CDLS Monthly Critical Item Status Report
	3.  Subtitle

	4.  Authority


	5.  Contact Reference

   SOW - Paragraph 4.2
	6.  Requiring Office

    FAALC IM

	7.  DD 250 Req’d
	8.  APP Code
	9.  Distribution Statement Required
	10.  Frequency
	11.  As of Date (AOD)

	LT
	A 
	 
	     MTHLY
	    5

	 12.  Date of First

      Submission
	EOM
	 13.  Date of Subsequent

        Submission
	EOM
	15.  Distribution



	14.  REMARKS:
	a.  
	b.  Draft 
	c.  Final Copies

	
	Addressee
	Copies
	Reg.
	Repro

	Block 8

Submittals are expected to be approved without comment, however, if FAA comments are provided, the Contractor shall revise the data item per the suggested comment resolutions and re-submit within 10 working days.  
Block 15

The Contractor shall electronically submit an editable electronic file that is compatible with the Windows Office suite.


	AFZ-500

FAALC IM

  
	  
	    1

    1

  
	  

	
	16.  Total
	     
	2
	     

	G.  Prepared By:
	H.  Date
	I.  Approved By
	J.  Date

	ATB-420
	7/22/03
	AFZ-500
	     

	17.  Price Group
	     
	18.  Estimated Total Price
	     


	CONTRACT DATA REQUIREMENTS LIST (CDRL)
	Page 7 of 8

	A.  Contract line Item No.

007


	B.  Exhibit

   S007
	C.  Category (Check appropriate one)

    TDP   _ TM __ Other   X  

	D.  System/Item 

   WSP CDLS
	E.  Contract/PR No.


	F.  Contractor



	1.  Data Item No.

   AFZ-DID-S007
	2.  Title of Data Item

    Advance Meeting Agenda
	3.  Subtitle

	4.  Authority


	5.  Contact Reference

   SOW - Paragraph 4.2
	6.  Requiring Office

    AFZ-500

	7.  DD 250 Req’d
	8.  APP Code
	9.  Distribution Statement Required
	10.  Frequency
	11.  As of Date (AOD)

	LT
	See Block 14
	 
	     ONE/R
	    

	 12.  Date of First

      Submission
	See Block 14
	 13.  Date of Subsequent

        Submission
	
	15.  Distribution



	14.  REMARKS:
	a.  
	b.  Draft 
	c.  Final Copies

	
	Addressee
	Copies
	Reg.
	Repro

	Block 12

Advance Agendas may be approved without comment, however, if FAA comments are provided (NLT three days prior to the meeting start date), the Contractor shall revise the data item per the suggested comment resolutions and re-submit NLT one working day prior to the meeting start data.

Block 12

The Contractor shall submit advance agendas NLT 5 working days prior to the estimated start of the meeting.
Block 15

The Contractor shall request email addresses of all prospective meeting attendees from AFZ-100, or other FAA meeting host organization, and shall electronically submit to them an editable electronic file that is compatible with the Windows Office suite.


	AFZ-500

Prospective meeting attendees

  
	  
	    1

    1 ea

  
	  

	
	16.  Total
	     
	 2
	     

	G.  Prepared By:
	H.  Date
	I.  Approved By
	J.  Date

	ATB-420
	7/22/03
	AFZ-500
	     

	17.  Price Group
	     
	18.  Estimated Total Price
	     


	CONTRACT DATA REQUIREMENTS LIST (CDRL)
	Page 8 of 8

	A.  Contract line Item No.

007


	B.  Exhibit

   S008
	C.  Category (Check appropriate one)

        TDP   _ TM __ Other   X  



	D.  System/Item 

   WSP CDLS
	E.  Contract/PR No.


	F.  Contractor



	1.  Data Item No.

   AFZ-DID-S008
	2.  Title of Data Item

   Meeting Minutes
	3.  Subtitle

	4.  Authority


	5.  Contact Reference

   SOW - Paragraph 4.3
	6.  Requiring Office

    AFZ-500

	7.  DD 250 Req’d
	8.  APP Code
	9.  Distribution Statement Required
	10.  Frequency
	11.  As of Date (AOD)

	LT
	See block 14
	 
	     ONE/R
	    

	 12.  Date of First

      Submission
	See block 14
	 13.  Date of Subsequent

        Submission
	
	15.  Distribution



	14.  REMARKS:
	a.  
	b.  Draft 
	c.  Final Copies

	
	Addressee
	Copies
	Reg.
	Repro

	Block 8

Drafts may be approved without comment, however, if FAA comments are provided on the draft, the Contractor shall revise the data item per the suggested comment resolutions and re-submit within 5 working days of receipt of comments. 

 Block 12

The Contractor shall submit meeting minutes NLT 5 working days after the close of the meeting.  
Block 15

The Contractor shall collect email addresses from all meeting attendees and electronically submit to them an editable electronic file that is compatible with the Windows Office suite.


	AFZ-500

All meeting attendees via email per the sign-in sheet

  
	  
	    1

    1 ea

  
	  

	
	16.  Total
	     
	2
	     

	G.  Prepared By:
	H.  Date
	I.  Approved By
	J.  Date

	ATB-420
	7/22/03
	AFZ-500
	     

	17.  Price Group
	     
	18.  Estimated Total Price
	     


	DATA ITEM DESCRIPTION

	1.  TITLE

FAILED ITEM ANALYSIS REPORT
	2.  IDENTIFICATION NUMBER

AFZ-DID-S001

	3.  DESCRIPTION/PURPOSE

The Service Bulletin provides information on hardware, firmware or software modifications required to update the system to the latest approved revision level.      

	4.  APPROVAL DATE

10 working days after receipt
	5. OFFICE OF PRIMARY RESPONSIBILITY (OPR)

AFZ-100


	6a. 
	6b. 



	7.  APPLICATION/INTERRELATIONSHIP

Information requested in this DID is applicable to the Weather Systems Processor (WSP) CDLS and may not be applicable to all programs.  

	8. 
	9a. 
	9b. 



	10.  PREPARATION INSTRUCTIONS

10.1 The Contractor shall maintain and accumulate data on the causes of all WSP item failures in operation and spares to track trends for the purpose of providing the report.

10.2 The Contractor shall update the physically inventory accounting to show the failed status of the specific WSP items.

10.3 The Failed Item Analysis Report shall be prepared in Contractor specified format as approved by the Government.

10.4 The report shall describe the failure analysis performed on each failure as specified by the statement of work. The Failed Item Analysis Report shall include, but not be limited to, the following information:

a. Title Page Information identifying the document

b. Failure analysis number.

c. Date of report.

d. Date of failure

e. Nomenclature and generic number of failed item

f. Name of engineer responsible for failure analysis.

g. Type of test or operational state during which failure occurred.

h. Operational and environmental conditions under which failure occurred.

i. Description of failure system by which failure was detected.

j. Description of item’s mode of failure.

k. Description of specific laboratory method employed in failure analysis.

l. Description of failure cause.

m. Impact, if any, of environmental conditions on the failure causes.

n. Description of specific analytical method employed in identifying failure causes.

o. Failure history to date of subject item.

p. Recommendation for corrective action.

q. Manufacturer of failed part.

r. Results of failure (abort, degradation, etc.).

s. The cumulative service time to reach failure.
t. Draft warnings or cautions concerning additional failures from the same cause


	


	DATA ITEM DESCRIPTION

	1.  TITLE

PHYSICAL INVENTORY REPORT
	2.  IDENTIFICATION NUMBER

AFZ-DID-S002

	3.  DESCRIPTION/PURPOSE

The Service Bulletin provides information on hardware, firmware or software modifications required to update the system to the latest approved revision level.      

	4.  APPROVAL DATE

10 working days after receipt
	5. OFFICE OF PRIMARY RESPONSIBILITY (OPR)

AFZ-100


	6a. 
	6b. 



	7.  APPLICATION/INTERRELATIONSHIP

Information requested in this DID is applicable to the Weather Systems Processor (WSP) CDLS and may not be applicable to all programs.  

	8. 
	9a. 
	9b. 



	10.  PREPARATION INSTRUCTIONS

10.1 The Contractor shall maintain and accumulate data on all WSP items in operation and spares to track whether each was in transit during the reporting period for the purpose of providing the report.

10.2 The Contractor shall physically inventory all WSP items and documentation in Government stores  

10.3 The Physical Inventory Report shall be prepared in Contractor specified format as approved by the Government.

10.4 The Physical Inventory Report shall include, but not be limited to, the following information:

a. Title Block consisting the of the date, attendees, and actions and events covered in the report
b. Executive summary for the FAALC IM
c. Identification of the WSP baseline in effect during the audit
d. Summary or model of the audit process / sample technique / population to be observed 
e. Template Inventory Checklists for hardware, software, documentation, test equipment, piece parts including information of quantity, identity, type, version, status, and location.
f. Filled-in checklists that represent the current inventory
g. Discrepancies/Shortfalls from last report 
h. LIS system accounting of WSP inventory comparison/correlation with audit results
i.  Waivers List
j. ECP List with current / pending status
k. ECP retrofit status, if any are partially implemented
l. Observations
m. Recommendations  



	


	DATA ITEM DESCRIPTION

	1.  TITLE

ENGINEERING CHANGE PROPOSAL
	2.  IDENTIFICATION NUMBER

AFZ-DID-S003

	3.  DESCRIPTION/PURPOSE

Engineering Change Proposals include both the engineering change and the documentation by which the change is suggested, described, and approved.   

	4.  APPROVAL DATE

Per CCB Action


	5. OFFICE OF PRIMARY RESPONSIBILITY (OPR)

COTR


	6a. 
	6b



	7.  APPLICATION/INTERRELATIONSHIP

Information requested in this DID is applicable to the Weather Systems Processor (WSP) CDLS and may not be applicable to all programs.

	8. 
	9a. 
	9b. 



	10.  PREPARATION INSTRUCTIONS

10.1  GENERAL.  This DID contains the format, content, and preparation instructions for CLASS-I and CLASS-II engineering changes as described in Paragraphs 5.4.2.2.3 and 5.4.8.2.1 of MIL-STD-973.  This DID is used in conjunction with a Notice of Revision (NOR), and Specification Change Notice (SCN).  The Engineering Change Proposal (ECP) content and preparation instructions shall be in accordance with Appendix D of MIL-STD-973.  Copies of the blank ECP form, (DD-Form 1692-5) are available online at http://sepo.spawar.navy.mil/sepo/ECP.PDF  

10.2  Paragraph 5.4.2.3.3.1.2 of MIL-STD-973, does not apply.

10.3  Configuration Management requirements should be complied with in the context of the FAA.  Disregard specific DoD references to tanks, weapons, missiles, ships, etc.

10.4 Appendix D of MIL-STD-973 is tailored as follows:

a. Page 141:D.4.4 Delete "(See MIL-STD-1806)"

b. Page 142:D.5.1.3  Block 3 - Not Applicable.

c. Page 144:D.5.1.13  Block 13 - Replace "For example: F-18 Aircraft Air.....Reconfiguration to CP-1799;" with "For example: MODE-S Roll-Call Scheduling; Data Multiplexing Network

d. (DMN) Phase IIIB System Product Baseline; Geographic Limiting of "W" Alerts; Development of CCITT x.25

e. Page 147:D.5.1.23.2  Block 23b - Replace title, "Ship/vehicle class affected" to "Method of Retrofit".  Replace first sentence with "Identify method of retrofit i.e., Contractor go-back team,

f. Government in storage retrofit, Contractor installed at site installation, Government modification on site.

g. Page 147:D.5.1.23.4  Block 23d - Replace title, "Locations or ship/vehicle numbers affected" with "Locations affected".

h. Page 148: D.5.1.26  Block 26 - Change "Block 1" to "Block 4."

i. Page 149: D.5.2.2    Block 28 - Change "Block 7" to "Block 10."

j. Page 155: D.5.3.9    Block 44 - Last sentence:  Place a period after "kits" and delete rest of sentence.

k. Page 155:  D.5.3.14  Block 49 - First sentence:  Add "overall system "between "upon" and "performance".

AFZ-DID-S003 ENGINEERING CHANGE PROPOSAL

Block 10 Continued   

10.5   Government approval time is determined by the priority of the ECP.

                  PRIORITY                              GOVERNMENT APPROVAL

                  Emergency                               48 hours

                  Urgent                                      30 calendar days

                  Routine                                    90 calendar days

10.6
FORMAT.  The Contractor shall deliver the ECP in hardcopy and in a Government approved electronic format (e.g., Microsoft Windows 95/98/2000/Office 2000 suite of products, Adobe Acrobat 4.0 or higher).  The ECP and associated deliverables shall be delivered without restrictive legends and software that would limit the Government’s ability to copy/reproduce and edit/modify the ECP using the electronic version.



	


	DATA ITEM DESCRIPTION

	1.  TITLE

SERVICE BULLETIN
	2.  IDENTIFICATION NUMBER

AFZ-DID-S004

	3.  DESCRIPTION/PURPOSE

The Service Bulletin provides information on hardware, firmware or software modifications required to update the system to the latest approved revision level.      

	4.  APPROVAL DATE

Draft: NLT 15 working days after receipt with ECP- 

Final NLT 30 days after CCB approval of ECP
	5. OFFICE OF PRIMARY RESPONSIBILITY (OPR)

COTR 


	6a. 
	6b. 



	7.  APPLICATION/INTERRELATIONSHIP

Information requested in this DID is applicable to the Weather Systems Processor (WSP) CDLS and may not be applicable to all programs.  

	8. 
	9a. 
	9b. 



	10.  PREPARATION INSTRUCTIONS

10.1 The Contractor shall maintain and accumulate data on all items identified for change in the proposed ECP for the purpose of providing the report.  

10.2 The Service Bulletin shall be prepared in Contractor specified format as approved by the Government.  Redline copies of change pages to the WSP Technical Instruction Book 6556.2, the WSP COTS Manuals or other FAA documents shall be attached as appendices.

10.3 The Service Bulletin shall include, but not be limited to, the following information:

a. Title Block consisting of summary statements of: FAA Authority Issuing the Bulletin, Bulletin Type, Bulletin Number, Bulletin Title, Bulletin Effective Date, Bulletin Applicability

b. Purpose:  The purpose of the modification shall be defined in the Service Bulletin.

c. Reference:  All Engineering Change Proposals (ECPs) incorporated in the modification directed by the Service Bulletin shall be listed.

d. Background and Effect.

i. The background shall detail how the ECPs affect the WSP hardware, software, firmware or documentation.

ii. The effect the ECPs have on the WSP system operation shall be described.

e. Applicability of the change:  List all WSP systems, spares, support systems and test equipment by name, number, version, configuration, site and/or location to which the modifications apply.

f. Discussion: Cautions assumptions, risks and constraints associated with the change

g. Action Summary: Step-by-step physical and operational changes to be performed

h. Materials Required:  The materials required to conduct the modifications shall be listed to the component level shall be provided.

i. Part Number(s).  The Contractor’s part numbers of the components listed under Materials Required shall be provided.

j. Quantity:  The quantity of components required shall be provided.

k. Source of materials.  The source of the materials shall be provided.

l. Special Tools and Test Equipment Required:  The tools and test equipment that will be used by the Contractor or required by the on-site FAA Airway Facilities organization for the installation and testing of the retrofit shall be listed; include quantities.

AFZ-DID-S004 Service Bulletin

Block 10 Continued

10. PREPARATION INSTRUCTIONS (continued)

n. Modification to be Performed By:  The service bulletin shall define who will perform the modifications.

o. When Modification is to be Performed:  The service bulletin shall provide an installation schedule.

p. Estimated Time Required.

q. Disposition of Surplus Parts:  The service bulletin shall define how the surplus older parts or versions are to be disposed of, removed from the site or returned to the Contractor.

r. Modification Procedures:  The service bulleting shall provide installation procedures for the modification.

s. Test After Modification:  The service bulletin shall provide test procedures that demonstrate proper functioning of the system after installation of the modification is complete.

t. Results/Validation of the Modifications:  A summary briefly explaining the results of the modifications and how to validate when the change is present/correct shall be provided.

u. Appendices: (A) Changes to the WSP Technical Instruction Book, (B) WSP COTS Manuals, (C) Other FAA Documents:  All changes, redlines, mark-ups, and substitutions to pages of external FAA and Offeror documents shall be provided as attachments.



	


	DATA ITEM DESCRIPTION

	1.  TITLE

CONSOLIDATED MONTHLY CDLS MAINTENANCE AND REPAIR STATUS SUMMARY REPORT
	2.  IDENTIFICATION NUMBER

AFZ-DID-S005

	3.  DESCRIPTION/PURPOSE

The Consolidated Monthly CDLS Maintenance and Repair Status Summary Report provides historical information and a running record of repair data for each item serviced.  

	4.  APPROVAL DATE

10 Working Days After Receipt of Report
	5. OFFICE OF PRIMARY RESPONSIBILITY (OPR)

 FAALC IM


	6a. 
	6b. 



	7.  APPLICATION/INTERRELATIONSHIP

Information requested in this DID is applicable to the Weather Systems Processor (WSP) CDLS and may not be applicable to all programs.  

	8. 
	9a. 
	9b. 



	10.  PREPARATION INSTRUCTIONS

10.1  The Contractor shall maintain and accumulate data on all items identified for repair during the reporting period for the purpose of generating this report.  

10.2  The Physical Inventory Report shall be prepared in Contractor format as approved by the Government.

10.3  The Consolidated Monthly CDLS Maintenance and Repair Status Summary Report shall provide, but not be limited to, the following information:

a. National Stock Number

b. Part Number

c. Serial Number

d. Nomenclature/Description

e. Date failed

f. Date received at repair facility

g. Discrepancy

h. FAA Facility from which received

i. Piece parts replaced, by part number, description, quantity and LRU

j. Component reference designation

k. Date shipped to Depot or requesting site

l. Type of requirement (priority/routine)




	DATA ITEM DESCRIPTION

	1.  TITLE

CDLS MONTHLY CRITICAL ITEM STATUS REPORT
	2.  IDENTIFICATION NUMBER

AFZ-DID-S006

	3.  DESCRIPTION/PURPOSE

The CDLS Monthly Critical Item Status Report contains inventory stock levels of material at the Contractor’s warehouse(s) for items determined to be in short supply.  The purpose of the report is to provide a tool with which to analyze parts stock levels and availability, as well as usage of LRUs and subassemblies.    

	4.  APPROVAL DATE

10 Working Days After Receipt of Report
	5. OFFICE OF PRIMARY RESPONSIBILITY (OPR)

 FAALC IM


	6a. 
	6b. 



	7.  APPLICATION/INTERRELATIONSHIP

Information requested in this DID is applicable to the Weather Systems Processor (WSP) CDLS and may not be applicable to all programs.

	8. 
	9a. 
	9b. 



	10.  PREPARATION INSTRUCTIONS

10.1  The Contractor shall maintain and accumulate data on all items identified for repair during the reporting period for the purpose of generating this report.  

10.2  The CDLS Monthly Critical Item Status Report shall provide, but not be limited to, the following information:

a. The reasons for distinction of each  “Critical” Item over routine Items within CDLS

b. WSP sites, time periods and degree of risk of non-availability

c. The actual / potential impact on continued WSP operations

d. Critical Item National Stock Number

e. Critical Item LRU Manufacturer

f. Critical Item LRU Part Number

g. Critical Item LRU Nomenclature

h. Critical Item Category R/C/E: Indicate whether the LRU/assembly is repairable, consumable or expendable.

i. Critical Item Quantity in Serviceable Stock

j. Critical Item Expected Procurement Time

k. Pending ECPs to alleviate Critical Item shortages

l. Recommended remedies to Critical Item shortages

m. Comments:  Enter any comments concerning the status of the LRU/assembly listed.




	DATA ITEM DESCRIPTION

	1.  TITLE

ADVANCE MEETING AGENDA
	2.  IDENTIFICATION NUMBER

AFZ-DID-S007

	3.  DESCRIPTION/PURPOSE

Meeting Agendas provide a vehicle for disseminating topics of discussion to be addressed during meetings.  The purpose of the agenda is to provide points of discussion such as problems, issues, information, etc., salient to the scheduled meeting.  The agenda is an aid from which the participant can prepare for the meeting.

	4.  APPROVAL DATE

At the start of the meeting
	5. OFFICE OF PRIMARY RESPONSIBILITY (OPR)

AFZ-500


	6a. 
	6b. 



	7.  APPLICATION/INTERRELATIONSHIP

Information requested in this DID may not be applicable to all programs. 

	8. 
	9a. 
	9b. 



	10.  PREPARATION LIMITATION

10.1  The Contractor shall prepare agendas for Meetings.

10.2  Points of discussion to be considered for inclusion as agenda items may include:

Potential Discussion points on

a. Meeting Location / Scheduling Information

b. CDLS Problems

c. CDLS Issues

d. Recommended Solutions to Problems/Issues

e. Funding Data

f. Prospective Attendees to address the Problems and Issues

g. What to review in advance of, or bring, to the meeting be prepared 




	DATA ITEM DESCRIPTION

	1.  TITLE

MEETING MINUTES
	2.  IDENTIFICATION NUMBER

AFZ-DID-S008

	3.  DESCRIPTION/PURPOSE

Meeting Minutes are the official record of proceedings reported as a result of a meeting.  The purpose of Meeting Minutes is to provide a vehicle to report activities, accomplishments, issues, problems, risks, actions, status, etc., for in-service depot repair programs managed and administered by the Contractor.   

	4.  APPROVAL DATE

10 Working Days After Receipt of Minutes
	5. OFFICE OF PRIMARY RESPONSIBILITY (OPR)

AFZ-100
	6a. 
	6b



	7.  APPLICATION/INTERRELATIONSHIP

Information requested in this DID may not be applicable to all programs. 

	8. 
	9a. 
	9b. 



	10.  PREPARATION INSTRUCTIONS

10.1  The Contractor shall prepare Minutes for Meetings.

10.2  Minutes shall address salient points of discussion recorded during meetings and include, but not be limited to, the following information:

a. Attendees with their email addresses

b. Program Status

c. Scheduling Information

d. Problems

e. Problem Resolutions

f. Risks

g. Financial Data

h. Personnel Resource Allocation

i. Action item Status
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PART IV - SECTION K 

REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF OFFERORS 

K.1
3.1-1 CLAUSES AND PROVISIONS INCORPORATED BY REFERENCE (SEPTEMBER 2002) 

This screening information request (SIR) or contract, as applicable, incorporates by reference one or more provisions or clauses listed below with the same force and effect as if they were given in full text. Upon request, the Contracting Officer will make the full text available, or Offerors and Contractors may obtain the full text via Internet at: http://fast.faa.gov (on this web page, select "Contract Writing/Clauses").

FAA ACQUISITION MANAGEMENT SYSTEM CLAUSES

Reference

Title









Date

3.2.5-2

Independent Price Determination




October 1996

3.6.2-5

Certification of Non-segregated Facilities 



April 1996

3.6.3-1

Clean Air and Water Certification




April 2000

K.2

FEDERAL AVIATION ADMINISTRATION’S ACQUISITION MANAGEMENT SYSTEM CLAUSES FOR INCORPORATION IN FULL TEXT

3.2.2.3-2

Minimum Offer Acceptance Period (April 1996)
     (a)  'Acceptance period,' as used in this provision, means the number of calendar days available to the Government for awarding a contract from the date specified in this Screening Information Request (SIR) for receipt of offers.

     (b) This provision supersedes any language pertaining to the acceptance period that may appear elsewhere in this SIR. 

     (c)  The Government requires a minimum acceptance period of  90  calendar days [the Contracting Officer shall insert the number of days]. 

     (d)  In the space provided immediately below, Offerors may specify a longer acceptance period than the Government's minimum requirement.  The Offeror allows the following acceptance period:  _____ calendar days.

     (e)  An offer allowing less than the Government's minimum acceptance period may be rejected.

     (f)  The Offeror agrees to execute all that it has undertaken to do, in compliance with its offer, if that offer is accepted in writing within:  

          (1) the acceptance period stated in paragraph (c) of this clause or 

          (2) any longer acceptance period stated in paragraph (d) of this clause.

(End of provision)

3.2.2.3-10

Type of Business Organization (April 1996)

     The Offeror, by checking the applicable box, represents that--

     (a)  It operates as [ ] a corporation incorporated under the laws of the State of ____________________ , [ ] an individual, [ ] a partnership, [ ] a nonprofit organization, or [ ] a joint venture.

     (b)  If the Offeror or quoter is a foreign entity, it operates as [ ] individual, [ ] a partnership, [ ] a nonprofit organization, [ ] a joint venture, or [ ] a corporation, registered for business in _____________________________________________ . 

                                                                       (country)

(End of provision)

3.2.2.3-15

Authorized Negotiators (April 1996)

     The Offeror represents that the following persons are authorized to negotiate on its behalf with the Government in connection with this submittal: _____________  [list names, titles, and telephone numbers of the authorized negotiators].

(End of provision)

3.2.2.3-23

 Place of Performance (April 1996) 

(a) The Offeror, in the performance of any contract resulting from this Screening Information Request (SIR), [ ] intends, [ ] does not intend (check applicable block) to use one or more plants or facilities located at a different address from the address of the Offeror as indicated in this submittal.

(b) If the Offeror checks 'intends' in paragraph (a) above, it shall insert in the spaces provided below the required information: 

Place of Performance Name and Address of Owner
(Street, Address, City, and Operator of the Plant or
County, State, Zip Code) Facility if Other than Offeror
____________________
 ________________________
____________________
 ________________________
____________________
 ________________________

(End of provision)

3.2.2.3-70

Taxpayer Identification (August 1998)

     (a)  Definitions.


(1)  "Common parent," as used herein, means that corporate entity that owns or controls an affiliated group of corporations that files its Federal income tax returns on a consolidated basis, and of which the Offeror is a member.


(2)  "Corporate status," as used herein, means a designation as to whether the Offeror is a corporate entity, an unincorporated entity (e.g., sole proprietorship or partnership), or a corporation providing medical and health care services.

+
(3)  "Taxpayer Identification Number (TIN)," as used herein, means the number required by the IRS to be used by the Offeror in reporting income tax and other returns.

     (b)  All Offerors are required to submit the information required in paragraphs (c) through (e) of this provision in order to comply with reporting requirements of 26 U.S.C. 6041, 6041A, and 6050M and implementing regulations issued by the Internal Revenue Service (IRS).  The FAA will use this information  for the purpose of collecting and reporting on any delinquent amounts arising out of the respondent's relation with the Federal Government.  This is pursuant to Public Law 104 -134, the Debt Collection Improvement Act of 1996, Section 31001(I)(3).  If the resulting contract is subject to the reporting requirements, the failure or refusal by the Offeror to furnish the information may result in a 31 percent reduction of payments otherwise due under the contract.

     (c)  Taxpayer Identification Number (TIN).


[ ] TIN: ______________________________


[ ] TIN has been applied for.


[ ] TIN is not required because:

              [ ] Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not leave income effectively connected with the conduct of a trade or business in the U.S. and does not have all office or place of business or a fiscal paying agent in the U.S.;


[ ] Offeror is an agency or instrumentality of a foreign government;


[ ] Offeror is an agency or instrumentality of a Federal, state, or local government;


[ ] Other State basis. ___________________________________.

     (d)  Corporate Status.

              [ ] Corporation providing medical and health care services, or engaged in the  billing and collecting of payments for such services;

 
[ ] Other corporate entity


[ ] Not a corporate entity


[ ] Sole proprietorship


[ ] Partnership

              [ ] Hospital or extended care facility described in 26 CFR 501(c)(3) that is  exempt from taxation under 26 CFR 501(a).

     (e)  Common Parent.

              [ ] Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this clause.


[ ] Name and TIN of common patent:


Name  _______________________________________________________


TIN     _______________________________________________________

(End of provision)

3.2.2.3-76

 Representation- Release of Contract Information (April 2002) 

(a) Any contract resulting from the issuance of this Screening Information Request (SIR) may be the subject of a request for release pursuant to the Freedom of Information Act (FOIA), 5 U.S.C. Section 552. 

(b) As an aid in responding to requests for information, this provision facilitates the review and screening process used in determining the releasibility of the contract(s) in whole or in part. Accordingly, the Offeror's response to this SIR relative to potential release of information contained in any resultant contract is set forth at (c) below.

(c) REPRESENTATION CONCERNING RELEASE OF CONTRACT INFORMATION--

The Offeror represents that--(1)[ ] It has made a complete review of its submittal(s) in response to this SIR and that no exemption from mandatory release under FOIA exists, and, (2)[ ] It has no objection to the release of any contract it may be awarded in whole or in part resulting from this SIR. 

OR

The Offeror represents that [ ] its submittal(s) in response to this SIR contains information that is exempt from mandatory release under FOIA. Accordingly, the Offeror represents that--(1)[ ] It has specifically identified via placement of restrictive markings on any sensitive documents submitted in response to this SIR such as trade secrets, proprietary information, or commercial or financial information that is privileged or confidential, and (2)[ ] It, as the party that provided the information, has furnished the contracting officer by separate letter concurrent with this submittal detailed information specifically listing the page(s) to be withheld complete with any and all legal justifications which would permit the FAA to invoke an exemption to the FOIA. 

[End of Provision]

3.2.2.7-7
 Certification Regarding Debarment, Suspension, Proposed Debarment, and Other Responsibility Matters (April 1996) 

(a) The Offeror certifies, to the best of its knowledge and belief, that--

(i) The Offeror and/or any of its Principals--

(A) Are [ ] are not [ ] presently debarred, suspended, proposed for debarment, or declared ineligible for the award of contracts by any Federal agency;

(B) Have [ ] have not [ ] within a three-year period preceding this offer, been convicted of or had a civil judgment rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, state, or local) contract or subcontract; violation of Federal or state antitrust statutes relating to the submission of offers: or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen property; and

(C) Are [ ] are not [ ] presently indicted for, or otherwise criminally or civilly charged by a governmental entity with, commission of any of the offenses enumerated in subdivision (a)(1)(i)(B) of this provision.

(ii) The Offeror has [ ] has not [ ] within a three-year period preceding this offer, had one or more contracts terminated for default by any Federal agency.

'Principals,' for the purposes of this certification, means officers; directors; owners; partners; and, persons having primary management or supervisory responsibilities within a business entity (e.g., general manager; plant manager; head of a subsidiary, division, or business segment, and similar positions). THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF AN AGENCY OF THE UNITED STATES AND THE MAKING OF A FALSE, FICTITIOUS, OR FRAUDULENT CERTIFICATION MAY RENDER THE MAKER SUBJECT TO PROSECUTION UNDER SECTION 1001, TITLE 18, UNITED STATES CODE.

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract award, the Offeror learns that its certification was erroneous when submitted or has become erroneous by reason of changed circumstances.

(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in withholding of an award under this SIR. However, the certification will be considered in connection with a determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or provide such additional information as requested by the Contracting Officer may render the Offeror nonresponsible.

(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information of an Offeror is not required to exceed that which is normally possessed by a prudent person in the ordinary course of business dealings.

(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was placed when making award. If it is later determined that the Offeror knowingly rendered an erroneous certification, in addition to other remedies available to the Government, the Contracting Officer may terminate the contract resulting from this SIR for default.

(End of provision)

3.5-14
 Representation of Limited Rights Data and Restricted Computer Software (October 1996) 

(a) This Screening Information Request (SIR) sets forth the work to be performed if a contract award results, and the Government's known delivery requirements for data, as defined in the clause "Rights in Data-General." Any resulting contract may also provide the Government the option to order additional data under the "Additional Data Requirements" clause, if included in the contract. Any data delivered under the resulting contract will be subject to the "Rights in Data-General" clause that is to be included in this contract. Under the latter clause, a Contractor may withhold from delivery data that qualify as limited rights data or restricted computer software, and deliver form, fit, and function data in lieu thereof. The latter clause also may be used with its Alternates II and/or III to obtain delivery of limited rights data or restricted computer software, marked with limited rights or restricted rights notices, as appropriate. In addition, use of Alternate V with this latter clause provides the Government the right to inspect such data at the Contractor's facility.

(b) As an aid in determining the Government's need to include any of the aforementioned Alternates in the clause "Rights in Data-General," the Offeror's response to this Screening Information Request (SIR) may, to the extent feasible, complete the representation in paragraph (b) of this provision to either state that none of the data qualify as limited rights data or restricted computer software, or identify which of the data qualifies as limited rights data or restricted computer software. Any identification of limited rights data or restricted computer software in the Offeror's response is not determinative of the status of such data should a contract be awarded to the Offeror.

REPRESENTATION CONCERNING DATA RIGHTS

Offeror has reviewed the requirements for the delivery of data or software and states (Offeror check appropriate block)--

[ ] None of the data proposed for fulfilling such requirements qualifies as limited rights data or restricted computer software.

[ ] Data proposed for fulfilling such requirements qualify as limited rights data or restricted computer software and are identified as follows:

__________________________________________
__________________________________________
__________________________________________

Note: "Limited rights data" and "Restricted computer software" are defined in the contract clause titled "Rights In Data-General."

(End of provision)

3.6.2-3

 Walsh-Healey Public Contracts Act Representation (January 1998) 

The Offeror represents as a part of this offer that the Offeror:

is [ ] or is not [ ] a regular dealer in, or 

is [ ] or is not [ ] a manufacturer of, the supplies offered.

(End of provision)

3.6.2-6

Previous Contracts and Compliance Reports (April 1996)

The Offeror represents that--(a) It [ ] has, [ ] has not, participated in a previous contract or subcontract subject either to the "Equal Opportunity" clause of this solicitation, the clause originally contained in Section 310 of Executive Order No. 10925, or the clause contained in Section 201 of Executive Order No. 11114; (b) It [ ] has, [ ] has not, filed all required compliance reports; and (c) Representations indicating submission of required compliance reports, signed by proposed Subcontractors, will be obtained before subcontract awards.

(End of provision)

3.6.2-8

 Affirmative Action Compliance (April 1996) 

The Offeror represents that (a) it [ ] has developed and has on file, [ ] has not developed and does not have on file, at each establishment, affirmative action programs required by the rules and regulations of the Secretary of Labor (41 CFR 60-1 and 60-2), or (b) it [ ] has not previously had contracts subject to the written affirmative action programs requirement of the rules and regulations of the Secretary of Labor.

(End of provision)

3.6.3-5/alt1

Estimate of Percentage of Recovered Material for Designated Items to be Used in the Performance of the Contract (August 1997)

Substitute the following paragraph (a) for paragraph (a) of the basic provision:

(a) By signing this offer, the submitter estimates that the total percentage(s) of recovered material for Government Designated Items to be used in the products and services to be provided under the terms and specifications set forth in this solicitation shall be as follows:

Item Estimated percentage 
of recovered material* 
_________ _________________
_________ _________________
_________ _________________

*In addition, for paper products, include the percentage of postconsumer material.

(End of provision)

3.6.4-15

 Buy American Act Certificate (July 1996) 

(a) The Offeror certifies that each end product, except as listed below, is a domestic end product (as defined in the clause "Buy American Act-Supplies,") and components of unknown origin are considered to have been mined, produced, or manufactured outside the United States.

Excluded End Product



 Country of Origin
______________________


 ______________________
______________________


 ______________________
______________________


 ______________________
[list as necessary]

(b) The Offeror agrees to furnish any additional information as the Contracting Officer may request to verify the above information and to evaluate the offer. Offerors may obtain from the Contracting Officer lists of articles, materials, and supplies excepted from the Buy American Act.

(End of provision)
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PART IV - SECTION L 

INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS 

L.1
CLAUSES AND PROVISIONS INCORPORATED BY REFERENCE 

This screening information request, incorporates by reference one or more provisions or clauses listed below with the same force and effect as if they were given in full text. Upon request, the Contracting Officer will make the full text available, or Offerors and Contractors may obtain the full text via Internet at: http://fast.faa.gov (on this web page, select "Contract Writing/Clauses").

FAA ACQUISITION MANAGEMENT SYSTEM CLAUSES

Reference

Title









Date
3.2.2.3-1

False Statements in Offers





April 1996

3.2.2.3-11 

Unnecessarily Elaborate Submittals 




April 1996

3.2.2.3-12

Amendments to Screening Information Requests


April 1996

3.2.2.3-16

Restriction on Disclosure and Use of Data 



April 1996

3.2.2.3-19

Contract Award 







April 1996

3.6.2-15

Evaluation of Compensation for Professional Employees
April 1996

L.2 
FEDERAL AVIATION ADMINISTRATION’S ACQUISITION MANAGEMENT SYSTEM CLAUSES INCORPORATED IN FULL TEXT

3.2.4-1

Type of Contract (April 1996)

 The FAA contemplates award of a single contract with both Firm Fixed Price and Time and Materials Contract Line Items resulting from this Screening Information Request.

(End of provision)

3.9.1-3

 Protest (November 2002) 

AS A CONDITION OF SUBMITTING AN OFFER OR RESPONSE TO THIS SIR (OR OTHER SOLICITATION, IF APPROPRIATE), THE OFFEROR OR POTENTIAL OFFEROR AGREES TO BE BOUND BY THE FOLLOWING PROVISIONS RELATING TO PROTESTS:

(a) Protests concerning Federal Aviation Administration Screening Information Requests (SIRs) or awards of contracts shall be resolved through the Federal Aviation Administration (FAA) dispute resolution system at the Office of Dispute Resolution for Acquisition (ODRA) and shall be governed by the procedures set forth in 14 C.F.R. Parts 14 and 17, which are hereby incorporated by reference. Judicial review, where available, will be in accordance with 49 U.S.C. 46110 and shall apply only to final agency decisions. A protestor may seek review of a final FAA decision only after its administrative remedies have been exhausted.

(b) Offerors initially should attempt to resolve any issues concerning potential protests with the Contracting Officer. The Contracting Officer should make reasonable efforts to answer questions promptly and completely, and, where possible, to resolve concerns or controversies. The protest time limitations, however, will not be extended by attempts to resolve a potential protest with the Contracting Officer.

(c) The filing of a protest with the ODRA may be accomplished by mail, overnight delivery, hand delivery, or by facsimile. A protest, is considered to be filed on the date it is received by the ODRA.

(d) Only an interested party may file a protest. An interested party is one whose direct economic interest has been or would be affected by the award or failure to award an FAA contract. Proposed Subcontractors are not "interested parties" within this definition.

(e) A written protest must be filed with the ODRA within the times set forth below, or the protest shall be dismissed as untimely: 

(1) Protests based upon alleged improprieties in a solicitation or a SIR that are apparent prior to bid opening or the time set for receipt of initial proposals shall be filed prior to bid opening or the time set for the receipt of initial proposals.

(2) In procurements where proposals are requested, alleged improprieties that do not exist in the initial solicitation, but which are subsequently incorporated into the solicitation, must be protested not later than the next closing time for receipt of proposals following the incorporation.

(3) For protests other than those related to alleged solicitation improprieties, the protest must be filed on the later of the following two dates:

(i) Not later than seven (7) business days after the date the protester knew or should have known of the grounds for the protest; or

(ii) If the protester has requested a post-award debriefing from the FAA Product Team, not later than five (5) business days after the date on which the Product Team holds that debriefing.

(f) Protests shall be filed at:

(1) Office of Dispute Resolution for Acquisition, AGC-70, 
Federal Aviation Administration, 
800 Independence Ave., S.W., 
Room 323, 
Washington, DC 20591,

Telephone: (202) 267-3290, 
Facsimile: (202) 267-3720; or

(2) other address as specified in 14 CFR Part 17.

(g) At the same time as filing the protest with the ODRA, the protester shall serve a copy of the protest on the Contracting Officer and any other official designated in the SIR for receipt of protests by means reasonably calculated to be received by the Contracting Officer on the same day as it is to be received by the ODRA. The protest shall include a signed statement from the protester, certifying to the ODRA the manner of service, date, and time when a copy of the protest was served on the Contracting Officer and other designated official(s).

(h) Additional information and guidance about the ODRA dispute resolution process for protests can be found on the ODRA Website at http://www.faa.gov.

(End of provision)

L.3

COMMUNICATIONS
Formal communications such as requests for clarification and/or information concerning this SIR must be submitted to the address below:

Federal Aviation Administration

Surveillance and Weather Branch (ASU-320)

800 Independence Avenue, SW

Washington, D.C. 20591

Attn:  Mr Gerald L. Boyer, Contracting Officer

L.4

COMPLETENESS
The Contractor is responsible for showing in their proposal their ability to comply with the entire Statement of Work (Section C) and the full requirements of the SIR.  The Government will review all proposals to ensure completeness, response to all elements and adherence to Section L.6.1, “Proposal Format”.  Proposals that do not meet these requirements may be rejected without further evaluation or discussion.

L.5
EXPENSES RELATED TO OFFERORS SUBMISSIONS
The Government does not intend to pay for the information solicited, or reimburse the offeror for any costs incurred in the preparation of, or the submission of any response to this solicitation or in making necessary studies or designs for the preparation thereof, including attendance at any solicitation conference.

L.6
CONDITIONS OF THIS SOLICITATION
This solicitation is not a contract, a promise to contract, or a commitment of any kind. 

L.7

ALTERNATIVES
Offerors must propose to fulfill the entire requirements of the SIR as issued.  Within a proposal, offerors may elect to also propose unsolicited improvements and suggest additional cost efficiency.  These must be clearly separated from the elements of the main proposal and identified as such.  

L.8

PROPOSAL PREPARATION INSTRUCTIONS
These instructions prescribe the format of proposals and describe the approach for the development and presentation of proposal data.  They are designed to ensure the submission of information essential to the understanding and comprehensive validation of proposals.  The instructions permit the inclusion of any additional data or information an Offeror deems pertinent.

L.8.1

PROPOSAL FORMAT
The proposal must be submitted in 3 volumes, as outlined below:

	VOLUME
	TITLE
	COPIES
	PAGE LIMIT

	I
	Executive Summary
	Orig + 2
	5

	II
	Executable Contract (Sections A – J) + K 
	Orig + 2
	N/A

	III
	Responses to Non-Cost/Price Evaluation Factors 
	Orig + 2
	75


All pages should be 8 ½” X 11”, 12 pitch with single spaced text.  Double –sided pages shall count as two pages of the stated page limits.  Supporting material, referenced in the body of the proposals and submitted as separate attachments will not be counted against page limits.  All materials must be submitted in English.  

L.8.2

VOLUME I – EXECUTIVE SUMMARY

Summarize the offer, highlighting the salient features of the proposal, include a description of the approach and plans toward satisfying and supporting the requirements of this SIR.  

L.8.3
VOLUME II INSTRUCTIONS
Volume II must contain solicitation sections A through K, any amendments, and all “contractor fill-ins” completed.  This volume should also include an original signature and date of execution on each of the Standard Form (SF) 33 cover sheets.  Any subsequent contract will consist of sections A through J.  The table provided below contains a listing of sections A through L and indicates which of those require contractor fill-in information.  Following the table are specific instructions for those sections.   




         Solicitation Sections

	ID
	Solicitation Section Title
	Source of Section
	Contractor Fill-in Items Present

	A
	Solicitation, Offer and Award, Standard Form    (SF-33)
	FAA Supplied
	Yes

	B
	Supplies and Services – Contract Line Items (CLIN)s
	FAA Supplied
	Yes

	C
	Statement of Work (SOW)
	FAA Supplied
	No

	D
	Packaging and Marking
	FAA Supplied
	No

	E
	Inspection and Acceptance
	FAA Supplied
	No

	F
	Deliveries and Performance
	FAA Supplied
	No

	G
	Contract Administration Data
	FAA Supplied
	Yes

	H
	Special Contract Requirements
	FAA Supplied
	No

	I
	Contract Clauses
	FAA Supplied
	No

	J
	Attachments - Description of CDRL and DID Forms (Requirements/Instructions)
	FAA Supplied
	No

	K
	Representations, Certifications, and Other Statements of Offerors
	FAA Supplied
	Yes


L.8.3.1 SECTION A INSTRUCTIONS
Standard Form 33 Solicitation, Offer, and Award (SF-33), blocks 12 - 18 contractor fill-ins are self-explanatory.  The SF-33, block 17 must be signed by an agent of the company authorized to make the offer.

L.8.3.2 SECTION B INSTRUCTIONS
For Contract Line Items Numbers (CLINS) 001, 002 and 003, offerors must insert their proposed  Firm-Fixed-Prices.

For CLINS 004, 005 and 006, offerors must insert their proposed hourly rates for each labor category.  The proposed rates must be fully burdened to include all costs well as any profit that the offeror intends to be paid.

While complete backup cost or pricing data is not required at this time, the Government reserves the right to request such data from some, any or all vendors.

L.8.3.3 SECTION G INSTRUCTIONS
Offerors must provide the remittance address.

L.8.3.4 SECTION K INSTRUCTIONS
Offerors must provide the requested information.  Contractor fill-ins are self-explanatory.

L.8.4
VOLUME III – INSTRUCTIONS
Volume III must address each of the 3 non-cost factors (Capability, Technical Merit and Past Performance) and must not contain cost or pricing data.

L.8.4.1   Factor I - Capability

Offerors must demonstrate capability to perform the requirements set forth in the solicitation.  Instructions for the sub-factors follow.  

L.8.4.1.1 CDLS Management

Proposals must demonstrate capability to manage a Contractor Depot Logistics Support operation, to include ability to effectively implement procurements with multiple sub-Offerors.  This may be demonstrated by descriptions of current or past effort.  Such descriptions should include types of equipment supported, complexity of equipment, numbers of components, types of repairs and response requirements, and descriptions of relationships with sub-vendors. 

L.8.4.1.2 Facility Access

Proposals must describe the facilities available to perform the requirements of this solicitation.  This should include location and size, and the means by which available, i.e. contractor owned or leased.

L.8.4.1.3 Personnel Structure

Proposals must describe the pertinent personnel structure to include Management, Technical and Administrative personnel.  Proposals should describe qualifications of personnel intended to be utilized for WSP CDLS effort.  This should include job descriptions, length of time employed, and pertinent experience or expertise.  Descriptions should include training and academic qualifications as well as work experience.  Offerors should be specific with regard to experience and expertise with CDLS or Interim CDLS as well as with inspection, repair and upgrade of radar equipment, to include hardware and software.    Proposals may include resumes.

L.8.4.1.4 Quality Control Processes

Proposals must describe the offeror’s quality control, configuration management and validation plans and procedures for work similar to that required of this solicitation. 

L.8.4.2 Factor II – Technical Merit

The proposal must discuss the offeror’s technical abilities pertinent to the requirements of the solicitation.  The contractor must describe experience and expertise in the inspection, repair and upgrade of National Airspace System electronic equipment to include radar, radar equipment; included should be a discussion of the offeror’s basic knowledge of radar signal flow.  The proposal should demonstrate relevant experience and expertise with both hardware and software. 
Included also should be a description of experience with performing and reporting on failure analysis and trend analysis, and experience with the FAA Logistics Center Web Based Logistics and Inventory System Interface Tool or similar Web based system

L.8.4.3 Factor III – Past Performance

The proposal must describe the offerors past performance, with providing depot services similar to those described within this solicitation.  Contractor’s should include dates, contract numbers and points of Government contact, i.e. Technical or Contracting Officer  for Government related work. 

L.9
TIME, DATE AND PLACE FOR SUBMISSIONS OF PROPOSALS
Proposals must be delivered to the following address:

Federal Aviation Administration

800 Independence Avenue, SW

Washington, D.C. 20591

Attn: Gerald Boyer, ASU-320, Rm. 511

Proposals must be received not later than 4:00 p.m. local time, on September 30, 2003.

PART IV - SECTION M 

EVALUATION FACTORS FOR AWARD 

M.1
CLAUSES AND PROVISIONS INCORPORATED BY REFERENCE  

This screening information request incorporates by reference the following provision with the same force and effect as if they were given in full text. Upon request, the Contracting Officer will make the full text available, or Offerors and Contractors may obtain the full text via Internet at: http://fast.faa.gov (on this web page, select "Contract Writing/Clauses").

FAA ACQUISITION MANAGEMENT SYSTEM CLAUSES

Reference

Title









Date
3.2.4-31

Evaluation of Options






April 1996

M.2

SIR EVALUATION

M.2.1 
NON-COST EVALUATION FACTORS:

Offerors will be evaluated on the non-cost evaluation factors set forth below.  Factor I is as important as Factors II and III combined.  Factors II and III are of equal importance.

M.2.1.1
Factor I:  Capability - Offeror capability to perform the requirements set forth in the solicitation.  This factor will be evaluated utilizing the sub-factors set forth below, which are of equal importance.  

A. CDLS Management: Offeror capability to manage a Contractor Depot Logistics Support operation, to include ability to effectively implement procurements with multiple sub-Offerors.

B. Facility Access: Offeror access to adequate facilities to inspect, repair/upgrade and store WSP components.

C. Offeror’s Personnel Structure: i.e. extent that Offeror has an established, stable, and  motivated quality work force to include Management, Technical and Administrative personnel.

D. Offeror’s Quality Control Processes:  Extent of the offeror’s quality control, configuration management and validation plans and procedures for work similar to that required of this solicitation. 

M.2.1.2
Factor II: Technical Merit – Offeror Technical Merit will be evaluated based on experience and expertise in the inspection, repair and upgrade of National Airspace System electronic equipment to include radar, radar equipment and evaluation of the vendor’s knowledge of radar signal flow.  Included is experience and expertise with both hardware and software.  Included also will be experience with performing and reporting on failure analysis and trend analysis, and experience with the FAA Logistics Center Web Based Logistics and Inventory System Interface Tool or similar Web based system.

M.2.1.3 
Factor III: Past Performance - Offerors will be evaluated on their past performance with implementing depot services similar to those described within this solicitation.  This evaluation will consider the quantity, relevancy, recentness and level of success.

M.2.2

COST/PRICE EVALUATION FACTOR

The Offerors’ proposal will be evaluated based on the proposed prices of CLINs 001 through 006.  The proposed prices for CLINs 004 through 006 will be based on the estimated cost of Materials plus the estimated hours multiplied by the Offerors’ burdened rate for each labor category.  The overall proposed prices, including those of option CLINs will used in determining best value.  Proposed prices that are significantly at variance with the Government estimate will be considered indicative of an overall misunderstanding, by the offeror, of the WSP CDLS requirements.    

M.3 

BASIS FOR AWARD

a.
Award Selection:  Upon completion of the analysis of the offeror’s technical and cost/price proposals, a final best value assessment will be made.  Award will be made to that Offeror whose offer within the Government’s budget is determined to provide the greatest overall value to the FAA.  

b.
Eligibility for Award:  To be eligible for award, offerors must be determined financially viable and otherwise responsible.

M.4

FINAL SOURCE SELECTION

Award on Initial Offers:  The FAA reserves the right to award a contract immediately following the conclusion of all evaluations and may or may not engage in communications, clarifications or negotiations with the successful Offeror or any other Offeror.  Therefore, it is critical that each Offer be fully responsive to this solicitation and its provisions.  Additionally, the FAA reserves the right to conduct communications, clarifications and negotiations with some, any or all, competing offerors, as the situation warrants.  Those vendors may be allowed to revise their offers.  In conducting evaluations and making a source selection, the FAA reserves the right to utilize all data available to include information received as a result of any communications with offerors.
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