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CONTRACT DATA REQUIREMENTS LIST

DESCRIPTION OF CDRL FORM
Block 1 - LINE NUMBER
This block provides a line number that uniquely identifies this particular data item.

Block 2 - TITLE (DESCRIPTION OF DATA)
This block shows the title of the data item as it appears on the Data Item Description (DID).

Block 3 - SUBTITLE
This block provides additional title information for the data item if the title differs from the title of the DID or requires further identification.

Block 4 - DID REFERENCE
This block shows the identification number of the DID which specifies the requirements for the data item.

Block 5 - CONTRACT REFERENCE
This block provides a reference to the specific location in the procurement instrument that generates the requirement for the data item.  It provides the paragraph number contractually cited in the Statement of Work (SOW).

Block 6 - TECHNICAL OFFICE
This block identifies the office responsible for advising on the technical adequacy of the data item.  Abbreviations used are as follows:



AND-360 - Voice and Data Air/Ground Communications

Block 7 - This block designates the location for performance of Government inspection and acceptance of the data item.  The location is indicated by a two-character code as follows:

Code

Meaning
DD

Both Inspection and Acceptance at Destination

SD

Inspection at Source, Acceptance at Destination

LT

Only a Letter of Transmittal required

CC

Inspection and Acceptance requirements are specified elsewhere in the contract

(Note: Source indicates at the contractor's facility.)

Block 8 - APPROVAL CODE
This block indicates the appropriate approval required prior to initial preparation of final acceptance of the document by the Government.  The approval code is indicated by a character code as follows:

Code

Meaning
A

Formal, written approval is required prior to final acceptance of the data item by the Government.  If it is determined that certain contractual requirements for this data are not satisfied, the Government will notify the contractor of each deficient area and will withhold final acceptance pending corrections of all deficiencies by the Contractor.  Any revisions to approved documents shall also require formal written approval.  In the event of conflict between the approved document(s) and the contract, including the SOW and all referenced specifications/purchase descriptions, the contract shall take precedence.

Block 9 - INPUT TO INTEGRATED ASSOCIATES CONTRACTORS
An "X" in this block indicates that either the data item is dependent on the integrated result of specific inputs from other participating contractors, or the data item is an Integrated Associates Contractor (IAC).

Block 10 - FREQUENCY
This block specifies the frequency of submittal for the data item.  Data of a recurring type shall be submitted at the end  of the reporting period established in the field unless otherwise indicated in Block 12, 13, or 16.  Codes used are as follows:

Code

Meaning
QTRLY

Quarterly

YEARLY
One per year

ONE/R

One time and revisions (revision requirements may be specified in Block 13 and 16)

AS REQ

As required (See Block 16)

Block 11 - AS OF DATE
For data of a recurring type, this block may be used to indicate the starting date for the required reporting interval.

Block 12 - DATE OF FIRST SUBMITTAL
This block contains the date that the initial data submission is to be delivered to the Government.  This date may be an actual calendar date or keyed to an event.  Codes are as follows:

Code




Meaning
ARO

After Receipt of Order

DACA

Days After Contract Award

Numbers used with review abbreviations indicate that the document is due X days after the specified formal review.  For example, CDR+2 means that the document is due 2 days after the Critical Design Review.

Block 13 - DATE OF SUBSEQUENT SUBMISSION
For data that is submitted more than once, this block contains the requirements for all submissions after the initial submittal.  The Government will review the documentation presented by the Contractor in 30 days.  Codes used are the same as those for Block 12.

Block 14 - DISTRIBUTION AND ADDRESSES
This block specifies the addresses and the number of copies (hardcopy and magnetic media) each addressee is to receive.  Regular copies are to the left of the slash, and reproducible copies to the right.  When a reproducible copy of any CDRL delivery is required, the contractor shall also supply a copy of the document on magnetic media that will be determined at the LSA Provisioning Guidance Conference.  The magnetic media shall be 5.25 inch floppy disk on any MS-DOS compatible system to be specified by the contractor and approved by the Government for Technical Instruction Books.   The designation "LTO" indicates that only a Letter of Transmittal is required for that addressee.  A distribution list giving the full mailing address for each addressee follows:
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ATTN:  CONTRACTING OFFICER
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Federal Aviation Administration





800 Independence Avenue, SW





Washington, DC  20591


AND-360

ATTN:  DATA MANAGER





Air/Ground Communications and Control, AND-360





Federal Aviation Administration





800 Independence Avenue, SW





Washington, DC  20591
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	DATA ITEM DESCRIPTION


	

	1.  TITLE

AGENDAS
	2. IDENTIFICATION NUMBER

DI-A-7088

	3.  DESCRIPTION/PURPOSE

3.1 This report provides agenda information concerning purpose, location, and schedule of the joint Contractor/Government conference required to manage the acquisition of system/equipment, related items, and services.  The agenda sets forth the place, time, date, purpose, and objective of each forthcoming conference or meeting.

	4. APPROVAL DATE
	5. OFFICE OF PRIMARY RESPONSIBILITY  

AND-360
	6a. 
	6b 

	7. APPLICATION/INTERRELATIONSHIP

7.1  This data item is applicable to all contracts for system/equipment, related items and services.

7.2 This data item satisfies the requirements of MIL-STD-1521 or other applicable procurement documents cited in the contract.

7.3 This data item replaces DI-A-2166 and DI-P-6202.

	8. APPROVAL LIMITATION


	9a. References
	

	10.  PREPARATION INSTRUCTIONS

10.1
A separate agenda in Contractor’s format is required for each proposed conference and shall be transmitted by letter or message.  The agenda shall include the following, where applicable:

a. The purpose and objective of the conference,

b. The recommended conference location, date, and duration,

c. A daily chronological listing of each major topic or subtopic to be discussed and the time schedule to be devoted to each topic,

d. A recommended list of activities to be represented and identification of their responsibilities,

e. A recommended list of subcommittees to be established during the conference and the proposed activity representation for each subcommittee,

f. Reference to and brief description of the results of previous meetings on the same idea,

g. Location, schedule, and purpose or subject area to be covered by each subcommittee,

h. Name of Government chairperson and co-chairperson of conference and designated activity representative to act as subcommittee chairperson,

i. Administrative notes as required to indicate billeting, messing, transportation, and administrative services available to conference attendees, 

j. Complete list of all documentation to be available for review,

k. Brief description of progress on actions or problems identified at previous meetings,

l. Other pertinent information such as forms to be used, identification of any deviations or waivers, security classification, clearance requirements, etc.
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	DATA ITEM DESCRIPTION


	

	1.  TITLE

CONFERENCE MINUTES
	2. IDENTIFICATION NUMBER

DI-A-7089

	3.  DESCRIPTION/PURPOSE

3.1 Minutes provide documentation of technical information and data required to record joint Contractor/Government decisions and agreements reached during conferences, formal reviews, inspections, or audits.

	4. APPROVAL DATE
	5. OFFICE OF PRIMARY RESPONSIBILITY  

AND-360
	6a. 
	6b 

	7. APPLICATION/INTERRELATIONSHIP

7.1 This data item is applicable to all contracts for system/equipment, related items and services procured.

7.2 This data item satisfies the requirements of MIL-STD-1521 or other applicable procurement documents cited in the contract.

7.3 This data item replaces DI-A-2167 and DI-P-6201.

	8. APPROVAL LIMITATION


	9a. References
	

	10.  PREPARATION INSTRUCTIONS

10.1 Conference Minutes of each conference shall be prepared in Contractor format and shall include, as a minimum, the following:

a. A title page containing the following:

1. Title – type of meeting and date,

2. Identification of system/equipment, training courses, contract number, etc.,

3. Space for signatures of the designated representatives of the Contractor and procuring activity,

4. The name of the Contractor and address to which the procuring activity should send acknowledgements of receipt/comments

b. The purpose and objective of the conference,

c. The conference location,

d. A summary of the discussions, decisions, agreements reached, and the directions of the conference or individual subcommittees thereof,

e. A list of attendees by name, rank, rate, grade, or position, activity represented, activity code, phone numbers, as appropriate,

f. Copies of action items sheets for each action to be implemented as a result of the conference/meeting.  Format of the action item sheets shall be specified be the conference chairperson,

g. An updated copy of the conference/meeting reflect the actual agenda for the conference/meeting as conducted,

h. The required elements of information specified be the conference/meeting chairperson whom are applicable to the type of conference/meeting conducted and other data information as mutually agreed between the Contractor and the procuring activity.
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	DATA ITEM DESCRIPTION


	

	1.  TITLE

PROGRAM MANGEMENT PLAN (PMP)
	2. IDENTIFICATION NUMBER

FAA-URT-008

	3.  DESCRIPTION/PURPOSE

3.1 This data item describes the contractor’s management organization, assignment of functions, duties, and responsibilities, management procedures and reporting requirements for the conduct on contractually imposed tasks, projects, or programs.

3.2 The PMP will provide details of the specific techniques, tasks, and procedures to be used for monitoring contract management and performance, configuration control, data management, and production management.

3.3 The PMP provides the contracting activity a basis for reviewing and evaluating contractor performance, and for determining contractual compliance.

	4. APPROVAL DATE
	5. OFFICE OF PRIMARY RESPONSIBILITY  

AND-360
	6a. 
	6b 

	7. APPLICATION/INTERRELATIONSHIP

7.1  This DID shall be the basis for the Contractor’s management approach to ensuring adherence to program technical and schedule objectives.

(continued)

	8. APPROVAL LIMITATION


	9a. References


	

	10.  PREPARATION INSTRUCTIONS

10.1 Format.  Electronic deliveries shall be in .doc format and shall be compatible with MS Office Suite 97 unless alternative software is approved by the Government.  The PMP shall be prepared in the contractor’s format and conform to the following:

a. Identification.  The plan shall be identified with the preparing office or contractor’s title, the identifying numbers or designation of the Contract/Procurement Request, the identity of the project, and the Government activity issuing the controlling contract.

b. Descriptive Material.  As may be needed to clarify or explain matter in the text, the plan may include descriptive material, sketches, drawings, photographs, table forms, graphs, worksheets, charts, etc.  The PMP shall be delivered to the FAA in both paper and electronic media using MS Office 97 products unless otherwise approved by the Government.

c. Table of contents and document size.  The PMP shall be on standard size paper, and it shall not exceed 40 double sided, single spaced pages.  The pages shall be sequentially numbered and bound together.  The plan shall include a table of contents and a definition list of all acronyms used. (Continued)
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7.1 The PMP shall be consistent with data products generated for the direction, coordination, and control of system engineering, interface management, configuration management, quality assurance, production, system test, packaging/shipping, and installation management.

10.2  Specific Contents.  The PMP shall cover the organizational structure, program management methodology, personnel, plans, and reports as described herein.  As a minimum, other subjects to be included are described in the following sections:

a. Purpose.  This paragraph shall describe the purpose of the PMP in terms of its relationship to the management of the project, and performing the contract tasks outlined in the Statement of Work (SOW).

b. Scope.  This section shall contain programmatic and technical background on the system; an overview of the Contractor’s approach to program technical, schedule, and risk control; authority of the program manager; and the relationship of the PMP to the other programmatic policies, procedures, and planning documents. 

c. Program Management.  This section shall provide information on the Contractor’s management organization, internal management policies and procedures, an overall integrated program schedule, relationships with Government personnel and agencies, and roles and responsibilities of management entities within the organization.

d. Management Organization.  Present a company organizational chart(s) and sufficient supplemental narrative to fully describe all organizational levels and activities.  This chart shall be hierarchical in nature and should delineate clearly all major area responsibilities and management positions.  Provide a similar chart of the program organization to be used in performance of the contract.  If the project includes major subcontractors, provide organizational and functional information about the subcontractor.

e. Roles and Responsibilities.  Discuss the authority of all responsible management positions identified by the organizational description. This description shall include the role of to project manager to direct, control, and commit resources to adequately fulfill their responsibilities.

f. Personnel.  The plan shall list the personnel staffing of the contractor’s management office that directs the contractual tasks, projects, and programs and assist in completing the contract.  The list shall include the identity, background, and work experience of the personnel assigned to fill these positions.

g. Staffing.  The plan shall also describe the staffing required for proper accomplishment of each contractual task by skill type, level, and number of personnel.  This description shall include a chart depicting the projected variations in staffing levels planned for each project phase.

h. Policies and Procedures.  Describe internal policies and procedures to be used in managing the contract.

i. Relationships.  Describe the working relationships the Contractor will establish with the Government (FAA) and any subcontractors supporting the procurement of the equipment.

j. Subcontractor management.  Describe the approach to managing subcontractor activities.  Include in the approach the organizational relationship maintained between the prime and subcontractors and methods of requirement flow-down and activity progress reporting back to the prime Contractor.  Describe subcontractor and supplier rating systems used to select subcontractors and describe the approach to maintaining quality from products produced by subcontractors.

k. Schedules.  Present a Baseline Master Integrated project Schedule (BMIPS) that shall include all formal reviews and audits, all key programmatic and technical events, and the preliminary and final submission of all documentation identified in the Contract Data Requirements List (CDRL).  Include development and production processes discussed in the plan.  The schedule shall show task dependencies and interrelationships and shall be correlated to the FAA UHF Replacement Radio Schedule.  Schedules shall be presented in summary master, intermediate, and detailed levels associated with major, mid-level, and detailed work elements required for contract compliance.

l. Schedule Management.  Provide a detailed description of how the contractor will implement a fully integrated, defined, planning and control system.  The description shall include discussion of interrelationship of tasks, and tracking criticality of the tasks.  If subcontractor(s) are used, similar information shall be presented and shall include a discussion on how contractor and subcontractor schedules shall be integrated and updated.

CONTINUATION SHEET

FOR

FAA-URT-008

m. Resource Planning.  Provide a detailed description of how the Contractor will allocate and plan resources to meet the delivery requirements of the project.  Discuss any resource planning tools used for this purpose.

n. Risk Management.  Describe the internal approach and method for the identification, assessment, and mitigation of program risks.  This approach should include provision for identifying risk areas, assessing risk factors, assigning appropriate resources to reduce risk factors, identifying an analyzing alternative actions available, identifying the most promising alternatives, and planning for implementation of risk reduction.  Describe contractor procedures to develop a plan of action t mitigate risk.

o. Data Management.  Describe the organization, procedures, and tools to be used to ensure that all data deliverables required by the contract are made in a timely manner.  Identify the individual responsible for integrating and maintaining the total data management effort.  This effort shall involve monitoring, reporting, status accounting, and cross matrixing (e.g., Government change requirements versus implemented changes) of all changes to, additions of, or deletions of CDRL contents.  The Contractor’s procedures for controlling the generation, receipt, approval, storage, and delivery of subcontractor data as well as its inclusion in status accounting shall be also described.

p. Configuration Management Plan.  This section shall describe the Contractor’s configuration management (CM) Plan, how the contractor’s CM program is organized, how it will be conducted, and the methods, procedures and controls used to assure effective configuration, identification, change control, development of Engineering Change Proposals, status accounting, and audits (Functional Configuration Audit/Physical Configuration Audit of the total configuration, including hardware, software, and firmware.

q. Quality Control, Performance Evaluation, and Contractual Compliance.  This section shall discuss Contractor and major subcontractor(s) methods and concepts for continuous quality control, performance evaluation, and contractual compliance.

r. Reviews and Reporting.  Describe plans for all formal and informal reviews and reporting to the Government.

s. RESERVED

t. Systemic Improvement.  Describe the approach to systemic improvement of products.  Include in the discussion the approach to supplying quality products and making continuous improvement to critical processes controlled by the organization.  Describe the tools and techniques which are used or planned for use on this contract.  Include any discussion of relevant experience in the area of systemic improvement.

u. Production Management.  This section shall discuss Contractor and major subcontractor(s) methods and concepts for employing facilities, tooling, and manpower resources to produce the system/equipment.

v. Manufacturing Methods and Production Flow.  Provide a production flow utilizing a goes-into chart, tree chart or equivalent to detail the process for manufacturing and assembly in terms of key operations or assembly points showing individual and total lead times from the procurement of raw material to delivery of the end item.

w. Capability and Capacity.  This section describes the data and information used to determine the Contractor and subcontractor(s) capability and capacity to meet schedule requirements.  The Contractor shall provide data indicating ability to meet the production rate and quantities required for the system.  Manufacturing risks and the systems used to track suppliers progress and to detect/correct potential delivery problems shall also be addressed.  Provide a list of all subcontractors and major vendors indicating the services/materials to be supplied by each.  The contractor shall also describe the capability to establish and maintain a depot level support function for the nationwide deployment of UHF equipment.
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	DATA ITEM DESCRIPTION


	

	1.  TITLE

CONFIGURATION STATUS ACCOUNTING REPORTS
	2. IDENTIFICATION NUMBER

FAA-URT-001

	3.  DESCRIPTION/PURPOSE

3.1 Configuration Status Accounting Reports are documented records that provide the information needed to identify the configuration item and determine the status and implementation process of changes.

	4. APPROVAL DATE
	5. OFFICE OF PRIMARY RESPONSIBILITY  

AND-360
	6a. 
	6b 

	7. APPLICATION/INTERRELATIONSHIP

7.1  The report is to record, with controlled reference access, the various documents comprising the baselines and changes.

	8. APPROVAL LIMITATION


	9a. References
	

	10.  PREPARATION INSTRUCTIONS

10.1 The format for the documentation shall be in the Contractor’s format as proposed in the Configuration Management Plan.

10.2 The report shall include, but need not be limited to, identification of:

a. Technical documentation comprising the configuration identification,

b. Essential configuration item data,

c. Contractual information required for each configuration item and Contractor identification,

d. Proposed changes to configuration, the status of such changes, and responsibility for change decisions,

e. Approved changes to configuration, including the specific number or kind of items to which these changes apply, the implementation status of such changes, and the activity responsible for implementation.

10.3       The data elements used in the reports shall be identified using MIL-STD-482 as a guideline.
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	DATA ITEM DESCRIPTION


	

	1.  TITLE

CONFIGURATION MANAGEMENT PLAN
	2. IDENTIFICATION NUMBER

FAA-URT-009

	3.  DESCRIPTION/PURPOSE

3.1 The Configuration Management Plan describes how the contractor’s configuration management program is organized, how it will be conducted, and the methods, procedures and controls used to assure effective configuration, identification, change control, status accounting, and audits of the total configuration, including hardware, software and firmware.

	4. APPROVAL DATE
	5. OFFICE OF PRIMARY RESPONSIBILITY  

AND-360
	6a. 
	6b 

	7. APPLICATION/INTERRELATIONSHIP

7.1  The Configuration Management Plan shall contain the contractor’s efforts to implement the configuration management function as specified in the contract or Screening Information Request (SIR).

	8. APPROVAL LIMITATION


	9a. References
	

	10.  PREPARATION INSTRUCTIONS

10.1 Format and Content. The Configuration Management (CM) Plan (CMP) shall be prepared in accordance with Appendix A, Configuration Management Plan, to MIL-STD-973, using EIA-STD-649 or MIL-HDBK-61 as guidance.  Electronic deliveries shall be in .doc format and shall be compatible with Microsoft Office Suite 97 unless alternative software is approved by the Government.  The following guidance is provided for contractor reference:

10.1.1  Configuration Management Phasing and Milestones.  This section shall describe and graphically portray the sequence of events and milestones for implementation of CM in phase with major program milestones and events, including:

a. Release and submittal of configuration documentation in relation to program events (e.g., technical reviews);

b. Establishment of internal configuration and contractual baselines;

c. Implementation of internal and Government configuration control;

d. Establishment of configuration control boards;

e. Implementation of a status accounting information system and provision for reports/or access to the status accounting information; and

f. Conduct of configuration audits.

10.1.2 Configuration Identification.  This section shall describe the contractor’s procedures for meeting the requirements of Section C.3.2 of the Statement of Work (SOW), including:

a.  Selection of Configuration Items;
b. Establishment and management of configuration including document, drawing and software development libraries and corrective action process;
c. Establishment of contract baselines, definition of the configuration documentation required for each and graphic illustration of configuration documentation relationships;
d. Engineering release and correlation of manufactured products; and
e. Assignment and application of configuration identifiers including document numbers, nomenclature, serial numbers and part number to hardware; and software identifiers to software and firmware.
(Continued)
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10.1.3 Configuration  Control.  This section shall describe the contractor’s procedures for meeting the requirements of the SOW including:

a. Functions, responsibility, and authority of configuration control boards;

b. Classification of changes, and the level of authority for change approval/concurrence;

c. Processing of Class I Engineering Change Proposals (ECPs) and Value Engineering Change Proposals (VECPs);

d. Processing of Class II ECPs;

e. Processing of Requests for Deviations and Waivers;

f. Processing of Specification Change Notices (SCNs); and

g. Processing of Notices of Revision (NORs).

10.1.4 Configuration Status Accounting.  This section shall describe the contractor’s procedures, including:

a. The contractor’s methods for collecting, recording, processing and maintaining data necessary to provide contractual status accounting information via reports and/or data base access;

b. Description of reports/information system content related to, as applicable:

· Identification of current approved configuration documentation and configuration identifiers associated with each CI;

· Status of proposed engineering changes from initiation to implementation;

· Results of configuration audits; status and disposition of discrepancies;

· Status of requests for critical and major deviations and waivers;

· Traceability of changes from baseline documentation of each CI; and

· Date of affectivity and installation status of configuration changes to all CIs at all locations.

c. Methods of accessing the accounting information systems and/or frequency of reporting and distribution.

d. Description of the tool used to accomplish status accounting.

10.1.5  Configuration Audits.  This section shall describe the contractor’s approach to meeting the SOW requirements, including: plans, procedures, documentation, and schedules for functional and physical configuration audits; and format for reporting results of in-process configuration audits.
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	DATA ITEM DESCRIPTION


	

	1.  TITLE

INTEGRATED SUPPORT PLAN
	2. IDENTIFICATION NUMBER

FAA-URT-002

	3.  DESCRIPTION/PURPOSE

3.1 This Integrated Support Plan (ISP) describes the Contractor’s plans for the management, control, execution, interface, and integration of all aspects of the Contractor’s integrated logistics support (ILS) program for the UHF Radio Replacement Program.

3.2 The Government will use the ISP to evaluate, monitor, and approve the contractor’s planning and performance of the ILS Program task(s) as specified in the contract. 

	4. APPROVAL DATE
	5. OFFICE OF PRIMARY RESPONSIBILITY  

AND-360
	6a. 
	6b 

	7. APPLICATION/INTERRELATIONSHIP

7.1 This Data Item Description (DID) contains the content and preparation instructions for the data products generated by the specific and discrete task requirements identified in the contract.

7.2 Each item in this DID may not be appropriate to all applications.  Tailoring of this DID is permissible if approved by the Government.

	8. APPROVAL LIMITATION


	9a. References


	

	10.  PREPARATION INSTRUCTIONS

10.1
GENERAL.  The ISP shall document the Contractor's plan for gathering and analyzing data and managing, controlling, executing, integrating and interfacing the ILS Program Task(s) identified in the contract.  The ISP shall demonstrate that when fielded the UHF Radio Replacement will be supportable for the system's life cycle.

10.2
FORMAT.  The ISP shall be prepared as described in this DID.  The Contractor shall deliver the ISP in paper copy and in Government approved electronic format (e.g., Microsoft Word 98 Office suite of products, on 3.5-inch diskette or CD-ROM.  The ISP shall be delivered without restrictive legends and software that would limit the Government's ability to copy/reproduce and edit/modify the ISP using the electronic version.

10.3
CONTENT.  The ISP shall consists of the six (6) major sections and the information described below.  If no data or narrative is required for a section or element (e.g., if there are no tasks, requirements or other standards, the Contractor shall enter "NOT APPLICABLE" and state the reason(s), e.g., "NOT REQUIRED BY THE CONTRACT".)


a.
Section 1:  Introduction


b.
Section 2:  Summary of System Characteristics


c.
Section 3:  ILS Program Management, Organization and Execution


d.
Section 4:  ILS Program Tasks


e.
Section 5:  Milestone Schedule


f.
Section 6:  Related Plans
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INTEGRATED SUPPORT PLAN (ISP)

SECTION 1

INTRODUCTION
This section shall identify the integrated logistics support (ILS) requirements specified in the UHF Radio Replacement Statement of Work (SOW).  This section shall be formatted and contain the data as shown below:

Purpose and Scope.  Provide a concise statement of the scope and intended purpose of the ISP.

ISP Summary.  Provide a concise description of the ISP sufficient to establish a clear understanding of the total scope, content, and organization of the material presented.
Updating Process.  Provide a description of the manner in which changes and revisions to the content of the ISP shall be developed, approved, and incorporated therein.

INTEGRATED SUPPORT PLAN (ISP)

SECTION 2

SUMMARY OF SYSTEM CHARACTERISTICS
This section shall provide a summary of the system characteristics contained in the UHF Radio Replacement Product Description (PD) and shall provide an understanding of the significant characteristics of the system and the manner in which the system shall be employed in its intended operational environment.  The requirements stated in this section shall refer to specific paragraph numbers of the UHF Radio Replacement PD.  This Section shall be formatted and contain the data shown below:


System/Equipment Description.  Provide a brief description of functional and physical characteristics of the system and its major subsystems.  Also, include a description of the physical and functional relationships between the contract end item and associated systems with which they shall interface when operational.  Use block diagram(s) or other graphic means to support the text.


Operating Environment.  Describe the operational environment.  Include annual operating hours, duty cycles, maximum allowable downtime, life expectancy, environment, and other requirements, as applicable.


Availability Requirements.  State the availability requirements contained in the System Specifications.  Include predicted and demonstrate values when available.


Reliability Requirements.  State the Reliability Requirements contained in the System Specifications.  Include predicted and demonstrate values when available.


Quantitative Maintainability Requirements.  State the Quantitative Maintainability Requirements contained in the System and Configuration Item Specifications.  Include requirements for test points, and built-in-test, manpower, and personnel constraints, and other requirements, as applicable.


Other Requirements.  Summarize any other logistic-related requirements no listed above which are found in the System Specifications.
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INTEGRATED SUPPORT PLAN (ISP)

SECTION 3

ILS PROGRAM MANAGEMENT, ORGANIZATION AND EXECUTION
This section shall provide a description of the overall process, involving both the Government and the Contractor, that shall be used in managing and executing the contractual ILS program.  Section 3 shall consist of two subsections and contain the data shown below.

INTEGRATED SUPPORT PLAN (ISP)

SECTION 3A

MANAGEMENT AND ORGANIZATION
Contractor's Objectives, Policies, and General Management Procedures.  State the objectives, policies, and general management procedures that relate to the ILS Program.

Contractor's ILS Organizational Structure.  Describe the organizational structure that has been selected to accomplish the contractual ILS Program effort.  Identify names, positions, functions, responsibilities, and authority of those responsible for satisfying the contractual ILS Program Requirements.

Subcontractor and Vendor Interface Management.  List the major subcontractor's involved in the ILS Program, and describe the scope of ILS work assigned to each, the method of controlling the accomplishment of this work, and the organizational interfaces established with each subcontractor.  Include a general description of the method of specifying ILS Requirements in vendor purchase orders and controlling the accomplishment of specific work and deliverables.

Government ILS Organizational Interfaces.  Describe the Government ILS organization and indicate the relationship with the contractor's ILS organization delineated in Section 3, Contractor ILS Organizational Structure, above.

INTEGRATED SUPPORT PLAN (ISP)

SECTION 3B

DESIGN INTERFACE PLANNING AND REPORTING
In conjunction with the approved management system, this subsection shall contain a description of how the contractor shall accomplish, report, provide an audit trail for integration, and interface a formal design influence program.  This subsection shall augment Section 3, ILS Program Management, Organization, and Execution.  The design interface planning shall ensure that all logistics requirements and maintenance decisions made by the other contractually required system engineering specialties are input to and output from one another (system engineering specialties include, but are not limited to, the Design Program; the Safety Program; the Standardization Program; LMI Program; and the Human Factors Program).

Contractor's Objective.  Describe a design interface specialty which provides for the cost effective integration design, development, test, and evaluation task required to progress from an operational need to the deployment and operation of a system/equipment by a user organization.  Identify audit trail and reporting criteria.

Contractor's Approach.  Establish a design interface and system engineering approach or process in accordance with existing and approved procedures which provide for a logical sequence of events as activities and decisions transforming an operational need into a viable cost effective system.
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Contractor's Integration.  Describe for and ensure design interface/engineering specialty integration which establishes timely and appropriate intermeshing of all engineering, design, and management efforts, and disciplines, such as Reliability, Availability, and Maintainability, ILS, Value Engineering, Standardization, and Production, to control their influence on ILS Programs, cost effective design enhancement and system/equipment design.  Identify audit trail and reporting criteria.

Contractor's Control and Reporting.  Identify in-house reports emanating from the above elements.  Identify the relationship of technical program planning to cost and schedule planning.  Identify planned interface, specific task and management procedures that ensure design influence and contractual provisions are met, and that the relationship of ILS to design influence and system engineering is established, controlled, reported (i.e., Cost Performance Report (CPR) or other such vehicle), and balanced between performance, support, ownership requirements, life cycle cost, and system effectiveness.

INTEGRATED SUPPORT PLAN (ISP)

SECTION 4

ILS PROGRAM TASKS

This section shall contain a description of how the contractor shall accomplish all logistics requirements identified in the UHF Radio Replacement ILSP that are specifically tasked by the program office.  It shall clearly delineate any planned phased implementation of contractual tasks resulting from UHF Radio Replacement spiral development and deployment.  For ILS program tasks not covered by separately deliverable plans, a detailed description shall be provided in this section.  The plan shall include, but not limited to, the following areas: 

Logistics Management Information.   The contractor shall provide a detailed description of plans for the accomplishment of each logistics management information (LMI) tasks identified by the program office.

Technical Documentation.  The contractor shall describe the management and preparation procedures for Commercial-Off-The-Shelf (COTS) technical documentation, Commercially Available Software (CAS) technical documentation, existing government technical documentation, and for newly developed technical documentation.  It shall address any intentions toward expanding any existing technical documentation to satisfy the requirements.  This technical documentation information will be expanded further in the Manuscript and Validation Plan.   The Manuscript and Validation Plan will be incorporated as Part II of the ISP. 

Technical Support.  The contractor shall describe its planned approach for providing technical assistance to the sites, second level software, and second level hardware engineering support and laboratory support during the spiral phases.  It shall include the plan for transitioning the second level software and hardware responsibilities to AOS. 

INTEGRATED SUPPORT PLAN (ISP)

SECTION 5

MILESTONE SCHEDULE
The Contractor shall provide a master milestone schedule to include all program milestones and ILS tasks.  This chart should depict how the logistics tasks are related to the overall UHF Radio Replacement program schedule.  This Section shall be formatted and contain the data shown below:

Master Milestone Chart.  The Master Milestone Chart to include all program milestones; e.g., Physical Configuration Audit (PCA), Preliminary Design Review (PDR), Critical Design Review (CDR), Contractor and Government Tests, Prototype delivery, Reliability and Maintainability demonstration, etc.
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ILS Program Milestone Chart.  A milestone chart for events required to accomplish all required ILS tasks.

Support Element Milestone Chart.  A milestone chart for the events required to accomplish all contractually required support element development efforts; e.g., technical publications, training efforts, provisioning effort.

INTEGRATED SUPPORT PLAN (ISP)

SECTION 6

RELATED PLANS
This Section shall contain appropriate appendices, as related plans required for the ILS program effort.  This Section shall be formatted and contain the data as shown below:

Related Plans.  This Section shall reference the most version of all contractually required ILS Program Tasks; e.g., LMI Program, and all separately deliverable plans for all contractually required support element development efforts; e.g., Technical Manual Plan, Provisioning Plan, Training and Training Equipment Plan.
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	A.  Contract Line Item No.
	B.  Exhibit  


	C.  Category

  

	D.  System/Item       UHF RECEIVER AND TRANSMITTER
	E.  Contract/PR NO.
	F.  Contractor

	1.  Data Item No.

          L003
	2.  Title of Data Item:

FINAL BREAKDOWN STRUCTURE
	3.  Subtitle 

	4.  Authority (Data Acquisition Document No.)


	5.  Contract Reference 
 SOW Paragraph  3.6.8.1
	6.  Requiring Office

          AND-360

	7.  DD 250 Req

        DD
	9.  Dist Statement Required

    
	10.  Frequency

   ONE/R
	12.  Date of First Submission

       ARO +60
	14.  Distribution

 

	8.  APP Code

         A
	
	11.  As of Date

  
	13.  Date of Subsequent Submission

DSRC+30
	a.  Addressee
	 b.  Copies

	
	
	
	
	
	Draft
	       Final

	
	
	
	
	
	
	Reg
	Repro

	16.  REMARKS

     Blocks 11, 12 and 13 shall be completed according to the SOW Para 7.

   Block 14 - 1 copy of each transmittal letter without the deliverable shall be

   Provided to the contracting office (DISA/D44/CO) and theCOR (DISA/D74/COR)  
	C.O.
	L/DE
	L/DE
	N/A

	
	
	  
	  
	

	
	C.O.T.R.
	DE


	FE
	N/A

	
	
	
	
	

	
	DATA MGR.
	L/DE/

DP


	L/FE/FP
	N/A

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	15.  TOTAL  
	  
	  
	

	G.  PREPARED BY


	H.  DATE
	I.  APPROVED BY 


	J. DATE


DD Form 1423-2, JUN 90
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	Form Approved

CMB No. 0704-0188

	Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection  of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  222202-2302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC  20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract.  PR No. listed in Block E.

	A.  Contract Line Item No.
	B.  Exhibit  


	C.  Category

  

	D.  System/Item       UHF RECEIVER AND TRANSMITTER
	E.  Contract/PR NO.
	F.  Contractor

	1.  Data Item No.

          L005
	2.  Title of Data Item:

REPROCUREMENT DATA PACKAGE
	3.  Subtitle 

	4.  Authority (Data Acquisition Document No.)

FAA-URT-004 
	5.  Contract Reference 
 SOW Paragraph  3.6.7
	6.  Requiring Office

          AND-360

	7.  DD 250 Req

        CC
	9.  Dist Statement Required

    
	10.  Frequency

  ONE/R
	12.  Date of First Submission

       BLOCK 16
	14.  Distribution

 

	8.  APP Code

         A
	
	11.  As of Date

  
	13.  Date of Subsequent Submission


	a.  Addressee
	 b.  Copies

	
	
	
	
	
	Draft
	       Final

	
	
	
	
	
	
	Reg
	Repro

	16.  REMARKS    

     Blocks 11, 12 and 13 shall be completed according to the SOW Para 7.

   Block 14 - 1 copy of each transmittal letter without the deliverable shall be

   Provided to the contracting office (DISA/D44/CO) and theCOR (DISA/D74/COR)  
	C.O.
	L/DE
	L/DE
	N/A

	Block  12:  A draft copy shall be available for review at the Physical Configuration Audit.  
	
	  
	  
	

	The Government will review and approve the package prior to placement in escrow.
	C.O.T.R.
	DE


	FE
	N/A

	Block  14:  A list of the items in the Reprocurement Data Package shall be sent to the
	
	
	
	

	Offices specified in Block 14 with the Letter of Transmittal.
	DATA MGR.
	L/DE/

DP


	L/FE/FP
	N/A
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	G.  PREPARED BY


	H.  DATE
	I.  APPROVED BY 


	J. DATE
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	DATA ITEM DESCRIPTION


	

	1.  TITLE

REPROCUREMENT DATA PACKAGE (RDP)
	2. IDENTIFICATION NUMBER

FAA-URT-004

	3.  DESCRIPTION/PURPOSE

3.1 This package contains the documentation necessary to manufacture and repair the equipment in the event contractor support is not available. 

	4. APPROVAL DATE
	5. OFFICE OF PRIMARY RESPONSIBILITY  

AND-360
	6a. 
	6b 

	7. APPLICATION/INTERRELATIONSHIP

7.1  This DID will apply to FAA acquisitions of equipment with contractor repair provided for depot level maintenance.  This DID provides the plan for continuing the support for maintenance of the equipment.

	8. APPROVAL LIMITATION


	9a. References


	

	10.  PREPARATION INSTRUCTIONS

10.1 The format of the Reprocurement Data Package shall be the Contractor’s, subject to the review and approval of the Government.  The  RDP shall contain the following information:

a. Production drawings for each replaceable component, in accordance with MIL-STD-31000,

b. Production and repair test procedures,

c. Test fixture fabrication documentation (including adapters and circuit extenders) used in production and repair, and

d. Index listing each document in the RDP with the date and revision level.

10.2  Administration of the RDP in the escrow account:

a. A third party shall provide a depository for the RDP,

b. The account will only be accessible with the presence of at least one authorized representative from the Government and the equipment contractor,

c. The equipment contractor shall assemble all items required to complete the RDP,

d. The Government reserves the right to review the RDP as approved changes to the equipment and documentation occur.  The contractor shall make available a knowledgeable person to answer questions and provide access to the equipment (or parts of it) to aid in the review,

e. The Government reserves the right to review the RDP at any time by requesting a review, in writing, 30 calendar days in advance,

f. The contractor shall update the RDP as approved changes to the equipment and documentation occur.  The Government reserves the right to review these changes before inclusion into the escrow account RDP,

10.3 Procurement of the Escrow Account:

If the contractor no longer provides depot level repair support for the equipment, the government has the option t purchasing the escrow account items, depot level repair test bed, and production level test bed.
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	Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection  of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  222202-2302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC  20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract.  PR No. listed in Block E.

	A.  Contract Line Item No.
	B.  Exhibit  


	C.  Category

  

	D.  System/Item       UHF RECEIVER AND TRANSMITTER
	E.  Contract/PR NO.
	F.  Contractor

	1.  Data Item No.

          L006
	2.  Title of Data Item:

ESCROW ACCOUNT INDEX
	3.  Subtitle 

	4.  Authority (Data Acquisition Document No.)


	5.  Contract Reference 
 SOW Paragraph  3.6.7.1
	6.  Requiring Office

          AND-360

	7.  DD 250 Req

        DD
	9.  Dist Statement Required

    
	10.  Frequency

  ONE/R
	12.  Date of First Submission

       ARO+30
	14.  Distribution

 

	8.  APP Code

         A
	
	11.  As of Date

  
	13.  Date of Subsequent Submission

DARC +30
	a.  Addressee
	 b.  Copies

	
	
	
	
	
	Draft
	       Final

	
	
	
	
	
	
	Reg
	Repro

	16.  REMARKS    

     Blocks 11, 12 and 13 shall be completed according to the SOW Para 7.

   Block 14 - 1 copy of each transmittal letter without the deliverable shall be

   Provided to the contracting office (DISA/D44/CO) and theCOR (DISA/D74/COR)  
	C.O.
	L/DE
	L/DE
	N/A

	
	
	  
	  
	

	
	C.O.T.R.
	DE


	FE
	N/A

	
	
	
	
	

	
	DATA MGR.
	L/DE/

DP


	L/FE/FP
	N/A

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	15.  TOTAL  
	  
	  
	

	G.  PREPARED BY


	H.  DATE
	I.  APPROVED BY 


	J. DATE
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	CONTRACT DATA REQUIREMENTS LIST
	Form Approved
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	Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection  of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  222202-2302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC  20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract.  PR No. listed in Block E.

	A.  Contract Line Item No.
	B.  Exhibit  


	C.  Category

  

	D.  System/Item       UHF RECEIVER AND TRANSMITTER
	E.  Contract/PR NO.
	F.  Contractor

	1.  Data Item No.

          L007
	2.  Title of Data Item:

TECHNICAL INSTRUCTION BOOKS
	3.  Subtitle 

	4.  Authority (Data Acquisition Document No.)

FAA-URT-005  BLOCK 16
	5.  Contract Reference 
 SOW Paragraph  3.7
	6.  Requiring Office

          AND-360

	7.  DD 250 Req

        DD
	9.  Dist Statement Required

    
	10.  Frequency

  ONE/R
	12.  Date of First Submission

       BLOCK 16
	14.  Distribution

 

	8.  APP Code

         A
	
	11.  As of Date

  
	13.  Date of Subsequent Submission

DARC +120
	a.  Addressee
	 b.  Copies

	
	
	
	
	
	Draft
	       Final

	
	
	
	
	
	
	Reg
	Repro

	16.  REMARKS    

     Blocks 11, 12 and 13 shall be completed according to the SOW Para 7.

   Block 14 - 1 copy of each transmittal letter without the deliverable shall be

   Provided to the contracting office (DISA/D44/CO) and theCOR (DISA/D74/COR)  
	C.O.
	L/DE
	L/DE
	N/A

	Block  4:  The technical instruction books shall meet the requirements of FAA-D-2494,   Appen   
	
	  
	  
	

	Appendix I unless otherwise approved by the Contracting Officer or designated representative.


	C.O.T.R.
	DE


	FE
	N/A

	Block 12:  The delivery shall be in accordance with FAA-D-2494 unless otherwise approved by the Contracting Officer or designated representative.


	
	
	
	

	Block 15:  108 each technical instruction books will be purchased separately.
	DATA MGR.
	L/DE/

DP


	L/FE/FP
	N/A

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	15.  TOTAL  
	  
	  
	

	G.  PREPARED BY


	H.  DATE
	I.  APPROVED BY 


	J. DATE


DD Form 1423-2, JUN 90
Previous editions are obsolete

Page 1     of 1   Pages

	DATA ITEM DESCRIPTION


	

	1.  TITLE

TECHNICAL INSTRUCTION BOOKS
	2. IDENTIFICATION NUMBER

FAA-URT-005

	3.  DESCRIPTION/PURPOSE

3.1 The contractor shall provide a complete set of maintenance and operations technical instruction books which shall provide the operators and maintenance technicians, that may have no formal training on the type of equipment, the expertise to perform system maintenance tasks and operational functions. 

	4. APPROVAL DATE
	5. OFFICE OF PRIMARY RESPONSIBILITY  

AND-360
	6a. 
	6b 

	7. APPLICATION/INTERRELATIONSHIP



	8. APPROVAL LIMITATION


	9a. References


	

	10.  PREPARATION INSTRUCTIONS

10.1 The technical instruction books shall meet the requirements of FAA-D-2494 and contain a complete description of the following:

a. All maintenance procedures and adjustments performed periodically to maintain the certification of the equipment and prevent failure of any part of the equipment prematurely (Preventive Maintenance).   The procedures shall include the time allocated to each operation during each scheduled maintenance task to be performed.

b. All maintenance procedures and actions performed by a maintenance technician t diagnose and locate any fault in any part of the equipment, and to repair, adjust, and certify the equipment to meet the standards of the specification/purchase description (Corrective Maintenance).

c. All maintenance instructions shall include a description of the operation of mechanical and electrical/electronic equipment in sufficient detail as to permit an FAA or contractor maintenance technician with no formal training on this system to accomplish all LRU and component level maintenance tasks.  There shall be a technical instruction book provided with each set of equipment upon delivery.

10.2  The technical instruction book for operational use shall contain step-by-step descriptions of all operating procedures.  These procedures shall be in sufficient detail as to provide an operator that has received no formal training on this system/equipment with the expertise necessary to perform each operational task.

10.3  Previously prepared commercial manuals for the off-the-shelf equipment may be accepted providing the manuals meet the requirements of FAA-D-2494 and are reviewed and approved by the Government.

10.2 A disk copy and a camera-ready copy of the final edition technical instruction book (s) shall be submitted in accordance with paragraph C.3.7.2 of the SOW.  The format shall be MS Word, version 7.0
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	Form Approved
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	Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection  of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA  222202-2302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC  20503.  Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for the Contract.  PR No. listed in Block E.

	A.  Contract Line Item No.
	B.  Exhibit  


	C.  Category

  

	D.  System/Item       UHF RECEIVER AND TRANSMITTER
	E.  Contract/PR NO.
	F.  Contractor

	1.  Data Item No.

          L009
	2.  Title of Data Item:

LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCTS
	3.  Subtitle 

	4.  Authority (Data Acquisition Document No.)

DI-ALSS-81530
	5.  Contract Reference 
 SOW Paragraph  3.6.8
	6.  Requiring Office

          AND-360

	7.  DD 250 Req

        DD
	9.  Dist Statement Required

    
	10.  Frequency

  AS REQ
	12.  Date of First Submission

       BLOCK 16
	14.  Distribution

 

	8.  APP Code

         A
	
	11.  As of Date

  
	13.  Date of Subsequent Submission

BLOCK 16
	a.  Addressee
	 b.  Copies

	
	
	
	
	
	Draft
	       Final

	
	
	
	
	
	
	Reg
	Repro

	16.  REMARKS    

     Blocks 11, 12 and 13 shall be completed according to the SOW Para 7.

   Block 14 - 1 copy of each transmittal letter without the deliverable shall be

   Provided to the contracting office (DISA/D44/CO) and theCOR (DISA/D74/COR)  
	C.O.
	L/DE
	L/DE
	N/A

	
	
	  
	  
	

	Block 12:  The Preliminary is due 60 DARO.  Update 30 calendar days after the Government Provisioning Conference.
	C.O.T.R.
	DE


	FE
	N/A

	Block 13.  The Final LMI data shall be delivered 30 days after the delivery of the last system  ll
	
	
	
	

	and shall include all the information previously delivered plus all subsequent approved hardware changes (e.g., design change notices, engineering changes proposals).
	DATA MGR.
	L/DE/

DP


	L/FE/FP
	N/A

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	15.  TOTAL  
	  
	  
	

	G.  PREPARED BY


	H.  DATE
	I.  APPROVED BY 


	J. DATE
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	DATA ITEM DESCRIPTION


	

	1.  TITLE

LOGISTICS MANAGEMENT INFORMATION DATA & SUMMARIES
	2. IDENTIFICATION NUMBER

DI-ALSS-81530; DI-ALSS-83129

	3.  DESCRIPTION/PURPOSE

3.1 The LMI Summaries consist of information that a requiring authority can use to perform logistics planning and analysis, assess design status, influence program decisions, and verify contractor performance meets system supportability requirements.



	4. APPROVAL DATE
	5. OFFICE OF PRIMARY RESPONSIBILITY  

AND-360
	6a. 
	6b 

	7. APPLICATION/INTERRELATIONSHIP

7.1 This Data Item Description (DID) contain the format and content preparation instructions for LMI.  Summaries required by Worksheet 1 (Figure1) of MIL-PRF-49506, or some other requirements identification tool.

7.2  The delivery method (e.g., on-line access, tape, floppy, etc.) is outside the scope of MIL-PRF-49506 and must be addressed separately.

	8. APPROVAL LIMITATION


	9a. References


	

	10.  PREPARATION INSTRUCTIONS

10.1 Reference document.  The applicable issue of the documents cited herein, including their approval dates, and dates of any applicable amendments, notices, and revisions shall be as specified in the contract.

10.2 Format.  The formats for LMI Summaries are not dictated by MIL-PRF-49506, but are left to the discretion of the requiring authority and the contractor. The LMI data shall be delivered without restrictive legends and software that would limit the Government’s ability to copy/reproduce and edit/modify the LMI data using the electronic version

10.3 Content.  Worksheet 1 (Figure1) of MIL-PRF-49506, or some other requirements identification tool contained in the contract, identifies the required LMI Summaries, desired information per LMI Summary, and associated guidance.  The Data Product Worksheets (Figure 2, MIL-PRF-49506), or some other requirements identification tool contained in the contract, shall specify the selected data.
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FAA LOGISTICS CENTER

LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCTS WORKSHEET
System:  




Data Deliverable:  
LMI DATA PRODUCT
CDRL: L009 
	Specific Instructions:  



	Data Product Format:         Government  _______                     Contractor  ____X____


Section 2 shows those data products defined by MIL-PRF-49506 the contractor shall deliver for the FAA Logistics Center to perform logistics planning functions.  The following codes reflected in the “Select” column identify the conditions under which the data products shall be provided.

	Select Code
	Explanation

	A
	As applicable

	B
	Packaging, bulk items

	C
	Commercial items only

	D
	Developmental items only

	E
	Support Equipment

	F
	First appearance items only

	L
	LRU items only

	M
	Packaging, common items

	N
	New “P” source code items

	N
	Nondevelopmental items only

	O
	“Ref” items only

	P
	All “P” source code items

	R
	Repairable items only

	S
	SRU items only

	T
	Registered support equipment only

	U
	Non-registered support equipment only

	X
	Data product required on all items

	Y
	National Stock Number (NSN) items


Other codes may be assigned as identified below.

	Select Code
	Explanation

	
	

	
	

	
	

	
	

	
	


Additional data products not found in MIL-PRF-49506 but needed by the FAALC to perform logistics planning shall be delivered as listed in Section 3.

FAA LOGISTICS CENTER

LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCTS WORKSHEET
	Alternate Indentured Product Code (AIPC)
	
	Data product format modified.  Use 2 positions, filled, left justified, beginning with “00” to represent the basic system.

	Automatic Data Processing Equipment Code
	
	

	Calibration Interval
	E
	

	Commercial and Government Entity (CAGE) Code
	X
	

	    CAGE Code - Additional Reference Number (ARN)
	A
	Used on “HB” record type.

	    CAGE Code - ARN Item
	A
	Used on “HB” record type.

	    CAGE Code - Support Equipment
	E
	

	End Item Acronym Code
	X
	

	Essentiality Code
	L
	

	Indenture Code
	X
	

	    Attaching part/hardware Option 4
	X
	

	Indentured Product Code (IPC)
	X
	

	Item Category Code
	X
	

	Item Name
	X
	

	Item Name Code
	X
	

	Mean Time Between Failure (MTBF)
	L
	

	National Stock Number and related data
	Y
	

	    Federal Supply Classification
	Y
	

	    National Item Identification Number
	Y
	

	Next Higher Assembly Provisioning List Item Sequence Number (NHA PLISN)
	X
	

	NHA PLISN Indicator
	X
	

	Precious Metal Indicator Code
	A
	

	Provisioning Contract Control Number
	X
	

	Provisioning List Item Sequence Number (PLISN)
	X
	

	Provisioning Remarks
	A
	

	Quantity Per Assembly (Option 1)
	X
	

	Quantity Per End Item (Option 1)
	X
	

	Reference Number 
	X
	

	    Reference Number - Support Equipment
	E
	

	    Reference Number (ARN) – Additional
	A
	

	    Reference Number ARN Item
	X
	

	Reference Number Category Code
	X
	

	    Reference Number Category Code - ARN
	X
	

	Reference Number Variation Code
	X
	

	    Reference Number Variation Code - ARN
	X
	

	Same As PLISN
	O
	

	Shelf Life
	A
	

	Shelf Life Action Code
	A
	

	Source, Maintenance, and Recoverability Code (SMR Code)
	L
	

	Type of Price Code
	L
	

	Unit of Issue (UI)
	L
	

	Unit of Issue Conversion Factor
	X
	

	Unit of Issue/Unit of Measure Price
	X
	

	Unit of Measure (UM)
	L
	

	Usable On Code
	X
	


ADDENDUM TO LOGISTICS MANAGEMENT INFORMATION (LMI)

DATA PRODUCTS WORKSHEET

A.  LMI/PROVISIONING CORRESPONDENCE.  All correspondence, Provisioning Technical Documentation (PTD), Logistics Management Information (LMI) data, etc., pertaining to spare or repair parts provisioning and related data items shall be addressed to the FAA Logistics Center (FAALC).  The FAALC shall be the sole Government activity with which the Contractor shall interface on initial provisioning matters, unless specifically authorized by the Contracting Officer.

B.  VENDORS/SUBCONTRACTORS.  When the prime Contractor buys end articles or a portion thereof from a vendor or subcontractor or subcontracts for development of LMI or provisioning data, the Contractor shall impose upon its vendor(s) and subcontractor(s) the applicable requirements, procedures, terms, conditions, and data requirements stated in this addendum, including the applicable portions of the LMI Data Products Worksheet and the Statement of Work.  The inclusion of the requirement for such data on Contractor's subcontracts/purchase orders to its vendor(s) or subcontractor(s) shall not relieve the prime Contractor’s obligation to ensure timely delivery of the required PTD and LMI data.  If the Government and Contractor concur, the vendor(s) or subcontractor(s) may provide the data required by contract directly to the Government.  The Government may not direct that vendor or subcontractor LMI, PTD, or EDFP be delivered direct to the Government.  If the Government concurs in direct delivery, the prime Contractor continues to be responsible for timely delivery of data.

C.  LMI AND PROVISIONING GUIDANCE CONFERENCES.  The Contractor shall host and support a LMI Guidance Conference and a Provisioning Guidance Conference within the time frame(s) specified in the Statement of Work.  These Conferences are normally held concurrently but may, in some cases, be held independently.  Any subcontractor(s) which will be providing LMI or provisioning efforts on behalf of the prime Contractor should be present at the appropriate Guidance Conference.

D.  PROVISIONING AND SUPPLY SUPPORT CONFERENCES.  The Contractor shall host and support Provisioning and Supply Support Conferences in accordance with the Statement of Work.  Any subcontractor(s) involved in the LMI or provisioning efforts on behalf of the prime Contractor should be present at the appropriate conference.  At the Provisioning Conference(s) the Contractor shall provide the following data and services:


1.
Provisioning Data.


(a)
Drawings.  One complete set of drawings approved by the Government during the physical configuration audit (PCA), both proprietary and non-proprietary, shall be available for use by the Government as reference material.


(b)
AN-MS Standards.  One set of applicable AN-MS Standards shall be available at the Provisioning Conference.


(c)
Manuals.  The Contractor shall provide manufacturer or commercial manuals.  All publications prepared and printed without regard to Government format and outline, but which include a parts list, will be acceptable as a manufacturer or commercial manual for the purpose of this requirement.  This requirement applies only too available manuals for the end item or components thereof.  No manuals will be developed to satisfy this requirement.  Commercial manuals shall satisfy the requirements for EDFP.


2.
Provisioning Services.


(a)
The Contractor shall make available for the duration of the Provisioning Conference all equipment(s) on contract.  The Contractor shall also furnish personnel and tools necessary to disassemble the equipment(s) to the extent required by the Government provisioning team.


(b)
The Contractor shall furnish facilities with adequate accommodations for the Government provisioning team and for Contractor personnel.  The Government will advise the Contractor as to the number of attending Government representatives prior to the Provisioning Conference.


(c)
The Contractor shall furnish a representative familiar with the provisioning documentation and a qualified engineering representative.


(d)
The Contractor shall provide minutes of the Provisioning Conference and a summary of all action items.

E.  GENERAL CONFERENCES.  Gen​eral conferences may be held at various times during the life of the contract, at the Government's discretion, for the purpose of resolving provisioning and/or supply support problems or issues.

F.  PROVISIONING TECHNICAL DOCUMENTATION SELECTION CODE (DED 313).  The Government will produce, as needed, the following lists from the LMI.  For all items recorded in the LMI the Contractor shall record the PTD Select Codes as "Y" to appear on the appropriate list(s).


1.
Long Lead Time Items List (LLTIL)


2.
Provisioning Parts List (PPL)


3.
Short Form Provisioning Parts List (SFPPL)


4.
Common and Bulk Items List (CBIL)


5.
Repairable Items List (RIL)


6.
Post Conference List (PCL)


7.
Tools and Test Equipment List (TTEL)


8.
As Required (ARA and ARB) and specified in this SOW

G.  DESIGN CHANGE NOTICES (DCN) AND ADMINISTRATIVE CHANGE NOTICES (ACN).  The DCN and ACN shall include all required changes to an item previously presented to align spares support with actual production items.  The Contractor shall notify the Government of any and all changes whether of production or modification type which are approved for incorpora​tion into the system/equipment furnished under the contract.  The FAALC may in some cases authorize submission of DCN/ACN in non-standard PTD formats to include business letter, computer lists, etc.


1.
Design changes that result from an approved Engineering Change Proposal (ECP) shall be recorded in the LMI and reported with the next incremental submission of data.  An entry in the Change Authority data element is required for these items.


2.
Non-ECP changes resulting from omission or correction of data previously submitted by the Contractor are considered Administrative Change Notices and shall be recorded in the LMI and reported with the next incremental submission.  For these changes the Change Authority data element will be blank or as directed by the FAALC.  The reason for the change shall be recorded in the remarks data element.
H.  LMI SUBMISSIONS.  The LMI shall be delivered to the Government as specified on the Contract Data Requirements List (CDRL).  All deliveries shall be full-file replacements.  The media and format for supplying this data are defined on the Data Product Format and the Contract Data Requirements List (CDRL).  Alternate media for delivery may be authorized by the FAALC in some cases.  

LMI DATA REQUIREMENTS


1.
The Contractor shall assign Source, Maintenance, and Recoverability (SMR) codes in accordance with the attached document, Source, Maintenance, and Recoverability (SMR) Code Definitions and Decision Tree.


2.
The Contractor shall identify all items containing proprietary data by record​ing a "P" in the Acquisition Method Suffix Code (AMSC) field. 


3.
All spares identified as Parts Peculiar in accordance with paragraph 3.13 of specifi​cation FAA-G-1375C shall be identified by entering "PG" in the first 2 positions of the SMR Code.


4.
The Total Quantity Recommended recorded shall reflect a quantity only for those line replaceable units (LRU) identified as Parts Peculiar as defined above.  The quantity entered shall be computed in accordance with paragraph 4.2.1 of FAA-G-1375C and shall be compatible with program data, i.e., proposed operational and maintenance plan for the end item.


5.
In accordance with Data Product Definition 0560 of MIL-PRF-49506, the Contrac​tor shall provide the Mean Time Between Failure (MTBF) for each item coded to appear on the Provisioning Parts List (PPL) based on one system operating 365 days a year, 24 hours a day.  (Example:  The recorded maintenance re​placement rate for a LRU that is replaced once a year shall be recorded as 00010000, a LRU that is replaced every other year would be recorded as 0005000.)


6.
All Common and Bulk Items (CBI) and Attaching Hardware shall be identi​fied by placing a "Y" in PTD Selection Code for the Common and Bulk Items List (CBIL).  Do not place a "Y" in the PTD Selection Code for the Provisioning Parts List for these items since neither CBI nor Attaching Hardware are to be listed on the Provisioning Parts List (PPL).  For CBI an Item Category Code of "Q" shall be recorded.  Attaching hardware shall be assigned an Item Category Code of "AE".


7.
The Contractor shall provide the most reasonable unit price for the purchase of initial spares.  The unit price shall be the best estimated price per unit of issue for each item based on the total recommended quantity, taking in consideration the quantity per unit pack.  The Contractor should be prepared to provide, if asked, a quotation for a greater or lesser quantity, indicating where appropriate, the existence of price breaks for particular batches or order quantities.


8.
If the Contractor is aware that a minimum buy quantity exists, the recommended quantity block should reflect the minimum buy.  In the provisioning remarks block annotate "MIN BUY".


9.
The Contractor shall not change or roll reference numbers unless specifically in ac​cordance with Design Change Notice or Administrative Change Notice (reference paragraph H. below).  New design numbers shall not be assigned strictly for administrative or manufacturing purpose, or to facilitate the production control process.


10.
The Contractor shall update only the first appearance of items having multiple applications within an end item, unless specifically in​structed by the FAALC.


11.
If the National Stock Number (NSN) is unknown, the Contractor shall enter a Fed​eral Supply Class (FSC) recommendation per Cataloging Handbooks H-2/H-6.  FSC is to be recommended on all items regardless of SMR Code, PTD type, or indenture code and will be included on reference items.


12.
For Reference Designation oriented equipment Option 1 or 2 will be used as required.  For non-reference designation oriented equipment option 3 will be used.  Compression (gang listing) of reference designators un​der one PLISN is authorized.


13.
The Contractor shall use option 1 for Quantity per Assembly and Quantity per End Item.  For these data elements entries of "V" (variable) and "AR" (as required) are not acceptable entries.  Entries must be numeric.


14.
For the Indenture Code - Attaching Hardware data element, if required, the Contractor shall use Option 4.


15.
For selected new or modified items of Support Equipment a separate Provisioning Parts List (PPL) may be required.  Separate Provisioning Contract Control Number (PCCN) assignment for each such item will be provided by the FAALC.  The Contractor shall enter this data into the LMI for those items.


16.
The Contractor shall use the following order of precedence in the assignment of Item Category Code (ICC):



1.   W      (End Item/System)



2.   X       (Spare repairable part)



3.   Y        (Repair Part)



4.   Q       (Bulk item)



5.   AE     (Attaching hardware)



6.   K        (Electrostatic discharge sensitive item)

17. The Contractor shall assign the Essentiality Code to the LRU level only.  This code is not required for LRU repair piece parts

18. Tools and test equipment will be included in the "H" data tables (reference para​graph G. below).

SOURCE, MAINTENANCE, AND RECOVERABILITY CODE

DEFINITIONS AND DECISION TREE
SMR codes are a series of alpha or alphanumeric symbols used at time of provisioning to indicate the source of supply for an item, its maintenance implications, and recoverability characteristics. The provisioning activity may require the contractor to recommend these codes.  (MIL-PRF-49506).

Source Codes: First two positions indicate the source for acquiring the item for replacement or support purposes, i.e. stocked, manufactured, assembled, etc.

(1)
PA - Item procured and stocked for anticipated or known usage.


SYMBOL 183 \f "Symbol" \s 10 \h
Parts Common

(2)
PB - Item procured and stocked for insurance purposes because essentially dictates that a minimum quantity be available in the supply systems.


SYMBOL 183 \f "Symbol" \s 10 \h
LMC "F" items


SYMBOL 183 \f "Symbol" \s 10 \h
Items subject to catastrophic situations

(3)
PC - Item procured and stocked and which otherwise would be coded PA except that it is deteriorate in nature.


SYMBOL 183 \f "Symbol" \s 10 \h
Shelf life items


SYMBOL 183 \f "Symbol" \s 10 \h
Batteries

(4)
PD - Support equipment procured and stocked for initial issue or outfitting to specified maintenance repair activities.


SYMBOL 183 \f "Symbol" \s 10 \h
Test equipment (i.e. digital multimeters, oscilloscopes, etc.)

(5)
PF - Support items, excluding support equipment, procured for initial issue or outfitting and stock only for subsequent or additional initial issues or outfitting.  Not subject to automatic replenishment.


SYMBOL 183 \f "Symbol" \s 10 \h
Installation kits/items


SYMBOL 183 \f "Symbol" \s 10 \h
Modification kits

(6)
PG - Item procured and stocked to provide for sustained support for the life of the equipment.  It is applied to an item peculiar to the equipment that has only one qualified source of supply.


SYMBOL 183 \f "Symbol" \s 10 \h
Parts peculiar

(7)
KF - An item contained in a maintenance kit, not purchased separately and authorized for use at the organizational level.  Maintenance kit defined as a group of items, related to an end item and must be replaced together to maintain the integrity of that end item.


SYMBOL 183 \f "Symbol" \s 10 \h
Site kit

(8)
KD - Item included in both a depot overhaul/repair kit and not purchased separately.  Depot kit defined as a kit that provided items required at time of repair of overhaul or repair.


SYMBOL 183 \f "Symbol" \s 10 \h
Depot kit

(9)
KB - Item included in both a depot overhaul/repair kit and a maintenance kit.


SYMBOL 183 \f "Symbol" \s 10 \h
Depot and site kit

(10)
 MO - Item to be manufactured or fabricated at organizational level.


Not often used.  Could include gaskets where gasket material is sent to the site for them to cut themselves or any local site EPROM programming, etc.

(11)
MD - Item to be manufactured or fabricated at depot maintenance level.


SYMBOL 183 \f "Symbol" \s 10 \h
Burned-in EPROM


SYMBOL 183 \f "Symbol" \s 10 \h
Special build items manufactured from drawings


SYMBOL 183 \f "Symbol" \s 10 \h
Reference type items

(12)
AO - Item to be assembled at the site


SYMBOL 183 \f "Symbol" \s 10 \h
Cable assemblies fabricated at the site

(13)
AD - Item to be assembled at the depot



SYMBOL 183 \f "Symbol" \s 10 \h
Cable assemblies fabricated at the depot

(14)
XA - Item is not procured or stocked because the requirements for the item will result in replacement of the next higher assembly.


SYMBOL 183 \f "Symbol" \s 10 \h
Imbedded item or items attached in such a manner that attempted removal would destroy the next higher assembly.

(15) XB - Item is not procured or stocked.  If not available through salvage, requisition appropriate next lower assembly. Hardware must be requisitioned on an as required basis, noncataloged.


SYMBOL 183 \f "Symbol" \s 10 \h
Contract Line Items (CLINs)


SYMBOL 183 \f "Symbol" \s 10 \h
Hardware, (CBIL items)


SYMBOL 183 \f "Symbol" \s 10 \h
High level assemblies (i.e. racks and drawers)

(16)
XC - Installation drawing, diagram, instruction sheet of field service drawing, that is identified by manufacturer's part number.


SYMBOL 183 \f "Symbol" \s 10 \h
These would be assembly drawings, specifications, etc.  These items are paper, not units.

Maintenance Codes: Third position of the SMR code indicates the lowest level of maintenance authorized to remove, replace the item.

(1)
O - Item is removed, replaced, and used at the organizational level of maintenance.

(2)
D - Item is removed, replaced and used at the depot level of maintenance.

Maintenance Repair Code: Fourth position of the SMR code indicates whether the item is to be repaired, and identifies the lowest level of maintenance capable of performing complete repair of the item.

(1)
Z - Item is not repairable


SYMBOL 183 \f "Symbol" \s 10 \h
Expendable item

(2
B - Item is not repairable, however may be reconditioned by lubricating, adjusting, etc.

(3)
O - The organization is the lowest maintenance level capable of complete repair of the item.

(4)
D - The depot is the lowest maintenance level capable of complete repair of the item, however lower maintenance levels may perform minor repair (i.e. replacement of screws, nuts, bolts, meters, gauges, and attaching hardware).


SYMBOL 183 \f "Symbol" \s 10 \h
Exchange and Repair (E&R) item

(5)
L - The depot is the lowest maintenance level capable of repair.


SYMBOL 183 \f "Symbol" \s 10 \h
Exchange and Repair (E&R) item

Recoverability Code: The Fifth position indicates the disposition action when the item becomes unserviceable.

(1)
Z - Item is not repairable.  When unserviceable, condemn and dispose of at the level indicated by the SMR code in the third position.

(2)
O - Item is repairable.  When uneconomical to repair, condemn at organizational level.

(3)
D - Item is repairable.  When uneconomical to repair, condemn at depot level.

(4)
A - Item requires special handling or condemnation procedures because of specific reasons.


SYMBOL 183 \f "Symbol" \s 10 \h
Precious metal content


SYMBOL 183 \f "Symbol" \s 10 \h
High dollar value
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EXAMPLES OF COMMONLY USED SMR CODES
PAOZZ - This is a parts common, expendable item that is replaced and thrown away at the organizational level.

PAODD - This is a part common, E&R item that is removed and replaced at the organizational level then sent to the depot for repair.  Organizational level may perform minor repair, i.e. replacement of screws, nut, bolts, meters, gauges, etc., but must be sent to the depot for major repair.

PAOLD - This is a part common, E&R item that is removed and replaced at the organizational level then sent to the depot for repair.

PGOZZ - This is a parts peculiar, expendable item that is replaced and thrown away at the organizational level.

PGODD - This is a part peculiar, E&R item that is removed and replaced at the organizational level then sent to the depot for repair.  Organizational level may perform minor repair, i.e. replacement of screws, nuts, bolts, meters, gauges, and attaching hardware, but must be sent to the depot for major repair.

PGOLD - This is a part peculiar, E&R item that is removed and replaced at the organizational level then sent to the depot for repair.
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STUDENT ACHIEVEMENT TESTS
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	7.  DD 250 Req

        DD
	9.  Dist Statement Required

    
	10.  Frequency

  
	12.  Date of First Submission
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     Blocks 11, 12 and 13 shall be completed according to the SOW Para 7.
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	DATA ITEM DESCRIPTION


	

	1.  TITLE

COMPUTER BASED INSTRUCTION MATERIALS
	2. IDENTIFICATION NUMBER

FAA-URT-007

	3.  DESCRIPTION/PURPOSE

3.1 This data item describes the efforts and products to develop Computer Based Training.  It describes the environment in which computer based exercises and lessons must run, the configuration of the  FAA Airway Facilities CBI platforms, and the requirement for a Computer managed instruction capability.

	4. APPROVAL DATE
	5. OFFICE OF PRIMARY RESPONSIBILITY  

AND-360
	6a. 
	6b 

	7. APPLICATION/INTERRELATIONSHIP



	8. APPROVAL LIMITATION


	9a. References


	

	10.  PREPARATION INSTRUCTIONS

10.1 Content.  Deliverables for the CBI shall be contained in an Administration and Instructional module.

A. The Administration module shall contain the following:

1. A list of referenced documents

2. A list of Advanced Training Aids (ATAs)

3. A list of CBI lessons or exercises listed by title

B. The Instruction module shall contain the following:

1. A prototype lesson with intended type style, color, interaction, and font size.  This lesson shall run on a CBI student platform under CMI.

2. Subsequent lessons shall contain:

a. CBI lesson/course source code and compiled/runtime code associated files.  Source files format shall be .a4w.  Compiled runtime format is .exe.

b. Contractor developed and FAA approved models and templates.

c. Job aid lessons (this shall be the first lesson)

d. End of course exam lesson

e. End-of-Course Critique lesson

f. Three (3) FAA designer software packages:

1) Enroll Mode – Provides normal navigation through course for credit

2) Browse Mode – Allows browsing of each lesson in a course without credit.  Does not allow the student to browse the End-of-Course Exam or End-of-Course Critique.

3) Instructor Mode – allows browsing all course lessons and the End-of-Course Exam and End-of-Course Critique.

(Continued)
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CONTINUATION SHEET

FOR

FAA-URT-007

3. Test Training Materials, i.e., workbooks, textbooks, student guides, training aids etc.  The student guide shall include Technical Instruction Book, equipment manual references and documentation, and the job aid lesson.

4. Federal mandates relating to environmental, occupational health and safety.

C. Final Deliverables – Final deliverables are an expansion of the instruction module.  CD ROM final deliverables shall have a sub-directory structure.  Each directory and sub-directory shall have a READ ME file that describes the content of the directory or sub-directory.  Two CD ROMs shall be delivered after the FAA has evaluated and approved training materials.  FAA approval will be granted based on the result of the Operational Tryout.

D. CD-ROM #1 shall contain the items previously stated plus a least of the following items:

1. Course Title

2. Course number

3. Course Description

4. Course Length

5. Length of End-of-Course Exam stated in hours

6. Number of End-of-Course Exam questions

7. Total number of files on the complied CD-ROM

8. List of course support materials, i.e., student guides, handouts, etc.

E. CD-ROM #2 shall contain:

1. Course Compiled/runtime code

2. FAA designer files (enroll and browse only)

3. If ATAs are developed, ATA executable file with .exe extensions and supporting files

4. Two hardcopy single sided camera-ready masters of the student materials and supporting text documentation.  Copies shall be unbounded.
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	DATA ITEM DESCRIPTION


	

	1.  TITLE

CONTRACTOR MASTER TEST PLAN
	2. IDENTIFICATION NUMBER

FAA-URT-010

	3.  DESCRIPTION/PURPOSE

The Contractor Master Test Plan defines the overall test philosophy of the contractor, provides test definitions, and summarizes all tests to be conducted.  It also describes methods for implementing and controlling the contractor’s test program.

	4. APPROVAL DATE
	5. OFFICE OF PRIMARY RESPONSIBILITY  

AND-360
	6a. 
	6b 

	7. APPLICATION/INTERRELATIONSHIP

	8. APPROVAL LIMITATION


	9a. References


	

	10.  PREPARATION INSTRUCTIONS

10.1     Scope.  The Contractor Master Test Plan (CMTP) shall describe and define the overall test program to be conducted by the contractor, define the overall test philosophy, and include planning information on each required task.

10.2 Format.  The CMTP shall be prepared in the contractor’s format.  The contractor shall utilize MS Office 97 Suite, Word 97 (.doc) format for electronic submissions unless use of an alternative product is approved by the Government.

10.3 Contents.  The CMTP shall include the following:

10.3.1    Title Page.  The title page includes the name of the program and the words “Contractor’s Master Test Plan.”   The title page contains the signatures of the program manager, the test program manager, and the quality assurance manager.  All managers sign the title page before the test plan is submitted for review.

10.3.2 Table of Contents.  The table of contents contains paragraph titles and page numbers.  It lists each test description.  Illustrations, tables, and figures are listed separately.

10.3.3 Introduction.  This section is divided into the following paragraphs:

10.3.3.1 Purpose.  The following statement will be included:  “The purpose of this test plan is to validate requirements of FAA-PD-360-XX for the UHF Receiver and Transmitter Radio Replacement.  This CMTP documents _______________ (enter the contractor’s name) test program strategy in order to meet the requirements of the contract.”

10.3.3.2 Scope.  This paragraph describes the amount and type of testing to be performed, any limitations imposed, and indicates the amount of test data from prior testing that is proposed for use in verifying requirements.
10.3.4 Reference Documents.  This section contains all reference documents used in the development of the CMTP, including all requirement documents listed or referenced in the equipment product description and contract.

10.3.5 System Description.  This section will be divided into the following paragraphs:

10.3.5.1 System.  This paragraph describes the system(s) to be tested and includes the major functions of the subsystems.  A functional block diagram of the system and subsystem shall be provided.
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10.3.5.2 Interfaces.  This paragraph contains a simplified system block diagram with a functional description of each interface.  This includes any interface required to validate the product description requirements (e.g., facility interfaces, remote maintenance monitoring interface, voice communications interfaces, operator interfaces, etc.).

10.3.6 Test Program Description.  This section will be divided into the following paragraphs:

10.3.6.1 Management.  This paragraph describes the contractor’s management responsibilities for the test program.  This includes an organizational chart with names of individuals responsible for each department and/or subcontractor(s) participating in the test program.

10.3.6.2 Test Identification.  This paragraph shall list all tests to be accomplished in the contractor’s test program, both product description required and any other contractor tests.  Tests shall be labeled with a unique identifier for ease of consistency of reference throughout the test program.

10.3.6.3 Subordinate Test Plans.  This paragraph identifies all the appropriate test plan(s) that will further detail each test referenced in paragraph 10.3.6.2 (above).  All critical functionalities and test criteria required to complete each test are utilized.  The contractor shall identify all subordinate test plans required in order to meet the requirements of the contract.  This includes unit/module level software and hardware test plans, inspection plans (e.g., sub-first article), subordinate reliability plans (e.g., for screenings, failure analysis, etc., if required by the contract).

10.3.6.4 Integrated Schedule.  This paragraph contains the test program integrated schedule.  The integrated schedule contains major contract milestones and test program milestones that show how the contractor intends to meet the contract schedule.

10.3.6.5 Configuration Management (CM) on Unit Under Test.  This paragraph describes how the software and hardware configurations of each unit under test will be controlled in the context of each test.  The contractor shall also describe the methods and personnel to be employed from the production, certification, and control of test software that is planned for these tests.  (The CM Plan may be referenced, if applicable.)

10.3.6.6 Problem Reporting and Resolution.   This paragraph describes the failure/problem identification, reporting, and resolution process.  It also identifies the documentation to be used in this process.  This paragraph also describes the roll of the Quality organization and CM in the resolution process.  (The SOW and/or CM Plan may be referenced, if applicable.)

10.3.7 Contractor Verification Requirements Test Matrix.  This section shall include the CVRTM in accordance with the attributes of CVRTM DID (FAA-URT-011), which addresses the broad test methods to be employed for each contract requirement.  The CVRTM matrix is based upon the equipment product description, contract, and other subordinate requirements deemed appropriate for the testing program.

10.3.8 Appendices.  Appendices may be used to provide information published for convenience in document maintenance.  Each appendix shall be referenced in the main body of the document where the data would normally have been provided.

	DATA ITEM DESCRIPTION


	

	1.  TITLE

CONTRACTOR VERIFICATION REQUIREMENTS TEST MATRIX
	2. IDENTIFICATION NUMBER

FAA-URT-011

	3.  DESCRIPTION/PURPOSE

The Contractor Verification Test Matrix lists all of the requirements that must be met by the equipment t satisfy the requirements of the product description (PD), interface documents, and the Statement of Word (SOW).

	4. APPROVAL DATE
	5. OFFICE OF PRIMARY RESPONSIBILITY  

AND-360
	6a. 
	6b 

	7. APPLICATION/INTERRELATIONSHIP

	8. APPROVAL LIMITATION


	9a. References


	

	10.  PREPARATION INSTRUCTIONS

10.1 Scope.  The Contractor Verification Requirements Test Matrix (CVRTM)  shall allocate test requirements to appropriate, specific test plans.  The CVRTM shall include al document paragraph reference(s), qualified method(s), and verification level for each requirement.

10.2  Format.  The CVRTM shall conform as closely as practical to the format below.  The contractor shall utilize MS Office 97 Excel (.xls) format to the extent possible for electronic submissions unsell use of an alternative product is approved by the Government.  Each CVRTM reflects preparation and submission date information.


10.3 Contents.  The CVRTM shall include the following:

10.3.1 Titles.  Each CVRTM has a row and column titles that identify the system/subsystem; FAA document number, paragraph number and title; and the T&E components and remarks.
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10.3.2 Project Identification.  The project is identified by the full system name, acronym, and the FAA product description document number.

10.3.3 Product Description Paragraph Number and Title.  The left column contains the PD paragraph number and title exactly as they appear in the PD.  A row in the matrix is allocated to each requirement. Multiple requirements in a single numbered paragraph are assigned individual identification numbers.  When requirements are demonstrated in different system states and environmental conditions, these states and conditions are given further unique identification numbers and are listed in a separate row in the matrix.  This facilitates requirement validation tracking by providing a unique reference number for every requirement in the PD.

10.3.4 Test component, Test Phases, Test Levels, and Test Locations.  Separate columns for this information are included when appropriate.  Additionally, government or contractor facility and test management are noted.
10.3.5 Legend.  A legend identifying each abbreviation and acronym used in the CVRTM is included with the CVRTM.
10.3.6 Verification Methods.  Verification methods are selected from the following:
Verification Level and Methods and Test Implementation:

T = Test

D = Demonstration

A = Analysis

I = Inspection

Requirements 


Paragraph Reference for Specification ___________


            SCN___________





Para. No.


Title �
Requirement 


Description�
Test Method





( Test, Demonstration, Analysis or Inspection)�
Test Plan





( indicate which test plan describes the verification of the requirement)�
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