FEDERAL AVIATION ADMINISTRATION

 REQUEST FOR OFFERS



PART A

Contractor name	



			INTERESTED OFFERORS



Address		







The Federal Aviation Administration will purchase the goods/services as shown in the attached document.  This purchase is based on a COST PLUS INCENTIVE FEE basis with the contractor providing the necessary labor and services required for performance



The contract consists of the following parts:



Part A.
	Cover page of the contract			(1
 page)



Part B.	Agreeme
nt as to cost and incentives		(6
 pages)



Part C	Statem
ent of Work for this effort			(
16
 
pages)



Part D	Packing and Packing requirements		(
1
 page)



Part E	Quality Assurance Provisions			(
1
 page)



Part F	Delivery requirements				(
1
 Page)



Part G	Contract Administration				(
1
 Page)



Part H	Special Pr
ovisions				(
1 
Page
)



Part I	General Provisions				(
4
 Pages)



Part J	Attachments					( 
7 
Pages)



Part K	Representations and Certifications		(
15
 Pages)



Part L	Information to Offerors				(
2
 Pages)



Part M	Evaluation Criteria				(
1
 Page
)





For the Contractor binding offeror					





Name______________________________				



Title_______________________							



Date______________						

�PART B

COSTS AND FEE



This is a CPIF contract with the following categories:



			BASE PERIOD (CONTRACT AWARD THROUGH 30 SEP 1998)



1AA.  SYSTEM OPERATIONS AND MAINTENANCE (review performed. in 6 month intervals)



		ESTIMATED COST



		MINIMUM FEE(2%)



		TARGET FEE



		MAXIMUM FEE (10%)



		SHARE RATIO 80/20







2AA		NOTAM REHOST IOC 



		ESTIMATED COST



		MINIMUM FEE(2%)



		TARGET FEE



		MAXIMUM FEE (10%)



		SHARE RATIO 80/20



3AA		NOTAM YEAR 2000 CERTIFICATION



		ESTIMATED COST



		MINIMUM FEE(2%)



		TARGET FEE



		MAXIMUM FEE (10%)



		SHARE RATIO 80/20

�PART B

COSTS AND FEE



FIRST OPTION PERIOD  (1 OCT 98 THROUGH 30 SEP 99)



4AA.  SYSTEM OPERATIONS AND MAINTENANCE (review performed. in 6 month intervals)



		ESTIMATED COST



		MINIMUM FEE(2%)



		TARGET FEE



		MAXIMUM FEE (10%)



		SHARE RATIO 80/20







5AA		NOTAM REHOST IOC 



		ESTIMATED COST



		MINIMUM FEE(2%)



		TARGET FEE



		MAXIMUM FEE (10%)



		SHARE RATIO 80/20



6AA		NOTAM YEAR 2000 CERTIFICATION



		ESTIMATED COST



		MINIMUM FEE(2%)



		TARGET FEE



		MAXIMUM FEE (10%)



		SHARE RATIO 80/20

��PART B

COSTS AND FEE



SECOND OPTION PERIOD   (1 OCT 99 THROUGH 30 SEP 00)



7AA.  SYSTEM OPERATIONS AND MAINTENANCE (review performed. in 6 month intervals)



		ESTIMATED COST



		MINIMUM FEE(2%)



		TARGET FEE



		MAXIMUM FEE (10%)



		SHARE RATIO 80/20







THIRD OPTION PERIOD  (1 OCT 00 THROUGH 30 SEP 01 )



8AA.  SYSTEM OPERATIONS AND MAINTENANCE (review performed. in 6 month intervals)



		ESTIMATED COST



		MINIMUM FEE(2%)



		TARGET FEE



		MAXIMUM FEE (10%)



		SHARE RATIO 80/20



FOURTH OPTION PERIOD  (1 OCT 01 THROUGH 30 SEP 02 )



9AA.  SYSTEM OPERATIONS AND MAINTENANCE (review performed. in 6 month intervals)



		ESTIMATED COST



		MINIMUM FEE(2%)



		TARGET FEE



		MAXIMUM FEE (10%)



		SHARE RATIO 80/20





Proposed Fee  REVIEW Structure:





NOTAM Operations and Maintenance Incentive Fee Plan





Milestone�Criteria�Date(s)�Incentive Fee�������System Operations and Maintenance Reviews�System Performance Standards�12FEB 98 - 30 SEP 98,

1OCT 98-30 MAR 99, every 6 months after 30 MAR 99.�O&M Fee Plan�������NOTAM Rehost IOC�IOC Standards�27 SEP 98 100% of incentive fee

25 OCT 98  90% of incentive fee�Rehost Fee Plan�������NOTAM Y2K Certification�Y2K Standards�NOTAM Rehost IOC + 90 calendar days and the date is NLT 15FEB99�Y2K Fee Plan�������The Fee structure is comprised of three parts: a minimum fee, an incentive fee, and a maximum fee.  The incentive fee is determined by the date the task successfully satisfied all criteria.  The share ratio is at 80/20 





1.0 O&M Fee Plan



This plan is for each six month System Operations Review Period (the first period is slightly longer than six months).



1.1 Criteria defining successful operations and maintenance are:



1.1.1 The contractor successfully delivered the Deliverables required in SOW sections 3.3 Configuration Management, 3.4 Operations and Maintenance, and 3.5 Management and Reporting



1.1.2  The contractor had a mean time to restore (MTTR) a NOTAM system outage of 30 minutes or less.



1.1.3  The contractor performed system backups such that no more the 24 hours or data would be lost.



1.1.4  The contractor maintained in a Discrepancy Report tracking tool all known, discovered, analyzed, and reported system deficiencies.



1.1.5  The contractor maintained configuration management of all operational and development items.



1.1.6  The contractor performed preventive maintenance such that no loss of system availability occurred due to preventive maintenance not being performed properly



1.1.7  The contractor responded to URGENT calls by the government with 10 minutes 95% of the time.



1.1.8  The contractor maintained security of the NOTAM system at the C2 level.

�

1.2 O&M Incentive Fee Plan



If the contractor successfully satisfies the criteria in section 1.1 by the dates specified, then the contractor receives the specified (corresponding to date) incentive fee.  For deviations from the criteria specified in 1.1 the following 
subtraction
 percentages are deducted from. the available incentive fee in this part



a)  MTTR greater than 30 minutes: -10%, greater than 45 minutes: -25%:  greater than 1 hour: -50%



b)  Configuration control of operational and development items not maintained: -3% per major deviation. A major deviation is defined as any infraction would allow for the operational baseline not to be known and restored, or any infraction where 
up to
 16 hours of labor effort would be lost.



c)  Discrepancy Reports not recorded in the system: -2% for Priority 1 and 2s, -1% for all others

d)  Delays in responding to 
government
 URGENT calls: -5% for mean time of 95% of calls exceeding ten minutes.



If the criteria set forth above are not specifically relaxed (section 1.2) and are not fully met, then the earned incentive is $0 dollars.  If they are partially met, an apportionment process shall be utilized



1.3 O&M Cost Fee Plan



If the contractor exceeds the target costs for the O&M period, the O&M fee is reduced $0.20 dollars for every one dollar in excess of the 
estimated
 cost amount to follow the 80/20 share line. 





2.0 NOTAM Rehost IOC Fee Plan



2.1 Criteria defining successful NOTAM Rehost IOC are:



2.1.1  The NOTAM Rehost system successfully sends, receives, and verifies NOTAMs, messages, and requests to all external interfaces and classes of users with a 99% success rate.  Success is measured such that the end user can properly decode NOTAMs sent to them in their application, and the user can generate in their application, send to the NOTAM system, and can be processed by the NOTAM system, as described in the government approved End-to-End testing.



2.1.2 The contractor planned and supervised the successful demonstration of the cutover capability from the USNS in Plano, TX to the NOTAM rehost system in Herndon, VA.



2.1.3  The contractor successfully executed and satisfied the test acceptance condition of the government approved test cases. [SOW Section 3.1.4]



2.1.4  The contractor has a verified configuration controlled system base line for the operational version.  The contractor has NOTAM Rehost backups ready for recovery within 2 hours of system failure.  



2.1.5  The NOTAM Rehost application can failover to the redundant node within 30 minutes of failure of the primary node.



2.1.6  The contractor developed, tested, integrated, installed, and documented into the NOTAM Rehost system all Discrepancy Reports (DR) at the Priority 1 (Severe, function inoperable) level and all Priority 2 (Severe, function partially inoperable) as specified by the government.



2.1.7  The contractor satisfactorily delivered all deliverables specified in SOW Section 3.1 USNS Rehost Development.



2.2 Rehost Incentive Fee Plan



If the contractor successfully satisfies the criteria in section 2.1 by the dates specified, then the contractor receives the specified percentage (corresponding to date) of the negotiated incentive fee. 



2.3 Rehost Cost Fee Plan



If the contractor exceeds the estimated costs for the Rehost period, the Rehost fee is reduced $0.20 dollars for every one dollar in excess of the negotiated amount to follow the 80/20 share line 





3.0 Y2K Compliance Fee Plan



3.1 Criteria defining successful Y2K Compliance are:



3.1.1  The contractor successfully executes and satisfies the pass criteria of the government approved Y2K test plan [SOW Section 3.2.5] 



3.1.2  The contractor successfully transitioned the Y2K modification in the operational system.  Transition maintained configuration controlled procedures.



3.1.3  The contractor satisfactorily delivered the deliverables required in SOW Section 3.2 Year 2000 Compliance.





3.2 Y2K Incentive Fee Plan



If the contractor successfully satisfies the criteria in section 3.1 by the dates specified, then the contractor receives the specified percentage (corresponding to date) of the negotiated maximum incentive fee. 



3.3 Y2K Cost Fee Plan



If the contractor exceeds the estimated costs for the Y2K Cost fee is reduced $0.20 dollars for every one dollar in excess of the negotiated amount to follow the 80/20 share line. 







�PART C

STATEMENT OF WORK / SPECIFICATIONS



1.	1.0 Introduction

1.1	Background

The United States Notice to Airmen System (USNS) is the automation system responsible for the collection, validation, distribution, and repository of Notices to Airmen (NOTAMs) for United States civilian and military aviators and for distribution and receipt of international NOTAMs.  



USNS, also referred to as the Consolidated NOTAM System (CNS), is hosted on IBM 4361 Mainframes and IBM Series/1 computers located in Plano, TX and Herndon, VA.   The USNS application is primarily written in Series/1 EDX and System 370 Assembly languages running on IBM VM/SP release 6 operating system.



USNS is operated 24 hours a days, 7 days a week, 365 days a year with minimal downtime due to the aviation safety-critical information the system processes.



The maintainability and availability of USNS is decreasing due to aging equipment, components being designated as End-Of-Life, and limited sources of spare parts and trained hardware and system personnel. 

Part of this effort will be to extend the life of USNS by rehosting the system on current, commercially available hardware products.  The  rehosted USNS would perform computing and office functions at solely at Herndon, VA.



The current USNS application support operations and maintenance contract expires 12 February 1998.  This Statement of Work begin operations and maintenance on 12 February 1998 through the life the government exercised contract, regardless of the hardware platform the USNS uses.  



1.2	Scope

This Statement of Work (SOW)  describes the tasks to be performed by the contractor to perform operations and maintenance of the USNS; rehost the USNS to current, commercial hardware; perform modifications for the USNS to be Year 2000 compliant; and to make system upgrades and enhancement as determined by the government.



Section 3.0 of this document provides the specific descriptions of the tasks to be performed by the contractor.  Required deliverables are identified in Section 4.0.  



In section 3.0, Italics are used in deliverable task descriptions to indicate that the information provided is to be treated as amplifying guidance and background material.  Such italicized information does not constitute direction to the contractor.



1.3	Period of Performance

The Period of Performance (POP) for tasks in this SOW are from contract initiation to February 13, 2003. POP of Task 3.1 USNS Rehost Development and Task 3.2 Year 2000 Compliance are from contract initiation to satisfaction of these tasks (estimated satisfaction by 25 October 1998).  Task 3.3 Configuration Management and Task 3.5 Management Reporting is from contract initiation to the end of the contract.  Task 3.4 Operations and Maintenance POP is from contract award to the year 2002 with one year options past 30 September 1998. 



The contract will have separate contract line items for 1) operations and maintenance, 2) rehost of the USNS system, 3) Year 2000 compliance modifications.   
O
bviously
, the operations and maintenance will have contract options to extended past the
 rehost effort and the Y2K certification
.  



1.4	 Schedule

The key milestones associated with this activity are:



Milestone	Days after Contract Award	

Contract Initiation 		

Software Assessment Complete (Note 1)		

Software Design Complete		

Software Coding Complete		

Software Integration Test Complete		

End-to-End Testing Complete		

Transition to Operations	NLT 
25 OCT 98
	

Year 2000 Design Approach Complete		

Year 2000 corrections operational	NLT 15FEB99	



Note 1: Completion of this task is marked by successful completion of the System Requirements Review (SRR) and delivery and Government approval of the System Specification (SS).



Interim milestones before Transition to Operations and Year 2000 corrections should be listed by the contractor in the contractor's proposal given that the end dates are fixed.	



2.	Reference Documents

The following documents will be used as references during execution of the tasks described in this SOW.    Reference 2.1.1 below, represents the operational requirements for the Rehosted NOTAM System and will take precedence over other referenced documents. Cases of conflicts and/or inconsistencies between these references will be resolved by the FAA  on a case by case basis when/if they are identified. 

2.1	Documentation and Software

2.1.1	Requirements Document for Operational Data Management System (United States Notice to Airmen System Replacement Only (USNSR)), FAA, Version 1.0, Oct 97.

2.1.2	USNS Software Design Document, Volumes I through XX,  August 1991.

2.1.3	USNS Database Operator Interface Utility,  June 8, 1990.

2.1.4	USNS System Design Specification,  February 2, 1990.

2.1.5	ODMS/NOTAMs End-to-End Test Plan, Draft, 
6 DEC 96


2.1.6	AUTODIN CATEGORY III TEST PLAN for the U.S. NOTICE-TO-AIRMEN SYSTEM,  
1 APR 1988


2.1.7	AUTODIN CATEGORY III TEST PLAN for DCOAC IBM 4361-Series/1 AUTODIN Interface, Randall et. al., 
15 JAN 95


2.1.8	United States NOTAM System Messages and Codes, 
31 MAY 91


2.1.9	United States NOTAM System Test Plan, 
12 APR 90


2.1.10	United States NOTAM System, Test Plan, Test Case Attachment, 
7 DEC 90


2.1.11	ODMS/Aeronautical Information Subsystem (AIS), NADIN1A Interface Control Document, DRAFT, 
15 AUG


2.1.12	ODMS/AIS WMSCR Interface Control Document, DRAFT, 
18 AUG 95


2.1.13	ODMS/AIS AWN Interface Control Document, DRAFT, 
26 JAN 96


2.1.14	ODMS/AIS GPS Interface Control Document, DRAFT, 
5 SEP 95


2.1.15	NADIX X.25 PACKET MODE Interface Requirements Document, NAS-IR-43020001, MAR92

2.1.16	ODMS/AIS M1FC Interface Requirement Document, DRAFT, 
28 DEC 95


2.1.17	ODMS/AIS AFTN Interface Requirement Document, DRAFT, 
28  DEC  95


2.1.18	JANAP 128 AUTODIN Interface Requirement Document

2.1.19	ODMS Communications Software Code, Dec 96, INCOMPLETE



�

2.2	Equipment 

The government will provide the equipment configuration in Appendix A.  While the government provides the equipment, the contractor is responsible for the set-up and administration of the equipment.  In addition, the government will provide 
up  to
 (6) Pentium PC compatible workstations with Microsoft Windows NT for the contractor.



A list of equipment comprising the USNS system is included in Appendix A. Throughout this SOW, references to Unix include manufactures derivative of the Unix standard, i.e. AIX for IBM, ptx/Dynix for Sequent.

2.3	Facilities

The government will provide work areas and computer (Pentium Pcs) with connection to the new servers at the FAA Air Traffic Control System Command Center (ATCSCC) located at Herndon, VA for 
up  to
 six (6) contractors. 



3.	Task Descriptions

The contractor shall provide the personnel needed to accomplish the tasks required by this SOW.  The contractor shall  identify as part of their proposal, any Government Furnished Information (GFI) and Government Furnished Equipment (GFE)  required  to complete the tasks included in this SOW.    The Government will determine which items of equipment will be furnished as GFE and which items will be acquired by the contractor as part of specific SOW tasks.  



Tasks 3.1 defines the efforts to be performed by the contractor in developing an operational capability for USNS rehost.  Task 3.5 defines the program management task.



The government reserves all data rights to any material produced under this SOW.  In addition, the contractor shall not release USNS data items to other organizations without prior approval from the contractor COTR or CO.  The contractor may release USNS data items to the government USNS operations organization (currently FAA/ATO and DOD/NOTAM) and to the government program office organization (currently FAA/AIT) without approval.



All equipment (hardware, software, etc.) purchased with contract funds which requires licenses shall be licensed to the US Government.

3.1	 USNS Rehost Development

3.1.1	System Engineering

The contractor shall perform an assessment of the existing NOTAM system and available documentation  and document  in a "System Specification"  (CDRL SE-001) the functional, performance and interface requirements of a rehosted Year 2000 compliant USNS.   The SS requirements shall be traceable to the Requirements Document for Operational Data Management System (United States Notice to Airmen System Replacement Only (USNSR)), FAA, Version 1.0, Oct 97. (Section 2.1.1).  The level of detail in the SS shall be sufficient to convey the contractor's specific representation of the requirements specified in the above reference.

3.1.1.1	The contractor shall conduct a Systems Requirements Review (SRR)  to present the results  of the assessment  specified in 3.1 above.  �

3.1.2	Design

3.1.2.1	The contractor shall conduct the system engineering tasks necessary to implement the following  modifications to the current system design while ensuring that the existing USNS operational functionality and performance is maintained.:

a)	Conversion of the IBM Series/1 application software to ANSI C/C++ running on the Unix system listed in Appendix A.

b)	Conversion of the NADIN external interface from NADIN I Category B  to NADIN II (PSN) X.25 protocol.

c)	Upgrade of the IBM VM/SP applications and COTS products to run on IBM VM/ESA operating system running on the equipment configuration in Appendix A.

d)	Conversion of the NOTAM Office User Interface such that it can use exclusively a TCP/IP connection via a LAN

e)	Implementation of failover modules for detection of system outage failures and execution of scripts to failover to redundant system component on NOTAM Rehost equipment.

f)	Conversion of system monitoring parameters to Unix.



3.1.2.2	The contractor shall propose, where appropriate, to the government modifications of the current USNS functionality which allows for greater maintainability, interoperability, or reductions in cost. All system change proposals shall be processed in accordance with approved configuration management procedures (Section 3.3.1).



3.1.2.3	The contractor shall update the USNS design documentation to reflect the design of the rehosted USNS. (CDRL DE-001)



3.1.3	Development (Coding)

3.1.3.1	The contractor shall program, test, and integrate software to satisfy the requirements and functionality of the NOTAM operation, this SOW, and the Requirements Document for Operational Data Management System USNS Replacement Only and System Specification developed under Task 3.1.1.1.

3.1.3.2	The contractor shall program in  ANSI C/C++, UNIX Shell Script, IBM VM/ESA Programming Languages for any new development work.  The contractor may recommended to the government different programming languages.

3.1.3.3	The contractor shall document all new or modified programming source code modules at least at industry standard levels, including , but not limited to,  module headers describing module function, definition of input parameters, description of return values, error conditions, revision history, and author; comments interspersed through out the code explaining processing logic; and explanation of variables.  (CDRL SW-001)

3.1.4	Integration and Test

3.1.4.1	The contractor shall develop and deliver to the government a test plan to that describes the approach/methodology to verifying the functionality, performance and interface requirements of the rehosted NOTAM system.  (CDRL TE-001)

3.1.4.2	The contractor shall develop and deliver to the government test cases procedures to verify the functionality, performance and interface requirements of the rehosted NOTAM system.  (CDRL TE-002).  Contractor test cases shall include but not be limited to:



a.  Tests to verify the functional and performance requirements of the rehosted USNS as specified in Requirements Document for Operational Data Management System (United States Notice to Airmen System Replacement Only (USNSR)), FAA, Version 1.0, Oct 97. (Section 2.1.1) and the System Specification developed under task 3.1.1 above.  Scheduling of external circuit test time requires coordination of approximately two weeks of lead time.  The contractor shall provide the government circuit test time requests at least two weeks before desired usage.



b.  Tests of external system interfaces to verify that the rehosted USNS successfully transmits, receives, and processes all link and application level messages.  USNS end users interface via one of the following circuit types: NADIN (FSS, M1FC, Canadian), WMSCR (all nodes), GPS Information Generator (GIG), AWN (AWDS), AUTODIN and NOTAMWEB.  The contractor shall conduct external interface tests with the end user sites specified in appendix C.  These tests are generally referred to as "End-to-End" testing



c.  Tests of the failure recovery design to demonstrate that the rehosted USNS can perform manual and semiautomatic failover between the primary and redundant 
nodes.  These
 tests are generally referred to as "Failover" testing



d. Tests required for certification of the NADIN and AUTODIN external interfaces. These tests are generally referred to as "Certification" testing.

3.1.4.3	The contractor shall execute the approved government test procedures on the approved system configuration and prepare and deliver a test report (CDRL TE-003). At a minimum, the test report will include the following for all tests:



a.  The date/time/location and test participants.

b.  The test configuration definition.

c.  The results of all test execution and terms of pass/fail relative to the criteria specified in the government approved test plans and procedures

d.  The test data sheets that support the conclusions in the report.

e.  Analysis of test results including explanation of unexpected results and/or deviations from approved test procedures.

f.  Redlines to the approved test procedures if applicable.

g.  Required retests if applicable.  

3.1.5	Installation 

3.1.5.1	The contractor shall install the rehosted NOTAM system at ATCSCC, Herndon, VA on the NOTAM Rehost system equipment and facilities.

3.1.6	Transition to Operations

3.1.6.1	The contractor shall support cutover (switching from the old USNS to the rehosted USNS) planning and coordination meetings with NOTAM office and external organizations, when participation is requested by the government.  The contractor shall develop the cutover plan and procedures required internal the NOTAM system.   Contractor support to these meeting are intended to be limited to identification of cutover issues and provide technical input for resolution of issues when required.  Cutover planning with external organizations will include participation from the contractor.

3.1.6.2	The contractor shall perform a dry-run (s) for cutover to operations.  These rehearsals may or may not be conducted with external interface organizations,

3.1.6.3	The contractor shall perform data conversion(s) as necessary to ensure that all operational data from the current USNS is imported to the rehosted system prior to system transition. .

3.1.6.4	The contractor shall perform cutover(s) to operations.  Cutover(s) will most likely occur on Friday or Saturday late night or early morning.

3.1.6.5	The contractor shall perform fallback to the current USNS if required and when authorized by the government.  Fall back is defined as transferring operations from rehosted USNS to current USNS with all the data accepted by rehosted USNS.

3.1.7	 Training

3.1.7.1	The contractor shall provide training to USNS operations and maintenance personnel to a sufficient level that the personnel can operate and perform first level maintenance and failure recovery actions  consistent with a mission critical operation. 

3.1.7.2	The contractor shall provide system operations and maintenance procedures to reflect the operating and maintenance procedures to be performed by system operations and maintenance personnel.  (CDRL-TR001)





3.1.8	Year 2000 Compliance

3.1.9	As a result of the assessment performed under 3.1.1 above, the contractor shall propose the design changes required to make the USNS 
Year 2000
 compliant.  For example, using a pivot date of 1970 in specified modules.  (CDRL-Y2K002). The system change proposals shall be documented in accordance with the approved CM procedures.

3.1.10	he contractor shall perform the corrections necessary as approved by the government to the USNS system software to assure the USNS is Year 2000 compliant.

3.1.11	The contractor shall develop a test plan and test cases to verify the USNS system is Year 2000 compliant.  (CDRL-Y2K003)

3.1.12	The contractor shall execute a government approved test plan to verify the satisfaction of the USNS system functionality is Year 2000 compliant.



3.2	Configuration Management



3.3.1   The contractor shall establish a configuration management process and perform the tasks necessary to ensure traceability and accounting of changes to the USNS hardware, software and documentation, to requirements specified in this SOW (rehost, Y2K, test discrepancy reports, change proposals, etc.).  The contractor shall document its CM approach as part of the proposal.  At a minimum, the contractor's CM process shall provide for: 

 

a.   Maintenance of all  the  USNS software/hardware/documentation configuration items  in a government approved configuration control system.



b. Version and release accountability for NOTAM System configuration items beginning at the contract award configuration (CAC) and as it evolves through the engineering development process.



c. CM separation between the USNS operational baseline (i.e. the CAC), and the developmental, test and operational baselines for the rehosted USNS (USNSR) prior to and after incorporation of Year 2000 changes. 



3.2.1.1	All contractor  modifications to the USNS shall be performed in accordance with the approved CM process with prior approval by the government.

   

3.3	Operations and Maintenance. 

3.3.1	Operations and Maintenance support services shall be provided  for all USNS application, system software, and GFE hardware including, but not limited,  the NOTAM specialist positions and NOTAM backoffice support and associated Local Area Network.   The government will directly obtain hardware support and software license agreements from the GFE vendors and provide .  The contractor  to vendor support provided by those agreements.

3.3.2	The contractor shall operate and maintain the NOTAM System such that the availability of the software application and related components meets or exceeds the availability requirement.  The availability requirement for the USNS is 0.9975 with no single outage exceeding one hour thirty minutes.

3.3.3	The contractor shall begin restoring service for non-critical components within four hours or the beginning of the next business day whichever is earlier.  Non-critical component are defined as any component which if it failed would not prevent operations of the USNS.  However, components which are non-critical because of quantity may become critical if sufficient quantities are non operational, e.g. if a minimum of three computers are required to perform USNS operations and four are available then the component is non-critical.  However it two computers, fail then the component becomes critical.

3.3.4	The contractor shall perform backups of the system such that no more than 24 hours of data (data includes source code) would be lost.  The contractor shall rehearse at least once a month the restoration of the data backup.�

3.3.5	The contractor shall perform archiving of the system.  Archiving is long-term storage of data, including a catalog of the data archived.  (CDRL-OM001)

3.3.6	The contractor shall document generate, and track  in a government approved tracking tool, a Discrepancy Reports for all known, discovered, analyzed, and report system deficiencies.  The contractor shall analyze all discrepancy reports and requests for change (RFC) and propose system modifications in accordance with the approved CM processes (section 3.3.1). the government with an estimate of time to fix, effort and materials to fix, and impact to the system  (CDRL-OM002)

3.3.7	The contractor shall implement system design modifications resulting from , develop, test, install, and document all government-approved Discrepancy Reports or  Request for Changes to the USNS using a government-approved development process in accordance with the approved CM process (section 3.3.1).  (CDRL-OM003)

3.3.8	The contractor shall monitor and collect performance metrics of the USNS system.  The contractor shall report these metrics to the government during status reports.  The contractor shall write scripts to automate failover, recovery, and monitoring where appropriate.  The contractor shall provide daily oral reports and weekly written reports.  Examples of performance metrics are CPU utilization, memory utilization, disk utilization, number of NOTAM messages received.  (CDRL-OM004)

3.3.9	The contractor shall produce ad-hoc reports, software source listings, and system data as requested by the government.  The contractor shall perform and monitor regularly scheduled and ad-hoc computer "jobs".  Ad-hoc reports, software source listings, or system data shall provided to the government in electronic format when requested.  (CDRL-OM005)

3.3.10	The contractor shall provide system and database administration of all servers including, but not limited to, user account set-ups, performance tuning, storage allocation, application loading, and preventative maintenance. 

3.3.11	The contractor shall provide local area network administration, network connections, and communication interface maintenance including, but not limited to, workstations, printers, modems, switches, routers, and servers.

3.3.12	The contractor shall install, configure, and ensure proper operation of government-approved configuration changes.  The contractor shall perform routine maintenance and system upgrades without interrupting operations of the mission-critical components.

3.3.13	The contractor shall respond to URGENT calls by the government within 10 minutes of the call.  The contractor shall provided one Point of Contact (POC) Interface (i.e. one phone number to reach the USNS contractor).  The contractor shall provide a POC interfaces such that an automatic monitor can contact the contractor (e.g. a computer initiates a call after detecting a failure).

3.3.14	The contractor shall support user and external segments which interface with the USNS system to resolve issues involving the USNS.  For example, circuit providers or WMSCR.

3.3.15	The contractor shall ensure security of the USNS system at or above C2 Security Level (reference DOD Orange Book).

3.4	Management and Reporting

3.4.1	The contractor shall manage and administer all activities conducted by the contractor to satisfy tasks included in this SOW

3.4.2	The contractor shall establish and report progress relative to project metrics for requirements stability, earned value (per WBS task), software size/progress relative to the baseline plan and product quality (defect discovery vs. resolution rate). 



3.4.3	The contractor shall direct, monitor, and evaluate all activities conducted by subcontractors, vendors, and suppliers in satisfying the tasks included in this SOW.  The contractor shall include the status of these subcontractor, vendor, and supplier activities as part of technical, schedule, and cost reviews and reports that are provided to satisfy the tasks in this SOW.

3.4.4	The contractor shall maintain inventory and manage the use of GFE/GFI is satisfying the tasks in this SOW.    The contractor shall maintain all GFE/GFI provided to the contractor by the Government.

�

3.4.5	The contractor shall develop and document as part of the proposal a schedule for execution of tasks in this SOW.  Once accepted by the government, the schedule shall serve as the program master schedule for this SOW.  The master schedule shall identify all critical path tasks and  shall have tangible "inchstones" of approximately two week intervals and shall include delivery dates of all CDRLs.  (CDRL-MG001)

3.4.6	The contractor shall provide weekly status reports to include, but not limited to, description of work performed and  percent completion update to the tasks defined on the government approved schedule,  which the contractor contributes to; items required from the government; issues affecting the satisfaction of tasks in this SOW within the time or budget allotted.  (CDRL-MG002)

3.4.7	The contractor shall  prepare and deliver a monthly written report which  provides a status of the project metrics, contract expenditures during the previous monthly reporting period, including hours expended and by whom, as well as cumulatively throughout the POP of the contract; and which compare actual vs. planned expenditures.  (CDRL-OM003)

4.	 Deliverables

4.1	NOTAMS Rehost  Software

4.1.1	The contractor shall provide the software components of NOTAM Rehost System.  The objective is that all COTS software is provided by the government via GFE/GFI.  (CDRL-DV001).

4.1.2	The contractor shall provide an integrated, fully operational NOTAM Rehost System, constructed from the software reference in 4.1.1 and GFE hardware components.  (CDRL-DV002)

4.2	Documentation



	The contractor shall provide the documentation listed below.  The contractor shall provide outline, draft, and/or final versions of  Government specified documents, as well as multiple copies of Government specified documents.  In addition, the contractor shall make available to Government, as appropriate, copies of all engineering reports that are produced as part of the contractor's internal technical management and review process.



The contractor shall recommend appropriate formats for all documentation deliverables.  The contractor shall identify to the Government all documentation which will be delivered in softcopy format and/or other formats that require the application of specific information processing and/or handling equipment.  The contractor shall identify these needs for specific information handling equipment in sufficient time for the Government to acquire and become proficient in the use of  those equipment.



Unless otherwise noted, 5 
hard copies
 and 1 softcopy shall be provided for each deliverable document.  Document format shall follow MIL-STD-498 with tailoring allowed upon approval of the program office.  If the document is not covered by the MIL-STD-498, then the contractor shall propose a format for the document for approval by the program office. 

�	

Deliverable	Date				CDRL ID	

System Specification				SE-001	

USNS Design Documentation Update		DE-001	

Documented Rehosted USNS Software		SW-001	

Test Plan					TE-001	

Test Cases					TE-002	

Test Results					TE-003	

Operations and Maintenance Procedures		TR-001	

Year 2000 Assessment				Y2K-001	

Year 2000 Design Modifications			Y2K-002	

Year 2000 Test plan and cases			Y2K-003	

Year 2000 Test results				Y2K-004	

Version Description Document 			CM-001	

Backup of USNS					CM-002	

Archive Data of USNS 				OM-001	

Discrepancy Reports/Request for Changes (all)	OM-002	

O&M development process			OM-003	

Weekly O&M reports				OM-004	

Ad-hoc reports, SW source listings			OM-005	

Contract Schedule				MG-001	

Weekly Status reports				MG-002	

Monthly Expenditure reports			MG-003	

Software Components of USNS			DV-001	


Integrated
 USNS				DV-002	

Demonstrations, video tapes, other media		DV-003	

Diagnostic software, test equipment		DV-004	

O&M training materials				DV-005	

			



4.3	Reviews and TEMs

4.3.1	The contractor shall support, attend, and participate in technical reviews, scheduled progress reviews, and Technical Exchange Meetings (TEMs), as required,  conducted by the Government and other segments which interface to NOTAM Segment.

4.4	Other Deliverables

4.4.1	The contractor shall provide technical demonstrations, videotapes, recordings, other media, as appropriate to support the satisfaction of the tasks in this SOW, and to document and/or demonstrate full or partial satisfaction of those tasks.  (CDRL-DV003)

4.4.2	 The contractor shall  provide all diagnostic software, test equipment, and tools needed to maintain NOTAM Rehost  in satisfactory operating conditions.  (CDRL-DV004)

4.4.2.1	The contractor shall provide training materials for use by personnel who will be involved in and responsible for operations and maintenance of NOTAM Rehost System.  (CDRL-DV005)�

Appendix A

Equipment included in the USNS





Product�Qty�Part Number������NT Server����HP SureStore 12000E Tape Drive�2�C1561A#ABA��Adaptec 2940 SCSI Card�2�AHA-2940KIT��Backup Exec for Windows NT Single Server Edition w/Auto loader Module�1�BENTSE-RU000-610������Router����Dual Ethernet/Dual Serial (H/W)�2�CISCO2514��4MB DRAM (H/W)�2�MEM1x4D��4MB Flash SIMM (H/W)�2�MEM-1x4F��Cisco 2500 Series IOS IP/IPX (S/W)�2�SF25D-11.0.2������LAN����12 Slot Stretch Intelligent Switching Platform�2�1095S��Control Backplane for 1095S Intelligent Switch�2�1095S-CBP��FDDI Backplane�2�1095S-FBP4��1000 Watt Power Supply�4�1095S-PS1000��FDDI Management Module�2�1094-FNC-040��6 Slot FDDI User Module�4�1094-6I��I Port MIC Interface for 6I Module�14�1094M-MIC��12 Port Ethernet Switching Module�1�1094-12E2U��Stand Alone 12-Port Warrior Switch�2�2060-12E��Warrior 5 Switching Module�1�1094-SWBP5��8MB Management Processor�1�1094-WSM2��12 Port 10 BaseT  ETHNT SW MOD�1�1094-WE-12BT��4 Port 100BaseT ETHNT SW MOD�1�1094-WE-4TX��1 Port FDDI Multimode SW Module�1�1094-WF-1FM������LAN Spares����1000 Watt Power Supply�1�1095S-PS1000��FDDI Management Module�1�1094-FNC-040��6 Slot FDDI User Module�1�1094-6I��I Port MIC Interface for 6I Module�6�1094M-MIC��12 Port Ethernet Switching Module�1�1094-12E2U��8MB Management Processor�1�1094-WSM2��1 Port FDDI Multimode SW Module�1�1094-WF-1FM������LAN Software����Warrior 1 Version 2.0 Software�2�1094-WAR1-SW-2.0��WSM Version 2.0 Software�1�1094-WSM-SW-2.0��HP Open View for Windows w/Hub Tool�2�591-HPODS������Modems����Powered sync/async clock Short Haul Modem�8�Model 91��Dial-back modem (28.8, security features)�3�001224-0����������Operational Environment��������Sequent Hardware����S5000 Cluster w/2 SE30's and 2 Cluster SW Licenses�1�S110-0033-02��Each Server Includes����2 S5000/ SE30 nodes each with:����Processor Board -Dual 100MHz Pentium CPU's�1���512MB ECC Memory Controller�1���QCIC-E SCSI Controller�1���2.1GB SCSI Boot Disk�1���4 Slot VME bus Card Cage�1���1/4" Cartridge Tape Drive�1���CD-ROM�1���1 License for ptx/CLUSTERS�1���1 License for ptx/SVM�1���Ethernet Channel�1���Fast Wide SCSI-2 Channels�2���Ethernet Controllers�2�������Other Sequent Hardware����Full Height Expansion Cabinet Symmetry and Winserver 50�1�CAB-EXPN-60��SE20/SE30/EXPN2 NAO Power Cord�2�PCD-SE1P-0N��SE60/SE70/EXPN6 NAO Power Cord (250V/20A)�1�PCD-SE3P-0N��Console Country Kit�2�IOC-8020-0N��Symmetry 5000 Hardware Release Notes�1�MAN-7100-00��Expedite Copy of Symmetry 5000 Site Planning Guide�1�MAN-7101-00��Symmetry Processor Board-Dual 100Mhz Pentium CPUs �2�PRO-0115-00��3.5" PBAY with N+1 Redundant Power:                                                           �2�EXP-PBAY-04��5m Cable�2�CBL-0500-QP��3m "Y" Cable�2�CBL-0300-YP��2.1 GB, 3.5" Disk for 3.5" PBay �14�DSK-2000-33��4MM DDS-2 DAT Tape Drive in tape autoloader for 5.25" PBay�2�TPU-4MM2-01��VEU with VBIF and VBAD Boards:�2�VEU-0008-30��Single Slot VME FDDI Controller�2�COM-0080-30��SCC-V Synchronous Controller for VME�12�COM-0033-20��16 Line Terminal Controller for VME�2�IOC-0030-30��User Terminal Cable Bundle�2�CBL-0002-01��4.5GB Hard Disk�6�DSK-4000-33��Enhanced Wide SCSI Controller�2�QCE-CTLR-01������Sequent System Software����DYNIX/ptx Operating System License for Initial 25 users�2�PTX-BASE-00��DYNIX/ptx CD-ROM Media (NAO)�2�PTX-CDRM-00��DYNIX/ptx Additional 25 user License �2�PTX-0025-00��NetWare for Information Servers �2�COM-5600-20��ptx/NFS for SE20, SE30 and /2x0�2�NFS-2000-20��ptx/X.25 for SE20, SE30 or /2X0 �2�COM-5440-20��ptx/OSI Transport for SE20, SE30 or /2X0�2�COM-5400-20��ptx/SNA PU21 Base Server 128 LUs �2�COM-5110-05��ptx/SNA 3270 Terminal Emulator�2�com-5111-00��ptx/SNA 3770-RJE�2�COM-5112-00��ptx/Agent Extensible SNMP Agent for SE20, SE30 or /4x0 �2�SYM-2110-30��ptx/Bronze Symmetry Backup Solution �2�PSV-6100-20������Other System Software����Eco-Tools (32 Users)�2���EcoChargeback (32 Users)�2�������UPS Hardware����Deltec Triple Phase 12Kva UPS�1�8106A-1��Deltec Single Phase 6Kva UPS�2�RPD8-24��SNMP Adapter for Deltec UPS w/Cable�1�PL10T-02��SNMP Adapter for Deltec UPS �2�PL10T-02������Media����4mm 120 Meter DATA Tape �300�SONDGD120MA��CD-Recordable 650MB/73 minutes�30�15337��525MB Data Cartridge�8�DC6525��4MM Cleaning Cartridge�14�HP92283K������Test Environment��������Sequent Hardware����S5000/SE30 Dual CPU, 256MB, 2.1 GB�1�S30-1251-00��Server Includes����Processor Board -Dual 100MHz Pentium CPU's�1���256MB ECC Memory Controller�1���2.1GB SCSI Boot Disk�1���4 Slot VME bus Card Cage�1���1/4" Cartridge Tape Drive�1���CD-ROM�1�������Other Sequent Hardware����SE20/SE30/EXPN2 NAO Power Cord�2�PCD-SE1P-0N��Console Country Kit �1�IOC-8020-0N��Symmetry 5000 Hardware Release Notes�1�MAN-7100-00��Symmetry 5000 Site Planning Guide�1�MAN-7101-00��2.1 GB, 3.5" Disk for 3.5" PBay �5�DSK-2000-33��4.5 GB, 3.5" Disk for 3.5" PBay�3�DSK-4000-33��4MM DDS-2 DAT Tape Drive in tape autoloader for 5.25" PBay�1�TPU-4MM2-01��Single Slot VME FDDI Controller�1�COM-0080-30��Ethernet Controller for VME�2�COM-0040-02��Enhanced Wide SCSI Controller�2�QCE-CTLR-01��5m Cable�2�CBL-0500-QP��16 line Terminal Controller�1�IOC-0030-30��Half Height Expansion Cabinet Symmetry �1�CAB-EXPN-20��VEU with VBIF and VBAD Boards�1�VEU-0008-30������Sequent System Software����DYNIX/ptx Operating System License for Initial 25 users�1�PTX-BASE-00��DYNIX/ptx CD-ROM Media (NAO)�1�PTX-CDRM-00��DYNIX/ptx Additional 25 user License �1�PTX-0025-00��ptx/C++ for SE30 or /2x0�1�LNG-1600-22��NetWare for Information Servers �1�COM-5600-20��ptx/NFS for SE30 �1�NFS-2000-20��ptx/Agent Extensible SNMP Agent�1�SYM-2110-30��ptx/Bronze Symmetry Backup Solution �1�PSV-6100-20��ptx/Clusters for SE30 or /4x0�1�CTL-4000-30��ptx/SVM�1�SVM-4004-30��ptx/Agent System Development Kit (SDK)�1�������Other System Software����Eco-Tools (16 Users)�1���EcoChargeback (16 Users)�1���Programmer 2000�1�������UPS Hardware����Deltec Single Phase 6Kva UPS�1�RPD8-24��SNMP Adapter for Deltec UPS �1�PL10T-02������Media����4mm 120 Meter DATA Tape �100�SONDGD120MA��CD-Recordable 650MB/73 minutes�15�15337��525MB Data Cartridge�4�DC6525��4MM Cleaning Cartridge�7�HP92283K������Furniture����51/4" Extra Wide Drawer Module�28�VC5716��Module Top and Base�1�VC6293��Computer Table�1���Keyboard Drawer�3���Computer Chair�3�������Premise Wiring��������Comm Wall Jack�4���Comm Furniture Jack�7���Comm-AMP Floor Module�3���Wall Power Outlet�9���Furniture Power Outlet�7���AMP Floor Box w/power�3���Modular Equipment Rack w/shelves�2���Modular Patch Panel, 24 port�3�110CAT5-24��Cable, CAT5, 25 pair, 1ft�1,500���Cable CAT5, 4 pair, 1000' box�2���Patch Cord, RJ12, CAT 3, 5 feet�20�TL-0611-5FT��Patch Cord, RJ45, CAT 5, 10 feet�40���Patch Cord, FDDI-FDDI/MIC, 50 ft�8���Cross Connect Wire, 2 pr�1�105-617-955��110 Type Punch Block w/mounts�1�110PB1-900FT��Light Guide Shelf, 26 port�1���Cable RS232, M-F, 50 ft�15�S-25MF-50��Cable RS232, M-M, 50 ft�15�S-25MM-50��Connector, RJ45�75�5-554720-3��Patch Cord FDDI-FDDI/MIC, 10ft�4���Patch Cord Fiber Optic, ST-ST, 10ft�4���Patch Cord FDDI-ST, 10ft�4�������Miscellaneous��������Dial-back modem (28.8, security features)�3�001224-0��4MM 120m Tapes�45�HP92300A��4MM Cleaning Cartridge�6�HP92283K��Storage Box�10���Racal Milgo ComLink 7 Short Haul Modems�10�05-02A110023������Gateway Workstations��������Hardware����Gateway Workstations�2���Pentium 100 Mhz Processor�2�586-100��Aladdin Motherboard�2�MBDSSAC008AEWW��16MB RAM Memory�2�16384��Matrox Video Card�2�VIDPCI007AAWW��3.5" 1.44MB Floppy Drive �2�FD14W��2GB SCSI Hard Drive �2�HDDSCS003AAWW��6X CD-ROM Drive�2�CDRSCS003AAWW��Adaptec 2940 SCSI Card�2�AHA-2940KIT��Cogent PCI 10BaseT Ethernet Adapter�2�EM960C��Cow mousepad�2�N/A��Microsoft mouse�2�63607��Gateway 2000 keyboard�2�KBDNPG016AAUS ��Gateway 2000 Vivitron 17 monitor - Model CPD-17F23�2�KBDNPG016AAUS ��CDR 4xe Recorder�3�DDCDR4XE��2GB AV SCSI Disk Drive�3���SCSI Cable�3�SCHDCX36��CDR Media 74-minute 650MB�180�DDLK74S��8MB SIMM (PC Memory)�4�KTM2X32L-70T������Software����Microsoft Windows NT Workstation 3.51�3���Microsoft Windows 95�3���Exceed for Windows NT v 5.0�3���Easy CD Pro 95/NT�3���Microsoft Office Professional for Windows 95�3���Drawing Tools (Visio)�1�������PCs����Swan PCs�15���Each PC includes:����INTEL 133 MHz Pentium Processor�1���S3 TRIO 64V Video Card �1���32 MB of Memory*�1���3 COM 10/100BaseT Network Card�2���2.1GB Hard Disk Drive�1���Mitsumi 3.5" Floppy Disk Drive�1���6x CD-ROM�1���Mouse (Seijen)�1���Keyboard (Seijen)�1�������(*Each PC came with 16MB of RAM, an additional 16MB of RAM was purchased separately for each PC)��������Monitors����Mitsubishi Diamond Scan 17" �4���Mitsubishi Diamond Pro 21" �10���Sampo Alpha Scan 15" �1�������Printers����HP Laser Jet 4Si�4���HP Laser Jet 5Si�1���HP Jet Direct Card for the HP 5Si�1�������Communication Equipment����Markspace AUTODIN TLC�2���Codex 3261 Motorola Modem�1���Codex 3600 Motorola Modem�1���Multitech Systems Multi DSUs 56K�4���Dynatech Intelligent Switch �1���The Switch includes:����PAK-851-01 MPS-2M SW V24�16���MRA-10 RC Interface�1���155-AC-MF-6 Control Cable�1���RA-11PS Pwr-Supply�1���155-AC-64 Remote Controller�1���ARPS-11 Auto Reduced Power Supply�1�������GFE Software��������PC Software����Microsoft Windows NT Server v3.51�1���Microsoft Windows NT Workstation v3.51�14���Microsoft Windows NT Server v3.51 Client Access License Pak�14���Microsoft Windows for Workgroups 3.11�15���Microsoft Office Professional  v 4.3�20���XOFTWARE/32 for Windows, 32 Bit XServer Software�1���XOFTWARE for Windows 95 and NT�3���Quality Works for Windows (QA Partner)�4���Crystal Information Version 4.5,  5 User Pack�3���Winvue v1.12�1���F-Prot Professional for Windows NT v2.26�Site License�������Sequent Server Software����Power Translater (Spanish and French)�3���SQL Trax�0*���Prevue�1�������* License expired on the demo copy��������NOTAMWeb����SUN Enterprise 3000 servers�2���SPARC Storage Arrays Model 114�2���17" TurboGX monitors�2���3COM 24Port Hub�2���24 Port Hub�2���Veritas First Watch SW��������GPS Information Generators����IBM RISC 6000�2���14.4 modems�8�������USNS Software�1���Open/390 Software (Available 15FEB98)�2�Fundamental SW��IBM VM/ESA (Available 15FEB98)�2�IBM���

PART D

PACKAGING AND PACKING





1. All deliverables under this contract shall be packaged in accordance with best commercial practices for a similar product in industry.





�PART E

QUALITY ASSURANCE PROVISIONS



1. All software and system components shall meet applicable specifications and be completed to the best commercial practices, unless the applicable specification is more detailed in the requirement.



2. The contractor shall provide configuration management in accordance with the SOW and shall ensure that the rehost effort is documented in accordance with best commercial practice.

�PART F

DELIVERY REQUIREMENTS



Schedule:



The period of performance for this effort is shown below:



REHOST EFFORT shall be accomplished not later than 25 OCTOBER 1998, the incentive dates are shown below:



YEAR 2000 CERTIFICATION shall be accomplished not later than 15 FEBRUARY 1999, the incentive dates are shown below:



OPERATIONS AND MAINTENANCE shall be accomplished in the following time frame with reviews every six months.



BASE PERIOD OF PERFORMANCE	CONTRACT AWARD THROUGH 30 SEP 1998

FIRST OPTION PERIOD			1 OCT 98 THROUGH 30 SEP 99

SECOND OPTION PERIOD		1 OCT 99 THROUGH 30 SEP 00

THIRD OPTION PERIOD		1 OCT 00 THROUGH 30 SEP 01

FOURTH OPTION PERIOD		1 OCT 01 THROUGH 30 SEP 02







The key milestones associated with the tasks included in this SOW.

	

Milestone�Criteria�Date(s)������System Operations and Maintenance Reviews�System Performance Standards�
12 FEB 98
 - 30 SEP 98,

1 OCT 98-30 MAR 99, every 6 months after 30 MAR 99.������NOTAM Rehost IOC�IOC Standards�
27 SEP 98
 100% of incentive fee


25 OCT 98
  90% of incentive fee������NOTAM Y2K Certification�Y2K Standards�NOTAM Rehost IOC + 90 calendar days and the date is NLT 15FEB99������



�PART G

CONTRACT ADMINISTRATION DATA



The Contracting Officer for this contract is:



John J. Handrahan

ASU-360

202 267-9781

INTERNET Jack.Handrahan@faa.dot.gov





The Contracting Officers Technical Representative (COTR) for this contract is:

Ken O’brien

AIT-200

202 267-7463

INTERNET kenneth.o’brien@faa.dot.gov







Invoices shall be provided in 3 copies to the following address:

Federal Aviation Administration

ABA-222  attn: Joey Gray

800 Independence Ave SW

Washington, DC 20591

�PART H

SPECIAL PROVISIONS





1. The parties agree that the incentive portion of any earned fee shall be paid after the 6 month performance evaluations.  this shall be in effect for the entire contract; even the “out years” where only Operations and Maintenance are involved.





2. The following personnel are considered to be KEY PERSONNEL and shall not be replaced unless a person of similar background and capabilities is provided as the proposed replacement.  The FAA reserves the right to disapprove any individual submitted as a replacement based on the resume’ information provided.



NAME					TITLE



--------------------------------------------------------PROGRAM MANAGER



--------------------------------------------------------SENIOR TECHNICAL ANALYST



------------------------------------------------------------------------------------------------------------



-------------------------------------------------------------------------------------------------------------




3. The
 majority of the work is expected to be performed at the FAA facilities in Herndon, Va.





�PART I

GENERAL PROVISIONS



3.2.2.3-33	ORDER OF PRECEDENCE (APRIL 1996)



3.2.2.3-25	PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA (APRIL 1996)



3.2.2.3-26	PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA--				MODIFICATIONS (APRIL 1996) 



3.2.2.3-27	SUBCONTRACTOR COST OR PRICING DATA (APRIL 1996)



3.2.2.3-28	SUBCONTRACTOR COST OR PRICING DATA--MODIFICATIONS (APRIL 1996)



3.2.2.3-30	TERMINATION OF DEFINED BENEFIT PENSION PLANS (APRIL 1996)



3.2.2.7-1	QUALIFICATION REQUIREMENTS (APRIL 1996)



3.2.2.7-6	PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING 			WITH CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR 				DEBARMENT (APRIL 1996)





3.2.2.8-1	NEW MATERIAL (OCTOBER 3, 1996)



3.2.3-3		DISCLOSURE AND CONSISTENCY OF COST ACCOUNTING PRACTICES 			(APRIL 1996)



3.2.3-4.		CONSISTENCY IN COST ACCOUNTING PRACTICES (APRIL 1996)





3.2.3-		ADMINISTRATION OF COST ACCOUNTING STANDARDS (APRIL 1996)



3.2.4-5		ALLOWABLE COST AND PAYMENT (OCTOBER 3, 1996)



3.3.1.14		LIMITATION OF FUNDS (APRIL 1996)



3.3.1.15		ASSIGNMENT OF CLAIMS (APRIL 1996)

3.6.3-2		Clean Air and Water (APRIL 1996)

3.8.2-10		PROTECTION OF GOVERNMENT BUILDINGS, EQUIPMENT, AND 				VEGETATION (APRIL 1996)

3.8.2-11		CONTINUITY OF SERVICES (APRIL 1996)



3.8.2-18		CERTIFICATION OF DATA (OCTOBER 3, 1996)

�



AS A CONDITION OF SUBMITTING AN OFFER OR RESPONSE TO THIS SIR (OR OTHER SOLICITATION, IF APPROPRIATE), THE OFFEROR OR POTENTIAL OFFEROR AGREES TO BE BOUND BY THE FOLLOWING PROVISIONS RELATING TO PROTESTS:





3.9.1-1		CONTRACT DISPUTES (APRIL 1996)



3.9.1-2		PROTEST AFTER AWARD (APRIL 1996)



3.9.1-3  		PROTEST (AUGUST 8, 1996)



END OF PROTEST CLAUSES



3.10.1-1.	NOTICE OF INTENT TO DISALLOW COSTS (APRIL 1996) 



3.10.1-3		PENALTIES FOR UNALLOWABLE COSTS (OCTOBER 3, 1996)

3.10.1-7		BANKRUPTCY (APRIL 1996)



3.10.1-9		STOP-WORK ORDER (OCTOBER 3, 1996)

3.10.1-11	GOVERNMENT DELAY OF WORK (APRIL 1996) 



3.10.1-13	CHANGES-COST-REIMBURSEMENT (APRIL 1996) 

		ALT II (APRIL 1996)

3.10.1-17	CHANGE ORDER ACCOUNTING (APRIL 1996)

3.10.1-18.	NOTIFICATION OF CHANGES (APRIL 1996)



3.10.1-22 	CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (JULY 1996) 



3.10.2-2		SUBCONTRACTS (COST REIMBURSEMENT AND CEILING PRICE 				CONTRACTS)

3.10.2-5.	COMPETITION IN SUBCONTRACTING (APRIL 1996)



3.10.2-6.	Subcontracts for Commercial Items and Commercial 				Components

3.10.4-1		CONTRACTOR INSPECTION REQUIREMENTS (APRIL 1996)

3.10.4-4		INSPECTION OF SERVICES-FIXED PRICE & COST-REIMBURSEMENT 				(APRIL 1996)



3.10.6-3		TERMINATION (COST-REIMBURSEMENT) (OCTOBER 3, 1996)



3.10.6-7 	EXCUSABLE DELAYS (OCTOBER 3, 1996)



3.13-3		PRINTING/COPYING DOUBLE-SIDED ON RECYCLED PAPER (April 1996)



�

3.2.4.8		INCENTIVE FEE (APRIL 1996)



(a)  General. The FAA shall pay the Contractor for performing this contract a fee determined as provided in this contract.



(b)  Target cost and target fee.  The target cost and target fee specified in the “Schedule” are subject to adjustment if the contract is modified in accordance with paragraph (d) below.



(1)  Target cost, as used in this contract, means the estimated cost of this contract as initially negotiated, adjusted in accordance with paragraph (d) below.



(2)  Target fee, as used in this contract, means the fee initially negotiated on the assumption that this contract would be performed for a cost equal to the estimated cost initially negotiated, adjusted in accordance with paragraph (d) below.



(c)  Withholding of payment.  Normally, the FAA shall pay the fee to the Contractor as specified in the Schedule.  However, when the Contracting Officer considers that performance or cost indicates that the Contractor will not achieve target, the FAA shall pay on the basis of an appropriate lesser fee.  When the Contractor demonstrates that performance or cost clearly indicates that the Contractor will earn a fee significantly above the target fee, the Government may, at the sole discretion of the Contracting Officer, pay on the basis of an appropriate higher fee.  After payment of 85 percent of the applicable fee, the Contracting Officer may withhold further payment of fee until a reserve is set aside in an amount that the Contracting Officer considers necessary to protect the FAA's interest.  This reserve shall not exceed 15 percent of the applicable fee or $100,000, whichever is less.



(d)  Equitable adjustments.  When the work under this contract is increased or decreased by a modification to this contract or when any equitable adjustment in the target cost is authorized under any other clause, equitable adjustments in the target cost, target fee, minimum fee, and maximum fee, as appropriate, shall be stated in a supplemental agreement to this contract.



(e)  Fee payable. (1) The fee payable under this contract shall be the target fee increased  as set forth in the schedule for every dollar that the total allowable cost is less than the target cost or decreased by AS SET FORTH IN THE SCHEDULE cents for every dollar that the total allowable cost exceeds the target cost. In no event shall the fee be greater than _10_ percent or less than 2 percent of the target cost.



(2)  The fee shall be subject to adjustment, to the extent provided in paragraph (d) above, and within the minimum and maximum fee limitations in subparagraph (1) above, when the total allowable cost is increased or decreased as a consequence of (i) payments made under assignments or (ii) claims excepted from the release as required by paragraph (h)(2) of the “Allowable Cost and Payment” clause.



(3)  If this contract is terminated in its entirety, the portion of the target fee payable shall not be subject to an increase or decrease as provided in this paragraph.  The termination shall be accomplished in accordance with other applicable clauses of this contract.



(4)  For the purpose of fee adjustment, total allowable cost shall not include allowable costs arising out of-



(i)  Any of the causes covered by the “Excusable Delays” clause to the extent that they are beyond the control and without the fault or negligence of the Contractor or any subcontractor;



(ii)  The taking effect, after negotiating the target cost, of a statute, court decision, written ruling, or regulation that results in the Contractor's being required to pay or bear the burden of any tax or duty or rate increase in a tax or duty;



(iii)  Any direct cost attributed to the Contractor's involvement in litigation as required by the Contracting Officer pursuant to a clause of this contract, including furnishing evidence and information requested pursuant to the “Notice and Assistance Regarding Patent and Copyright Infringement” clause;



(iv)  The purchase and maintenance of additional insurance not in the target cost and required by the Contracting Officer, or claims for reimbursement for liabilities to third persons pursuant to the “Insurance-Liability to Third Persons” clause;



(v)  Any claim, loss, or damage resulting from a risk for which the Contractor has been relieved of liability by the FAA Property clause; or



(vi)  Any claim, loss, or damage resulting from a risk defined in the contract as unusually hazardous or as a nuclear risk and against which the FAA has expressly agreed to indemnify the Contractor.



(5)  All other allowable costs are included in total allowable cost for fee adjustment in accordance with this paragraph (e), unless otherwise specifically provided in this contract.



(f)  Contract modification.  The total allowable cost and the adjusted fee determined as provided in this clause shall be evidenced by a modification to this contract signed by the Contractor and Contracting Officer.



(g)  Inconsistencies. In the event of any language inconsistencies between this clause and provisioning documents or FAA options under this contract, compensation for spare parts or other supplies and services ordered under such documents shall be determined in accordance with this clause.

(End of clause)







3.2.4-22		LIMITATION OF FAA LIABILITY (APRIL 1996)



(a)  In performing this contract, the Contractor is not authorized to make expenditures or incur obligations exceeding AS SET FORTH IN THE SCHEDULE.

(b)  The maximum amount for which the Government shall be liable if this contract is terminated is THE TOTAL ESTIMATED PRICE AS SET FORTH IN THE SCHEDULE including the earned fee.

(End of clause)



3.2.5-6		RESTRICTIONS ON SUBCONTRACTOR SALES TO THE FAA (APRIL 1996)



3.2.5-1  		OFFICIALS NOT TO BENEFIT



3.2.5-8		WHISTLEBLOWER PROTECTION FOR CONTRACTOR EMPLOYEES 				(APRIL 1996)



3.1.7-1		EXCLUSION FROM FUTURE AGENCY CONTRACTS (APRIL 1996)



3.1.7-2		ORGANIZATIONAL CONFLICTS OF INTEREST (APRIL 1996)

�PART J

ATTACHMENTS

The questions generated by the Request For Information (RFI) are set forth below:

Cover page

PARA  1	- Is it correct to assume that the offeror must demonstrate knowledge of IBM 370 assembler, not IBM 360 assembly?



IBM 370 assembler is correct.



Will the government provide a copy of all the CDRLs referenced throughout the SIR as well as the appropriate Data Item Descriptions (DIDs)?



CDRL formats are suppose to follow MIL-STD-498.  Tailoring or alternate formats will be considered by the government, especially in the cases were existing documentation exists.
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Background

PARA 2 -   Is it correct to assume that System 360 Assembly and VM6 operating system should read System 370 Assembler and VM/SP release 6?



The SOW has been changed.



PARA 4	-  Is the contractor responsible for the application software maintenance for the GPS Information Generator?  Same question for the NOTAMWeb?



The scope of the contract covers application maintenance of GPS Information Generator (GIG) and NOTAMWeb.  Currently, application modification is performed by other organizations.  If an GIG or NOTAMWeb application modification is to be performed by the contractor an RFC/ECP will be generated.



PARA 6	-  Please identify the hardware components which comprise the USNS at the Herndon, VA facility.



Hardware components are listed in Appendix A.
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1.4		Schedule

Is it correct to assume that the dates to complete software related milestones will be determined after the software assessment is complete?



The end dates for schedule are determined at RFP release.  Intermediate milestones are determined by the contractor, with the initial milestone dates included in the proposal.



For “Non-cutover essential modifications” what items/specifications does this milestone refer to?



Reference in the SOW is deleted.



There is no reference to the Y2K assessment, design approach, or government approval of corrections.  Due to the implementation and approval cycle implied, these elements are critical milestones and should be included.



References have been added in the SOW.
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Reference Documents	- Please explain what should occur in cases of conflicts and/or inconsistencies between the documents.



SOW has been modified to reflect conflict resolution procedures.



Documentation and Software	- Please explain how the contractor will gain access to the documents and please provide an overall description of the  content of each document.



Documentation will be available for review at pre-proposal conference.



Facilities	- Are the four (4) work areas used to support operation and maintenance personnel or software development personnel?  Will the contractor be reimbursed by the FAA for any additional space required?



The work area has increased to 6 six work areas.  There is approximately 1200 sq. ft. in the NOTAM Central Site at Herndon to house contractors and equipment.  If additional space is required, that should be included in the proposal costs.
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-  c)  	Is it correct to assume that IBM ESA is IBM VM/ESA? Does this refer to COTS products and NOTAMS application programs?  IBM ESA refers IBM VM/ESA.  The COTS products and NOTAMS application would also run on IBM VM/ESA.  IBM VM/SP version 6 would be eliminated.

Is it correct to assume that system monitoring will occur for both the UNIX and VM environments? What parameters are being referred to?  System monitoring is to detect and prevent failures and perform recovery if required.  Monitoring should occur in the environment (UNIX or VM) best suited to detect failures with the preference being UNIX.  Example parameters is application process checks, disk capacity, CPU capacity.  

Is this interface documented and will that documentation be supplied to the contractor?  SOW updated with reference documents.



Page 7

3.1.4	-  Will the Government provide subject matter experts to assist the contractor during testing?



NOTAM specialist(s) will be available with advance coordination.



-  Is it correct to assume that ESA is VM/ESA?



SOW change to reflect correction.



3.1.4.6	-  What are the requirements for AUTODIN replacement? What are the certification test requirements?



SOW Reference documents include the certification plan used in previously USNS - AUTODIN circuit certifications.



-  Is it correct to assume that all cryptographic equipment will be installed and certified by government personnel?



Crypo will be installed by another party, not the contractor.
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-  Will Government personnel and contractor personnel jointly participate in developing a cutover plan?



There will be joint participation in the cutover plan.  Besides the USNS computer cutover.



- Please explain the level and type of training required.



SOW update to clarify.



-  Please provide the CDRLs for Y2K. Is it correct to assume that the GFE is Y2K compliant?  Y2K compliance may affect external interfaces. Is there a restriction and/or contingency relative to these external interfaces?



GFE is not Y2K compliant that is why this task is required.  A CDRL is list is included in Section 4.  DID formats should be MIL-STD-498.  Tailoring or alternative formats will be considered for approval.
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-  What are the government approved non-UNIX configuration control systems?

The contractor may proposed.  The government has a twenty license user access for Polytron Version Control System (PVCS) if the contractor wants to consider for use.  



-  Does this include both the current NOTAM system and the rehosted system?



Yes.  



-	  Please clarify the restoration requirement in a  24 x 7 environment. 	  

The next business day would be consider
ed
 the day shift of Monday through Friday.



3.4.4	 -	  What is the desired extent of restoration? As this could impact operational availability, is this time excluded from the .999 availability requirement?



Restoration would occur on the back up system.  The extent of the restoration is to verify that the backups performed are sufficient to restore the system, there are no files required for restoration not being backup, and the train for a rapid restoration in case of  the operation need to restore.



-  What is the government approved tracking tool?

The contractor shall propose a tool.



-  What are the metrics to be acquired?  Are some metrics based on the VM operating system?

Most metrics would be based on operating system parameters.  Examples of metrics to be acquired are listed.  Metrics are used to characterize the application and system performance and workload.
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3.4.14	- Does C2 apply to the current NOTAM system? The GFE for the rehosted system is not C2 compliant. Please clarify the requirement.



The C2 requirement applies to all government computer systems.  The NOTAM system needs to provide discretionary access control, auditing, and assurance.
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4.4 Other Deliverables	- Is it correct to assume that the government will procure directly or reimburse the contractor for the necessary components to support these deliverables?



If items are necessary and approved by the government then the items are reimbursable.



Appendix B	- Is it correct to assume that Open/390 is Open/370? Should the NOTAMS application source code be added?



SOW has been modified.

  



1.  What level of support will be provided by EDS to rehost the application from their facility and hardware in Texas to FAA hardware in Herndon, VA?



The hardware maintenance and system monitoring contract of Plano, TX equipment is for USNS operations and maintenance of equipment and operating system software.  The hardware maintenance and system monitoring contract does not contain support to rehost the application.



The government, at this time, has no contract for EDS support to rehost the application.



2.  Does the FAA have some sort of "30 day contract transition support" clause in their contract with EDS?



EDS is responsible for operation of the mainframe hardware at Plano, Tx. When the rehosting is completed, this contract will terminate.



The NOTAM Solicitation is for Operations and Maintenance of the mission critical NOTAM system starting 12FEB98 in a 24 hour by 7 day coverage with a mean time to restore of 30 minutes.  This Operations and Maintenance support is for all of the NOTAM System, except for the hardware in Plano, TX.  The offeror is responsible for administration and maintenance of the rehost hardware upon delivery at Herndon.  Administration and maintenance of the rehost hardware at Herndon does not have the 24x7 coverage with a mean time to restore of 30 minutes until NOTAM operations.  There is no contractual 30 day transition support period in the hardware and system monitoring contract.



Depending on the date of contract award, the government may 
elected to
 have an overlap period prior to 12FEB98 with the contractor currently responsible for the software this contractor is Software System Architects (SSA).



3.  Is EDS eligible to bid this opportunity?



All qualified offerors are eligible to bid this opportunity.



4.  Is EDS expected to bid this opportunity?



This question should be asked to EDS as the government cannot determine who will bid.



5.  Is an “interested bidder list” available?




The list of offerors responding to the initial RFI is attached, there may be legions of ot
her interested parties taking th
e information from the web; 
 we are not aware
 w
hether they will propose or not.





Responses to Offerors Questions�



1. There seems to be an inconsistency between section 3.1.3.3a) which states that the contractor shall “covert the Series/1 application software to ANSI C/C++...” and Section 3.1.2.1 which states a weaker version “A design goal of the government is for new coded functionality to be developed in C/C++...”  This raises doubt as to whether porting all existing assembly language code is a firm requirement or only a goal of whether the requirement refers only to new functionality not to ported functions.



The Series/1 code is to be written in C/C++.  If there is new code required for the mainframe processing then it is the governments goals to have it written in C/C++ instead of mainframe Assembly.





2.  Section 2.2 provides a referenced to Appendix A for current hardware equipment.  However the most essential parts of the system, i.e. the existing hardware is not included in Appendix A.



In the original version, the rehost server hardware was in Appendix B, with an option of one of two configurations.  The rehost configuration has been selected.  All equipment which is maintained under this contract is in Appendix A.  The mainframe hardware and Series/1 are not maintained under this contract.



1.  Is the FAA amenable to working with xxxxx in refining the prospective USNS rehosting program plan under task order prior to entering into a formal procurement for the rehosting?  The scope of the work would include, but not necessarily be limited to, the schedule and alternatives to the new architecture and its Bill of Materials.



No, the FAA is not amenable to refining the program plan for the rehost system.  The current USNS is on aging hardware which is unsupported.  The URGENCY of the rehost project is to port the USNS onto more reliable hardware.


�


2.  xxxxx has been working with the FAA on its automation evolution planning (NAS Architecture).  How does the rehosting of the USNS fit into the FAA’s NAS modernization plan, which includes unifying ground computer systems (en route, oceanic, traffic management, et. al.) and incorporating new technology (CNS-ATM, Flight 2000, etc.).



The USNS rehost is to address system reliability issues.  The NOTAM Requirements Document was approved by Air Traffic and ARA as an immediate need system to REPLACE only.  The evolution of NOTAM into the future NAS architecture will be covered by subsequent Operational Requirements Documents.



3.  May xxxxx receive a copy of the current USNS documentation prior to our making any formal proposal?  In particular, the systems requirements and functional specifications, operational concepts, system architecture, interface control documents, software design, and a description of the test-debug facilities and development environment (labs, software methods, and tools).



Documentation on the current system is limited.  Reference documentation listed in Section 2 of the SOW is available.



4.  What is the size of the USNS software suite, by platform and by language, including on-line operating system services, applications, and support software.



Size estimates are: 300K lines of Assembly total not including COTS products. Of the 300K lines, 100K is Series/1 EDX, and 200K IBM 370 Assembler.  There are approximately 80K records in the database.



5.  It is our experience that success in reengineering systems turns on being able to verify functional equivalence between the current system and the reegineered system, and that introducing functional changes during the period of performance can add months to the testing schedule and create uncertainty with the respect to the (new) product baseline.  Is the FAA planning to make any functional enhancements to the USNS during the rehosting?



The FAA intends to request the contractor to make changes to the current, operational USNS which are essential to operations during the rehosting period.



6.  It is essential that the new contractor (and subcontractors) and the incumbent have a good working relationship, and that data sharing and technology transfer be carried out expeditiously.  How will the FAA assure that this will occur?



The FAA is trying to be expeditious in the contract award as to the increase a transition period from Contract Award to February 12, 1998 to facilitate knowledge transfer before the new awardee is solely responsible for USNS operations on February 12, 1998.



7.  What is the status of the Year 2000 compliance for the current system, including processor firmware and all software?  How would this effort interact with the overall FAA task force on Year 2000 compliance?



The USNS application code is not Y2K compliant, hence the Y2K task.  IBM VM/ESA is Y2K compliant.  Sequent computers will be Y2K with Dynix 4.4.  The PC equipment is being tested under other FAA Y2K efforts.


�


8.  The Statement of Work mentions “satisfaction of these tasks” on page 2.  Would the FAA be amenable to working with XXXXX on the terms and conditions of acceptance prior to our making any formal proposal?



No.



9.  The Statement of Work states that the USNS is a 365 day-a-year, 24 hour-a-day operation.  What is the FAA’s transition plan?  In particular, how will facilities, people, and flight service operations be impacted in cutting over from the current system to the new system.



A loss of NOTAM service during transition shall be limited to less than four hours.





1.  
Would the FAA evaluate a COTS or modified COTS solution for the NOTAMS rehost if proposed by a bidder?




Alternate proposals would be considered.











PRE-PROPOSAL CONFERENCE





A Pre-Proposal Conference will be held on 24 November starting at 1300 hours in conference
 room 8
a&b.  Each company will be limited to 3 participants due to space limitations.  Prior arra
ngements must be made with the Contracting Officer to facilitate entrance into the buildin
g.  EMAIL address is jack.handrahan@faa.dot.gov   Questions should be directed to this add
ress as soon as practicable.








A LIST OF THOSE RESPONDING TO THE INITIAL RFI



G
TE



TASC COMPUTER CE
NTER
 (DOT)


UNISYS


DIGEX


STARQUEST


CACI


PRC


CSC


ERECKSON ASSOC


SSA


ARINC


NETCOM


OTHERS (E-MAIL ADDRESS CANNOT DETERMINE COMPANY)








�PART K

REPRESENTATIONS AND CERTIFICATIONS





3.2.2.3-1	FALSE STATEMENTS IN OFFERS (APRIL 1996)



3.2.2.3-2	MINIMUM OFFER ACCEPTANCE PERIOD (APRIL 1996)



(a)  'Acceptance period,' as used in this provision, means the number of calendar days available to the Government for awarding a  contract from the date specified in this Screening Information Request (SIR) for receipt of offers.



(b) This provision supersedes any language pertaining to the acceptance period that may appear elsewhere in this SIR. 



(c)  The Government requires a minimum acceptance period of  30  calendar days



(d)  In the space provided immediately below, offerors may specify a longer acceptance period than the Government's minimum requirement.  The offeror allows the following acceptance period:  _____ calendar days.



(e)  An offer allowing less than the Government's minimum acceptance period may be rejected.



(f)  The offeror agrees to execute all that it has undertaken to do, in compliance with its offer, if that offer is accepted in writing within:  (1) the acceptance period stated in paragraph (c) of this clause or (2) any longer acceptance period stated in paragraph (d) of this clause.

(End of Provision)





3.2.2.3-3. 		AFFILIATED OFFERORS (APRIL 1996)





3.2.2.3-5		DESCRIPTIVE LITERATURE (OCTOBER 3, 1996)



(a)  “Descriptive literature” means information (e.g., cuts, illustrations, drawings, and brochures) that is submitted as part of an offer.  Descriptive literature is required to establish, for the purpose of evaluation and award, details of the product offered that are specified elsewhere in the Screening Information Request (SIR) and pertain to significant elements such as (1) design; (2) materials; (3) components; (4) performance characteristics; and (5) methods of manufacture, assembly, construction, or operation.  The term includes only information required to determine the technical acceptability of the offered product.  It does not include other information such as that used in determining the responsibility of a prospective Contractor or for operating or maintaining equipment. 



(b)  Descriptive literature, required elsewhere in this SIR, must be (1) identified to show the item(s) of the offer to which it applies and (2) received by the time specified in this SIR for receipt of submittals.  Failure to submit descriptive literature on time may require rejection of the offer (see the “Late Submissions, Modifications, and Withdrawals of Submittals” provision of this SIR).



(c)  The failure of descriptive literature to show that the product offered conforms to the requirements of this SIR may require rejection of the submittal.

�

(d)  At the discretion of the Contracting Officer, the requirement for furnishing descriptive literature under this (SIR) may be waived for any offeror that makes an affirmative representation in subparagraph (d)(1) below, if the Contracting Officer determines that the product supplied by the offeror under a prior contract meets the requirements of this SIR.



	(1)  The offeror represents that it [ ] has, [ ] has not [check applicable box] supplied a product to the _____________________ [as appropriate, the Contracting Officer shall designate the contracting office or an alternate activity or office] under a prior contract that is the same as the product offered under this SIR for which literature is required.



	(2)  If the offeror checked 'has' in paragraph (d)(1) above, and seeks a waiver of the requirement for submitting descriptive literature, the offeror must fill in the following information:



	Prior contract number   _____________________________________

	

	Date of prior contract   ______________________________________

	

	Contract line item number of product supplied  ___________________

	

	Name and address of government activity 

	to which delivery was made  _________________________________



	Date of final delivery of product supplied  _______________________



(e)  Offerors must submit offers on the basis of required descriptive literature or on the basis of a previously supplied product under paragraph (d) above.  An offeror submitting an offer on one of these two bases may not elect to have its offer considered on the alternative basis after the time specified for receipt of submittals.  An offeror's request for a waiver under paragraph (d) above will be disregarded if that offeror has submitted the descriptive literature required under this SIR.

(End of provision)





3.2.2.3-6		SUBMITTALS IN THE ENGLISH LANGUAGE (APRIL 1996)



3.2.2.3-7		SUBMITTALS IN U.S. CURRENCY (APRIL 1996)



3.2.2.3-8		AUDIT AND RECORDS (APRIL 1996)

�3.2.2.3-10 Type of Business Organization

TYPE OF BUSINESS ORGANIZATION (APRIL 1996)



The offeror, by checking the applicable box, represents that--



(a)  It operates as [ ] a corporation incorporated under the laws of the State of ______________________ , [ ] an individual, [ ] a partnership, [ ] a nonprofit organization, or [ ] a joint venture.



(b)  If the offeror or quoter is a foreign entity, it operates as [ ] individual, [ ] a partnership, [ ] a nonprofit organization, [ ] a joint venture, or [ ] a corporation, registered for business in _____________________________________________ . 

                                                                       (country)                                               

(End of Provision)



3.2.2.3-11	UNNECESSARILY ELABORATE SUBMITTALS (APRIL 1996)



3.2.2.3-12	AMENDMENTS TO SCREENING INFORMATION REQUESTS (SIR) (APRIL 1996)

3.2.2.3-13.	SUBMISSION OF INFORMATION, DOCUMENTATION, AND OFFERS 				(APRIL 1996)

3.2.2.3-14	LATE SUBMISSIONS, MODIFICATIONS, AND WITHDRAWALS OF 				SUBMITTALS (OCTOBER 3, 1996)



3.2.2.3-15.	AUTHORIZED NEGOTIATORS (APRIL 1996)





The offeror represents that the following persons are authorized to negotiate on its behalf with the Government in connection with this submittal: _____________________________________

(End of Provision)

3.2.2.3-16	RESTRICTION ON DISCLOSURE AND USE OF DATA (APRIL 1996)



3.2.2.3-17	PREPARATION OF OFFERS (OCTOBER 3, 1996)



3.2.2.3-18.	EXPLANATION TO PROSPECTIVE OFFERORS (APRIL 1996)





Any prospective offeror desiring an explanation or interpretation of the Screening Information Request (SIR), drawings, specifications, etc., must request it soon enough to allow a reply to reach all prospective offerors before the submission of their offers. Oral explanations or instructions given before the award of the contract will be binding if confirmed in writing. Any information given to a prospective offeror concerning a SIR will be furnished promptly to all other prospective offerors as an amendment of the SIR if the lack of that information would be prejudicial to any other prospective offerors.

(End of Provision)





3.2.2.3-20	TELEGRAPHIC SUBMITTALS (APRIL 1996)



3.2.2.3-21	FACSIMILE SUBMITTALS (APRIL 1996)





3.2.2.3-22  Period for Acceptance of Offer

PERIOD FOR ACCEPTANCE OF OFFER (APRIL 1996)



In compliance with the Screening Information Request (SIR), the offeror agrees, if this offer is accepted within ________ calendar days (60 calendar days unless a different period is inserted by the offeror) from the date specified in the SIR for receipt of offers, to furnish any or all items on which prices are offered at the price set opposite each item, delivered at the designated point(s), within the time specified  in the Schedule. 

(End of Provision)



3.2.2.3-23  Place of Performance

PLACE OF PERFORMANCE (APRIL 1996)



(a)  The offeror, in the performance of any contract resulting from this Screening Information Request (SIR), [ ] intends, [ ] does not intend (check applicable block) to use one or more plants or facilities located at a different address from the address of the offeror as indicated in this submittal.



(b)  If the offeror checks 'intends' in paragraph (a) above, it shall insert in the spaces provided below the required information:  



	Place of Performance		Name and Address of Owner

	(Street, Address, City,		and Operator of the Plant or

	County, State, Zip Code)		Facility if Other than Offeror

	____________________		________________________

	____________________		________________________

	____________________		________________________





(End of Provision)

�



OFFEROR TO SELECT ONE OF THESE BELOW FCCOM CLAUSES



3.2.2.3-31	FACILITIES CAPITAL COST OF MONEY (APRIL 1996)



3.2.2.3-32	WAIVER OF FACILITIES CAPITAL COST OF MONEY (APRIL 1996)



3.2.2.3-36	REVERSION OR ADJUSTMENT OF PLANS FOR POST RETIREMENT BENEFITS OTHER THAN PENSIONS (PRB) (APRIL 1996)



3.2.2.3-37	NOTIFICATION OF OWNERSHIP CHANGES (APRIL 1996)



3.2.2.3-38	REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER 			THAN COST OR PRICING DATA (APRIL 1996)



3.2.2.3-39	REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER 			THAN COST OR PRICING DATA--MODIFICATIONS (APRIL 1996)



3.2.2.3-40	PRE CONTRACT COSTS (APRIL 1996)	



3.2.2.3-70	TAXPAYER IDENTIFICATION (April 1996)



(a)  Definitions.



(1)  “Common parent,” as used herein, means that corporate entity that owns or controls an affiliated group of corporations that files its Federal income tax returns on a consolidated basis, and of which the offeror is a member.



(2)  “Corporate status,” as used herein, means a designation as to whether the offeror is a corporate entity, an unincorporated entity (e.g., sole proprietorship or partnership), or a corporation providing medical and health care services.



(3)  “Taxpayer Identification Number (TIN),” as used herein, means the number required by the IRS to be used by the offeror in reporting income tax and other returns.

�

(b)  All offerors are required to submit the information required in paragraphs (c) through (e) of this provision in order to comply with reporting requirements of 26 U.S.C. 6041, 6041A, and 6050M and implementing regulations issued by the Internal Revenue Service (IRS).  If the resulting contract is subject to the reporting requirements, the failure or refusal by the offeror to furnish the information may result in a 31 percent reduction of payments otherwise due under the contract.



(c)  Taxpayer Identification Number (TIN).



	[ ] TIN: ______________________________

	[ ] TIN has been applied for.

	[ ] TIN is not required because:

	[ ] Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not leave income effectively connected with the conduct of a trade or business in the U.S. and does not have all office or place of business or a fiscal paying agent in the U.S.;

	[ ] Offeror is an agency or instrumentality of a foreign government;

	[ ] Offeror is an agency or instrumentality of a Federal, state, or local government;

	[ ] Other State basis. ___________________________________



(d)  Corporate Status.



	[ ] Corporation providing medical and health care services, or engaged in the billing and collecting of payments for such services;

	[ ] Other corporate entity

	[ ] Not a corporate entity

	[ ] Sole proprietorship

	[ ] Partnership

	[ ] Hospital or extended care facility described in 26 CFR 501(c)(3) that is exempt from taxation under 26 CFR 501(a).



(e)  Common Parent.



	[ ] Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this clause.

	[ ] Name and TIN of common patent:

	Name  _______________________________________________________

	TIN     _______________________________________________________

(End of Provision)





3.2.2.7-7	CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED DEBARMENT, AND OTHER RESPONSIBILITY MATTERS (APRIL 1996)



(a)(1)  The Offeror certifies, to the best of its knowledge and belief, that--



(i)  The Offeror and/or any of its Principals--



(A)  Are [ ] are not [ ] presently debarred, suspended, proposed for debarment, or declared ineligible for the award of contracts by any Federal agency;

�

(B)  Have [ ] have not [ ] within a three-year period preceding this offer, been convicted of or had a civil judgment rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, state, or local) contract or subcontract; violation of Federal or state antitrust statutes relating to the submission of offers: or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen property; and



(C)  Are [ ] are not [ ] presently indicted for, or otherwise criminally or civilly charged by a governmental entity with, commission of any of the offenses enumerated in subdivision (a)(1)(i)(B) of this provision.



(ii)  The Offeror has [ ] has not [ ] within a three-year period preceding this offer, had one or more contracts terminated for default by any Federal agency.



(2)  'Principals,' for the purposes of this certification, means officers; directors; owners; partners; and, persons having primary management or supervisory responsibilities within a business entity (e.g., general manager; plant manager; head of a subsidiary, division, or business segment, and similar positions).  THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF AN AGENCY OF THE UNITED STATES AND THE MAKING OF A FALSE, FICTITIOUS, OR FRAUDULENT CERTIFICATION MAY RENDER THE MAKER SUBJECT TO PROSECUTION UNDER SECTION 1001, TITLE 18, UNITED STATES CODE.



(b)  The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract award, the Offeror learns that its certification was erroneous when submitted or has become erroneous by reason of changed circumstances.



(c)  A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in withholding of an award under this SIR.  However, the certification will be considered in connection with a determination of the Offeror's responsibility.  Failure of the Offeror to furnish a certification or provide such additional information as requested by the Contracting Officer may render the Offeror non responsible.



(d)  Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render, in good faith, the certification required by paragraph (a) of this provision.  The knowledge and information of an Offeror is not required to exceed that which is normally possessed by a prudent person in the ordinary course of business dealings.



(e)  The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was placed when making award.  If it is later determined that the Offeror knowingly rendered an erroneous certification, in addition to other remedies available to the Government, the Contracting Officer may terminate the contract resulting from this SIR for default.

(End of Provision)



3.2.3-1	COST ACCOUNTING STANDARDS NOTICES AND CERTIFICATION (APRIL 1996)



Note: This notice does not apply to small businesses or foreign governments.  This notice is in three parts, identified as the following subsections I through III.



Offerors shall examine each part and provide the requested information in order to determine Cost Accounting Standards (CAS) requirements applicable to any resultant contract.

�I.  DISCLOSURE STATEMENT-COST ACCOUNTING PRACTICES AND CERTIFICATION



(a)  Any contract in excess of $500,000 resulting from this Screening Information Request (SIR), except contracts in which the price negotiated is based on (1) established catalog or market prices of commercial items sold in substantial quantities to the general public, or (2) prices set by law or regulation, will be subject to the requirements of CAS rules, except for those contracts which are exempt as specified in CAS rules.



(b)  Any offeror submitting a offer which, if accepted, will result in a contract subject to the requirements of CAS rules must, as a condition of contracting, submit a Disclosure Statement as required by CAS rules.  The Disclosure Statement must be submitted as a part of the offer under this SIR unless the offeror has already submitted a Disclosure Statement disclosing the practices used in connection with the pricing of this offer.  If an applicable Disclosure Statement has already been submitted, the offeror may satisfy the requirement for submission by providing the information requested in paragraph (c) of Part I of this provision.



Caution: In the absence of specific regulations or agreement, a practice disclosed in a Disclosure Statement shall not, by virtue of such disclosure, be deemed to be a proper, approved, or agreed-to practice for pricing offers or accumulating and reporting contract performance cost data.



(c)  Check the appropriate box below:



[ ] (1) Certificate of Concurrent Submission of Disclosure Statement.  



The offeror hereby certifies that, as a part of the offer, copies of the Disclosure Statement have been submitted as follows: (i) Original and one copy to the cognizant Contracting Officer (CO), and (ii) One copy to the cognizant contract auditor.  (Disclosure must be on Form No. CASB DS-1.  Forms may be obtained from the cognizant CO.) 



Date of Disclosure Statement _________________________________________



Name and Address of Cognizant ACO where filed _________________________



The offeror further certifies that practices used in estimating costs in pricing this offer are consistent with the cost accounting practices disclosed in the Disclosure Statement.



[ ] (2)  Certificate of Previously Submitted Disclosure Statement.



The offeror hereby certifies that Disclosure Statement was filed as follows:



Date of Disclosure Statement: __________________________________________



Name and Address of Cognizant CO where filed: __________________________



The offeror further certifies that the practices used in estimating costs in pricing this offer are consistent with the cost accounting practices disclosed in the applicable disclosure statement.

�

[ ] (3)  Certificate of Monetary Exemption.



The offeror hereby certifies that the offeror, together with all divisions, subsidiaries, and affiliates under common control, did not receive net awards of negotiated prime contracts and subcontracts subject to CAS totaling more than $25 million (of which at least one award exceeded $1 million) in the cost accounting period immediately preceding the period in which this proposal was submitted.  The offeror further certifies that if such status changes before an award resulting from this offer, the offeror will advise the Contracting Officer immediately.



[ ] (4) Certificate of Interim Exemption.



The offeror hereby certifies that (i) the offeror first exceeded the monetary exemption for disclosure, as defined in (3) of this subsection, in the cost accounting period immediately preceding the period in which this offer was submitted and (ii) in accordance with CAS rules, the offeror is not yet required to submit a Disclosure Statement.  The offeror further certifies that if an award resulting from this offer has not been made within 90 days after the end of that period, the offeror will immediately submit a revised certificate to the Contracting Officer, in the form specified under subparagraph (c)(1) or (c)(2) of Part I of this provision, as appropriate, to verify submission of a completed Disclosure Statement.



Caution:  Offerors currently required to disclose because they were awarded a CAS-covered prime contract or subcontract of $25 million or more in the current cost accounting period may not claim this exemption (4).  Further, the exemption applies only in connection with offers submitted before expiration of the 90-day period following the cost accounting period in which the monetary exemption was exceeded.     



II.  COST ACCOUNTING STANDARDS-ELIGIBILITY FOR MODIFIED CONTRACT COVERAGE



If the offeror is eligible to use the modified provisions of CAS rules and elects to do so, the offeror shall indicate by checking the box below.  Checking the box below shall mean that the resultant contract is subject to the Disclosure and Consistency of Cost Accounting Practices clause in lieu of the Cost Accounting Standards clause.



[ ] The offeror hereby claims an exemption from the Cost Accounting Standards clause under the provisions of CAS rules and certifies that the offeror is eligible for use of the Disclosure and Consistency of Cost Accounting Practices clause because during the cost accounting period immediately preceding the period in which this offer was submitted, the offeror received less than $25 million in awards of CAS-covered prime contracts and subcontracts, or the offeror did not receive a single CAS-covered award exceeding $1 million.  The offeror further certifies that if such status changes before an award resulting from this proposal, the offeror will advise the Contracting Officer immediately.



Caution: An offeror may not claim the above eligibility for modified contract coverage if this offer is expected to result in the award of a CAS-covered contract of $25 million or more or if, during its current cost accounting period, the offeror has been awarded a single CAS-covered prime contract or subcontract of $25 million or more.



III.  ADDITIONAL COST ACCOUNTING STANDARDS APPLICABLE TO EXISTING CONTRACTS 



The offeror shall indicate below whether award of the contemplated contract would, in accordance with subparagraph (a)(3) of the Cost Accounting Standards clause, require a change in established cost accounting practices affecting existing contracts and subcontracts.



___Yes ___No

(End of provision)





3.2.4-1 Type of Contract

TYPE OF CONTRACT (APRIL 1996)



The FAA contemplates award of a COST PLUS INCENTIVE FEE contract resulting from this Screening Information Request. 

(End of provision)







�3.2.5-2 	INDEPENDENT PRICE DETERMINATION (OCTOBER 3, 1996)





The offeror warrants that:



(1)  The prices in this offer have been arrived at independently, without, for the purpose of restricting competition, any consultation, communication, or agreement with any other competitor relating to (i) those prices, (ii) the intention to submit an offer, or (iii) the methods or factors used to calculate the prices offered;



(2)  The prices in this offer have not been knowingly disclosed by the contractor, directly or indirectly, to any other competitor before receipt of offers unless otherwise required by law; and



(3)  No attempt has been made by the contractor to induce any other concern to submit or not to submit an offer for the purpose of restricting competition.



(End of provision)





3.2.5-3	GRATUITIES OR GIFTS (APRIL 1996)





(a)  The FAA may terminate this contract for default if, after notice and a hearing, the FAA Office of Dispute Resolution determines that the Contractor, the contractor’s agent, or other representative:



(1)  Offered or gave a gratuity or gift to an employee of the FAA; and



(2)  Intended, by the gratuity or gift to obtain a contract or favorable treatment under a contract.



(b)  If this contract is terminated under paragraph (a) of this clause, the FAA is entitled to pursue the same remedies as in a breach of contract.



(c)  The rights and remedies of the FAA provided in this clause shall not be exclusive and are in addition to any other rights and remedies provided by law or under this contract.

(End of clause)





�3.2.5-4	CONTINGENT FEES (OCTOBER 3, 1996)





(a)  The Contractor warrants that no person or selling agency has been employed or retained to solicit or obtain this contract for a commission, percentage, brokerage, or contingent fee, except bona fide employees or bonafide, established commercial or selling agencies employed by the contractor for the purpose of obtaining business.



(b)  For breach or violation of this warranty, the Government has the right to annul this contract without liability or to deduct from the contract price or otherwise recover, the full amount of the contingent fee.



(c)  Definitions.  (1)  “Bona fide agency,” as used in this clause, means an established commercial or selling agency, maintained by a contractor for the purpose of securing business, that neither exerts nor proposes to exert improper influence to solicit or obtain Government contracts nor holds itself out as being able to obtain any Government contract or contracts through improper influence.



	(2)  “Bona fide employee,” as used in this clause, means a person, employed by a contractor and subject to the contractor’s supervision and control as to time, place, and manner of performance, who neither exerts nor proposes to exert improper influence to solicit or obtain Government contracts nor holds out as being able to obtain any Government contract or contracts through improper influence.



	(3)  “Contingent fee,” as used in this clause, means any commission, percentage brokerage, or other fee that is contingent upon the success that a person or concern has in securing a Government contract.



	(4)  “Improper influence,” as used in this clause, means any influence that induces or tends to induce a Government employee or officer to give consideration or to act regarding a Government contract on any basis other than the merits of the matter.



(End of clause)





3.6.2-6	PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (APRIL 1996)



The offeror represents that--(a) It [ ] has, [ ] has not, participated in a previous contract or subcontract subject either to the “Equal Opportunity” clause of this solicitation, the clause originally contained in Section 310 of Executive Order No. 10925, or the clause contained in Section 201 of Executive Order No. 11114; (b) It [ ] has, [ ] has not, filed all required compliance reports; and (c) Representations indicating submission of required compliance reports, signed by proposed subcontractors, will be obtained before subcontract awards.  

(End of Provision)







3.6.2-8	AFFIRMATIVE ACTION COMPLIANCE (APRIL 1996)





The offeror represents that (a) it [ ] has developed and has on file, [ ] has not developed and does not have on file, at each establishment, affirmative action programs required by the rules and regulations of the Secretary of Labor (41 CFR 60-1 and 60-2), or (b) it [ ] has not previously had contracts subject to the written affirmative action programs requirement of the rules and regulations of the Secretary of Labor.

(End of Provision)



3.6.2-3	WALSH-HEALEY PUBLIC CONTRACTS ACT REPRESENTATION (APRIL 1996)





The offeror represents as a part of this offer that the offeror is [ ] or is not [ ] a regular dealer in, or is

[ ] or is not [ ] a manufacturer of, the supplies offered.

(End of Provision)



3.2.5-11	DRUG-FREE WORKPLACE (APRIL 1996)





3.2.5-12 NOTICE OF EMPLOYMENT OF FORMER UNITED STATES GOVERNMENT 

	EMPLOYEES (SERVICE CONTRACTS)  (OCTOBER 1996)





(a)  This clause implements the Federal Workforce Restructuring Act of 1994 (“Buyout”), P.L. 103-226. The following requirements apply to any contract, task order, or other arrangement for service contracts entered into after March 30, 1994 and immediately upon knowledge of such arrangements.



(b)  The offeror shall provide, along with the submittal, the following notice and certification of employment of employee(s) who were previously employed by the United States Government and received the voluntary separation incentive payment (“buyout”).  This notice is required immediately upon the Contractor’s knowledge at any time during the contract period.  The Contractor shall provide notice to employees that in accordance with the buyout legislation, the buyout employee performing on a personal service contract for the Untied States Government is required to repay the buyout incentive..



The following individuals are former United States Government employees who are presently employed by___________________________ [company name].



			Former								Date of 

			Agency	of	Description of					Separation 

Employee’s Name	Employment	Contract Task		Subcontractor		from Agency

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________





____ This company has not hired and does not intend to hire any former United States Government employees who took the buyout.



Contractor’s Certification



On behalf of _________________ [company’s name] I certify that the above information is accurate and complete to the best of my knowledge.



_______________________ 

[Name of Company Representative]



�

Contracting Officer’s Certification



I have reviewed the above information and have determined that:



____ The buyout legislation has not been violated



____ The employment is in violation of the buyout legislation and the employee is required to repay the incentive payment.  The contractor shall remind the employee of his/her obligation to pay.



_______________________ 

[Contracting Officer’s Name]



Date	

			�	(End of clause)





3.3.1-1	PAYMENTS (APRIL 1996)



3.3.1-6	DISCOUNTS FOR PROMPT PAYMENT (APRIL 1996)



3.3.1-7	(APRIL LIMITATION ON WITHHOLDING OF PAYMENTS 1996)



3.3.1-9 INTEREST (APRIL 1996)

3.3.1-12 LIMITATION OF COST (APRIL 1996)



3.3.1-15	ASSIGNMENT OF CLAIMS (APRIL 1996)



3.3.2-1.	FAA COST PRINCIPLES (OCTOBER 3, 1996)



3.2.3-2	COST ACCOUNTING STANDARDS (APRIL 1996)

3.4.1-11	INSURANCE--LIABILITY TO THIRD PERSONS (OCTOBER 3, 1996)



3.4.1-12	INSURANCE (JULY 1996)



3.4.2-1.	STATE OF NEW MEXICO GROSS RECEIPTS AND COMPENSATING TAX (APRIL 1996)

3.5-2	NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT (APRIL 1996)



3.2.5-5	ANTI-KICKBACK PROCEDURES (OCTOBER 3, 1996)



3.2.5-7	DISCLOSURE REGARDING PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS (OCTOBER 3, 1996)



3.5-3	PATENT INDEMNITY (
APRIL
 1996)



3.5-6	ROYALTY INFORMATION (APRIL 1996)



3.5-13	RIGHTS IN DATA-GENERAL (OCTOBER 3, 1996)









3.5-14	REPRESENTATION OF LIMITED RIGHTS DATA AND 

	RESTRICTED COMPUTER SOFTWARE (OCTOBER 3, 1996)



3.5-18	COMMERCIAL COMPUTER SOFTWARE - RESTRICTED RIGHTS (OCTOBER 3, 1996)



3.6.1-3	UTILIZATION OF SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED SMALL 	BUSINESS CONCERNS (APRIL 1996)



3.6.2-5	CERTIFICATION OF NONSEGREGATED FACILITIES (APRIL 1996)



3.6.2-9	EQUAL OPPORTUNITY (APRIL 1996)



3.6.2-12 AFFIRMATIVE ACTION FOR SPECIAL DISABLED AND 

	    VIETNAM ERA VETERANS (JULY 1996)



3.6.2-13	AFFIRMATIVE ACTION FOR HANDICAPPED WORKERS (APRIL 1996)



3.6.2-14	EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS AND VETERANS OF 	THE VIETNAM ERA (APRIL 1996)



3.6.2-15	EVALUATION OF COMPENSATION FOR PROFESSIONAL EMPLOYEES (APRIL 1996)



3.6.2-16	NOTICE TO THE GOVERNMENT OF LABOR DISPUTES (April 1996)



3.6.2-17	PAYMENT FOR OVERTIME PREMIUMS (April 1996)



(a)  The use of overtime is authorized under this contract if the overtime premium cost does not exceed _____0_____ *[insert amount] or the overtime premium is paid for work--



(1)  Necessary to cope with emergencies such as those resulting from accidents, natural disasters, breakdowns of production equipment, or occasional production bottlenecks of a sporadic nature;



(2)  By indirect-labor employees such as those performing duties in connection with administration, protection, transportation, maintenance, standby plant protection, operation of utilities, or accounting;



(3)  To perform tests, industrial processes, laboratory procedures, loading or unloading of transportation conveyances, and operations in flight or afloat that are continuous in nature and cannot reasonably be interrupted or completed otherwise; or



(4)  That will result in lower overall costs to the Government.



(b)  Any request for estimated overtime premiums that exceeds the amount specified above shall include all estimated overtime for contract completion and shall--



(1)  Identify the work unit; e.g., department or section in which the requested overtime will be used, together with present workload, staffing, and other data of the affected unit sufficient to permit the Contracting Officer to evaluate the necessity for the overtime;



(2)  Demonstrate the effect that denial of the request will have on the contract delivery or performance schedule;



(3)  Identify the extent to which approval of overtime would affect the performance or payments in connection with other Government contracts, together with identification of each affected contract; and



(4)  Provide reasons why the required work cannot be performed by using multishift operations or by employing additional personnel.



*[insert either "zero" or the dollar amount agreed to during communications.  The inserted figure does not apply to the exceptions in subparagraph (a)(1) through (a)(4) of the clause.]



(End of Clause)







3.6.2-28		SERVICE CONTRACT ACT OF 1965, AS AMENDED (APRIL 1996)





3.6.2-29		STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (APRIL 1996)





In compliance with the Service Contract Act of 1965, as amended, and the regulations of the Secretary of Labor (29 CFR Part 4), this clause identifies the classes of service employees expected to be employed under the contract and states the wages and fringe benefits payable to each if they were employed by the contracting agency subject to the provisions of 5 U.S.C. 5341 or 5332.  This Statement is for Information Only:  It Is Not a Wage Determination



Employee class��Monetary Wage-Fringe Benefits����������������������(End of clause)



�
PART L

INSTRUCTIONS TO OFFERORS

The FAA will not specify a certain typeface or margin settings, each contractor is expected to be a professional and keep the proposal readable by a “normal” person. Standard practice should be sufficient to control this area.



PROPOSALS ARE DUE 8 DEC 1997 AT 1400 HRS LOCAL TIME 


FEDERAL AVIATION ADMINISTRATION


800 INDEPENDENCE AVE SW  ROOM 606


WASHINGTON DC. 20591



Proposal (technical) may be submitted electronically via the INTERNET, but late proposal r
ules apply if there are problems in any server along the INTERNET path.  Offerors should b
e cautious if they are waiting to the 
“
last minute
”
.
  Cost proposals should NOT be sent electronically since we cannot guarantee the privacy o
f this information if sent via INTERNET.





The proposal will be provided to the FAA in three parts, 4 copies of each written portion:

1.	TECHNICAL METHODOLOGY, (35 Page limitation plus Resume’, each limited to 2 pages) An oral presentation not exceeding 90 minutes will also be required.  This will allow for the offeror to explain any information in the proposal upon which the technical team had questions.  These questions will be provided to you as soon as possible after the technical evaluation, but in any case no less that 24 hours before the oral presentation.  This presentation shall be led by the projected Program Manager for the project.

TECHNICAL METHODOLOGY should include the way in which the offeror will approach the problem, who will do the various tasks, and the time periods expected
 
(
program plan with
 schedule)
.  This will be amplified in the oral presentation (which will be videotaped) These tapes will be destroyed at the end of the protest period and will not be available under FOIA since they will contain contractor sensitive information and are protected under an exemption to the act.  In the event of a protest, they may be obtained under the rules of discovery.  The offerors may consider the oral presentation to be “discussions” under the definition of the Acquisition Management System (AMS),



2.	PAST PERFORMANCE AND BUSINESS MANAGEMENT (15 Page Limitation) In this volume the offeror should provide at least 3 similar projects in the recent past along with a description of the effort, and Points of Contact for the FAA to discuss your performance under the effort.



3.	COST INFORMATION ( no page limitation) This volume WILL NOT include any certified cost or pricing data.  There is adequate competition on this effort as shown in Part J which lists those requesting a copy of the solicitation and providing qualification information.  The proposal should be such that the person-loading information is easily discerned on each task.  The FAA wants to know who is working this project, and when the efforts are expected to be done.  The timing of the effort may be a duplication of the technical methodology, but should be duplicated here because a different team will be evaluating the 
�
“cost realism” of the effort.  Rate information as to development of the “sell” rate will be required to perform a cost realism analysis.  Any recent audit information will be helpful and an electronic copy in a format compatible with Microsoft EXCEL will assist the team expedite the analysis.  The cost team will rate the contractor on the cost proposed and provide a risk analysis as to whether, in their opinion, the contractor can, in fact, produce the effort for the proposed costs.  This information will not be discussed in the oral presentation.  This is to keep the technical evaluators away from cost information that might color 
judgment
.  Discussions of a cost nature will be held with those offerors whose costs show either moderate or high risk of achieving the costs proposed.

	The Incentive fee is structured to provide the maximum incentive for performance while also watching the cost involved.  The minimum fee is set at 2% which is relatively low to maximize the range of incentive effectiveness.  The maximum fee is controlled by statute and is capped at 10%.  THIS CONTRACT SHOULD NOT BE CONFUSED WITH A COST PLUS PERCENTAGE OF COST CONTRACT. The aforementioned is an illegal contract.  The fee will be determined based on the ESTIMATED COSTS and shall not be construed as a percentage of incurred cost.  The percentage completion proposed versus actual will be considered in the 6 month reviews; in which the contractor is expected to take an active part.


�


PART M

EVALUATION CRITERIA

Technical 



- Detailed understanding of current United States NOTAM System functionality, performance, system architecture design, operating platforms, application software, operating system environment and the full scope of activities required to effectively rehost the NOTAM system, correct existing Year 2000 deficiencies, and achieve operational readiness status. [SOW sections 3.1.1,3.1.6,3.2,3.4]



- Detailed understanding of USNS telecommunication interfaces including knowledge of message level interface, the link level communications protocols and the existing FAA telecommunications infrastructure. [SOW sections 3.1.4.4, 3.1.4.6]



- Soundness of transition approach as it relates to effecting cutover to the new system without adversely affecting NAS operations.[SOW section 3.1.6]



- Soundness of Operations and Maintenance approach as it relates to satisfying the high service availability requirements in a cost effective manner.  [SOW section 3.4]



Related/Relevant Past Experience

- Past Experience in Development and Operations and Maintenance of  IBM VM/ESA, 370 Assembler Language Coding (ALC), Unix Clusters, NT, C/C++ and communication interfaces such as X.25 NADIN II, AWN, AUTODIN, GPS, TCP/IP, LANs, and Routers. [SOW section 3.4]



- Past experience implementing and transitioning replacement systems, (comparable to the NOTAMs) into operations in a NAS environment; experience and transitioning from locations involving telecommunications interfaces such as NADIN II, AWN, AUTODIN, GPS, TCP/IP, LANs, and Routers.  [SOW sections 3.1.6]



- Past experience in development of mission-critical, high-availability message-processing systems such as NOTAMs. [SOW sections 3.1.1, 3.1.2, 3.1.3, 3.1.4] 



Management

- Adequacy of project management controls (e.g. metrics, EVM etc.) to mitigate risks and ensure that baseline cost, schedule, and technical objectives are met.  [SOW sections 3.5]   



- Soundness, definition, and past implementations of the Contractor’s processes for development, operations and maintenance, configuration management, and Year 2000 compliance [SOW sections 3.1, 3.2, 3.3, 3.4]



- Availability of resources to rapidly respond and correct system problems.



Cost



Assessed for cost realism and reasonableness and past performance



Risk

Assessed a high, moderate, and low with adjust scores based on risk or disqualify if high risk
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