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PART I – THE SCHEDULE

SECTION F – DELIVERIES OR PERFORMANCE
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F.1
CLAUSES AND PROVISIONS INCORPORATED BY REFERENCE (June 1999)

This screening information request (SIR) or contract, as applicable, incorporates by reference one or more provisions or clauses listed below with the same force and effect as if they were given in full text. Upon request, the Contracting Officer will make the full text available, or offerors and Contractors may obtain the full text via Internet at: http://fast.faa.gov (on this web page, select "toolsets", then "procurement toolbox").

3.10.1-9
Stop-Work Order (October 1996)

3.10.1-11
Government Delay of Work (April 1996)

3.11.29 F.O.B. Origin (April 1999)

3.11-34
F.O.B. Destination (April 1999)

F.2
PERIOD OF CONTRACT PERFORMANCE

The base period of the contract shall extend from date of award through 12 months after date of First Article approval.  The Government may extend the period of performance for the purpose of placing orders for additional supplies or service pursuant to the Requirements clause in accordance with Section H.1.

F.3
REQUIRED DELIVERY SCHEDULE

a.
The Contractor shall deliver supplies and services as specified below.  Where specified, a “day” shall be deemed to be a calendar day.  Whenever a schedule is specified in "months," a "month" shall be deemed to be 30 calendar days.

	CLIN/Requirement


	Required Delivery

	CLIN 001 – 3 each


	All First Articles shall be completed and delivered concurrently for Government-conducted operational test and evaluation, not later than 15 months after contract award. 

One First Article shall be delivered FOB destination, to Colorado Springs, CO.

One First Article shall be delivered FOB destination, to the FAA William J. Hughes Technical Center.

One First Article shall be retained at the Contractor’s facility as a reference system throughout the First Article and production phases of the contract.  



	CLINs 002 – 012 and 014


	All data items shall be delivered FOB destination in accordance with schedules specified in the applicable CDRL. 



	CLIN 013
	OT&E Training shall be performed not later than 15 calendar days before delivery of the First Articles to the Government for Government conducted tests.



	CLINs 101 – 115

CLINs 201 – 215

CLINs 301 – 315

CLINs 401 – 415

CLINs 501 – 515

CLINs 601 – 615


	Equipment under these CLINs shall be delivered FOB origin beginning not later than 6 months after issuance of a delivery order, unless a later date is specified in the order.  Monthly delivery rates and quantities shall be as stated in the order, provided the limitations stated in the Order Limitations clause of Section I of this contract are not exceeded.  



	CLINs 116, 216, 316, 416, 616, 716, 816, 916, 1016
	Maintenance training classes shall be conducted beginning not later than 14 calendar days after issuance of a delivery order, unless a later date is specified in the order.  Orders for a series of classes shall not exceed the limitations stated in the Order Limitations clause of Section I of this contract.



	Option CLINs 1101 through 1109
	If options are exercised, these items shall be delivered FOB destination in accordance with schedules specified in the applicable CDRL.




b.
CLIN 001:  First Article Approval.  Within 10 months after the Government receives all units of the First Article, the Contracting Officer will notify the Contractor, in writing, of the conditional approval, approval, or disapproval of the First Article.  Government acceptance of the systems will occur upon notification of approval.

F.4
GOVERNMENT REVIEW OF CDRL SUBMISSIONS

Unless otherwise specified, the Government shall have 30 calendar days for review of each CDRL item submitted.  If the Contractor receives no direction from the Government within the review time specified, the Contractor may proceed as if approval were given.

F.5
REQUEST FOR SHIPPING INSTRUCTIONS


a.
At least 30 calendar days before the date the Contractor expects to make shipment of any unit (or portion thereof, when authorized), it shall request shipping instructions from the Contracting Officer.  The request for shipping instructions must be in writing and include the following information:

1) The expected date of shipment.

2) The number of units to be shipped.

3) The contract line item(s) involved.

4) The current contract unit price of each contract line item to be shipped.

5) Whether commercial bill of lading forms and procedures are desired to be used.

6) The weight and dimensions of the shipment (if unknown, an estimate must be provided).

7) A statement of any specialized carriage which may be necessary (e.g., whether padded van or flat bed is needed, etc.).


b.
The Contractor shall expressly state if a shipment will deliver Government property previously provided to the Contractor for modification, reconfiguration, or incorporation as a line item under the contract.  The request for shipping instructions is to include a copy of the original shipping document(s) received with the Government-furnished property being returned.


c.
Lack of the required information may delay issuance of shipping instructions, thus delaying shipment.


d.
Shipping instructions will be issued by the Transportation Officer on FAA Form 4500-1, entitled Project Material Shipping Notice/Receiving Report.  The Transportation Officer or his/her designee, is the only person authorized to issue FAA Form 4500-1.  No shipment shall be made by the Contractor, whether the f.o.b. point is origin or destination, until FAA Form 4500-1 has been received, and then only in accordance with the instructions provided on the form.  The FAA Form 4500-1 must be an accurate reflection of the shipment being made.  If any changes are required in price, quantity, weights or measures, etc., the Contractor must notify the Contracting Officer so that a new form can be issued.  Failure of the Contractor to observe these requirements may delay payment of its invoice.


e.
If any contract line item is to be delivered f.o.b. point of origin, the Transportation Office will furnish Government bills of lading to the Contractor or authorize it to use commercial bill of lading forms and procedures as provided under paragraph (g) below.


f.
Partial shipments (shipments of less than one complete unit of a line item) are not authorized unless specifically approved in advance (on an individual basis) by the Contracting Officer.  Authorization of a partial shipment is the prerogative of the Government and will not be authorized unless a definite benefit to the Government will be realized or to meet an unexpected or emergency situation.

g.
If the transportation charges per shipment do not exceed $100, the Contractor may be authorized by the Transportation Officer to use commercial bill of lading forms and procedures in lieu of Government bills of lading.  In such cases, transportation charges shall be prepaid by the Contractor and the charges shall be included as a separate item on the invoice.  A copy of the receipted freight bill shall be included with the invoice.  


