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F1.0 CLAUSES AND PROVISIONS INCORPORATED BY REFERENCE

This contract incorporates by reference one or more provisions or clauses with the same force and effect as if they were given in full text.  Upon request, the Contracting Officer (CO) will make the full text available, or Offerors and Contractors may obtain the full text via the Internet from the Federal Aviation Administration (FAA) home page (http://www.faa.gov). 

	CLAUSE #
	CLAUSE TITLE
	DATE

	3.10.1-9
	Stop Work Order
	October 1996

	3.10.1-11
	Government Delay of Work
	April 1996

	3.10.4-16 
	Responsibility for Supplies
	April 1996

	3.11-30 
	F.O.B. Origin, Contractor's Facility 
	April 1999

	3.11-35 
	F.O.B. Destination, Within Consignee's Premises
	April 1999


F2.0 
PERIOD OF PERFORMANCE

The base period of performance shall be from contract award until December 31, 2004.  The period of performance if the option is exercised for this contract shall be from January 1, 2005 until December 31, 2005.

F3.0 
Option to Extend the Term of the Contract

The Government may extend the term of this contract for Technical and System Engineering Support and Logistics Engineering Support services by written notice to the Contractor provided that the Government shall give the Contractor a preliminary written notice of its intent to exercise an option not later than thirty (30) days before the expiration of the current period of performance.  The option will be for a period not to exceed one (1) year.  The preliminary notice does not commit the Government to exercise the option. 

Options shall be exercised by issuance of a unilateral modification to the contract by the CO not later than fifteen (15) days before expiration of the current period of performance.

F4.0 PLACES OF DELIVERY and schedule

	CLIN
	EVENT
	DELIVERY LOCATION
	MACA
	TARGET DATE

	
	Contract Award
	Washington, DC
	0
	October 31, 2002

	0001
	System Requirements Review (SRR)
	Contractor Site
	3
	January 2003

	0001
	System Design Review (SDR)
	Contractor Site
	9
	July 2003

	0001
	Preliminary Design Review (PDR)
	Contractor Site
	19
	May 2004

	0002
	EDM Demonstration
	William J. Hughes Technical Center, Atlantic City, NJ
	20
	June 1, 2004

	0003
	Technical and System Engineering Support
	Identified in TO
	Identified in TO
	Identified in TO

	0004
	Logistics Engineering
	Identified in TO
	Identified in TO
	Identified in TO

	0005
	Technical and System Engineering Support (Option)
	Identified in TO
	Identified in TO
	Identified in TO

	0006
	Logistics Engineering (Option)
	Identified in TO
	Identified in TO
	Identified in TO


MACA = Months After Contract Award 

TO = Task Order

F5.0 Deliverables

The Contractor shall prepare and submit all deliverable items as specified in Section J-2, CDRL and DIDs, delivery order or task order. 

The Contractor shall establish a secure Web site.  The Contractor shall ensure data access protection and place all deliverables on this Web site as specified elsewhere in the contract.  In addition, for deliverables other than CDRLs, the Contractor shall deliver one paper copy and one electronic copy in the specified format to the Data Manager.  The Contractor shall provide an Electronic Alert (EA) notifying the CO and Data Manager that the deliverable is posted on the Web site.

The Contractor shall provide the deliverables in “calendar” days unless otherwise specified.

Any and all correspondence being submitted to the CO, including copies of all correspondence transmitting required documentation to the Technical Officer, shall be addressed IAW G1.0.

F6.0 CONTRACTOR Meetings and Conferences

The Contractor shall notify the CO of meetings and conferences, including time, date, location, presentation material, and agenda at least fourteen (14) calendar days in advance of any meeting.


