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3.0 adjectival ratings

In the evaluation of the Offerors’ cost/price proposals, the following adjectival ratings will be utilized.

	Evaluation

Area
	COST RISK ADJECTIVAL RATINGS

	
	Insignificant
	Low
	Medium
	High
	Unacceptable

	Completeness/ Traceability
	Documentation is complete and traceable to the basis for the estimate.
	Documentation is mostly complete and traceable to the basis for the estimate.
	Documentation is generally complete and traceable to the basis for the estimate.
	Documentation is somewhat incomplete and/or untraceable to the basis for the estimate.
	Documentation is incomplete and/or untraceable to the basis for the estimate.

	Adequacy
	The estimated cost is adequate to pay the cost of performance as proposed.
	The estimated cost is generally adequate to pay the cost of performance as proposed. 
	The estimated cost seems to be adequate to pay the cost of performance as proposed.  The underestimated cost appears to be insignificant.
	The estimated cost may be inadequate to pay the cost of performance as proposed.  Some of the underestimated cost is significant.
	The estimated cost is inadequate to pay the cost of performance as proposed.  The underestimated cost is significant.

	Reasonableness/ Realism
	The estimated cost is reasonable/realistic in that the proposed methodology is supported in the development of labor rates, burdens, and subcontract arrangements and that the labor hours and labor mix are in line with the Government’s estimate and other proposals for the same or similar work.
	The estimated cost is generally reasonable/realistic in that the proposed methodology is mostly supported in the development of the labor rates, burdens, and subcontract arrangements and that the labor hours and labor mix are mostly in line with the Government’s estimate and other proposals for the same or similar work.
	The estimated cost seems to be reasonable/realistic in that the proposed methodology is generally supported in the development of the labor rates, burdens, and subcontract arrangements and that the labor hours and labor mix are generally in line with the Government’s estimate and other proposals for the same or similar work.  The estimated cost contains some factors that are marginally unreasonable and/or unrealistic..
	The estimated cost may be unreasonable and/or unrealistic in that the proposed methodology is not fully supported in the development of the labor rates, burdens, and subcontract arrangements and/or that the labor hours and labor mix are not in line with the Government’s estimate and other proposals for the same or similar work.  The estimated cost contains some major factors that are unreasonable and/or unrealistic.
	The estimated cost as a whole is unreasonable and/or unrealistic in that the proposed methodology is not supported in the development of the labor rates, burdens, and subcontract arrangements and/or that the labor hours and labor mix are not in line with the Government’s estimate and other proposals for the same or similar work.

	Financial Capability
	Offeror is financially capable to complete the contract.
	Offeror seems to be financially capable to complete the contract.
	Although the Offeror seems to be financially capable to complete the contract, there are some minor inconsistencies in the documentation provided
	Offeror may not be financially capable to complete the contract.  The estimated cost contains some major inconsistencies in the documentation provided.
	Offeror is not financially capable to complete the contract.
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