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F1.0 CLAUSES AND PROVISIONS INCORPORATED BY REFERENCE

This contract incorporates by reference one or more provisions or clauses with the same force and effect as if they were given in full text.  Upon request, the Contracting Officer will make the full text available, or offerors and contractors may obtain the full text via Internet from the Federal Aviation Administration (FAA) home page (http://www.faa.gov). 

Clause #
Clause Title
Date

3.10.1-9
Stop Work Order
October 1996

3.10.1-11
Government Delay of Work
April 1996

3.10.4-16 
Responsibility for Supplies
April 1996

3.11-30 
F.O.B. Origin, Contractor's Facility 
April 1999

3.11-35 
F.O.B. Destination, Within Consignee's Premises
April 1999

3.2.4-34
Option to Extend Services
April 1996

F2.0 
PERIOD OF PERFORMANCE

The base period of performance for this contract shall be for TBD months, commencing on the date of award of the contract.  Exercising the option in accordance with (IAW) clauses 3.2.4-35, Option to Extend the Term of the Contract (APR 1996), may extend the period of performance up to ten (10) years.  

F3.0 
Option to Extend the Term of the Contract

The Government may extend the term of this contract by written notice to the Contractor provided that the Government shall give the Contractor a preliminary written notice of its intent to exercise an option not later than thirty (30) days before the expiration of the current period of performance.  The preliminary notice does not commit the Government to an extension. 

If the Government exercises this option, the extended contract shall be considered to include this option provision.

Options shall be exercised by issuance of a unilateral modification to the contract by the Contracting Officer not later than fifteen (15) days before expiration of the current period of performance.

F4.0 PLACES OF DELIVERY and schedule

Base Period 

CLIN
Event 
Delivery Location
MACA
Target Date


Contract Award
Washington DC
0
July 31, 2001

0001
Complete Factory Acceptance Test (FAT)
Contractors Plant
4
November 30, 2001

0001
Delivery of MDR for Operational Test (OT)
William J. Hughes Technical Center (WJHTC), Atlantic City , NJ
FAT +15 business days
December 21, 2001



0001
Complete Site Acceptance Test (SAT) 
 WJHTC
FAT + 20  business days
January 2, 2002

0001
Complete SAT at Key site(s) 
TBD
FAT + 92 business days
April 15, 2002

0001
Completion of OT
WJHTC & Keysites
10
May 21, 2002

0001
Commence Independent Operational Test and Evaluation (IOT&E)
WJHTC & Keysite TBD
11
June 24, 2002

0001
Complete IOT&E


WJHTC & Keysite TBD
12
July 19, 2002


First MDR Initial Operational Capability- (IOC) Analog Voice*
TBD
12
July 31, 2002

0002
Production MDRs
Identified in D.O. 
Identified in D.O.
TBD but will not be ordered  before August 2002

0003 
Installation and Supplemental Services
Identified in T.O
Identified in T.O
Identified in T.O.

0004
Technical and Engineering Support
Identified in T.O.
Identified in T.O.
Identified in T.O.

0005
Contractor Depot Logistics Support
TBD
TBD
TBD

0006
MDR Training Development and Implementation
TBD
0
July 31, 2001

0009
Performance Incentive

Schedule #1
N/A
As identified in clause H-16
TBD

0009
Performance Incentive  Schedule #2
N/A
As identified in clause H-16
TBD

*Note: IOC is a fixed date and cannot be altered without FAA Joint Resource Council concurrence.

Options 

CLIN
Event 
Delivery Location
MACA
Target Date

X002
Production MDRs
Identified in D.O. 
Identified in D.O.
TBD

X003 
Installation and Supplemental Services
Identified in T.O.
Identified in T.O.
Identified in T.O.

X004
Technical and Engineering Services
Identified in T.O.
Identified in T.O.
Identified in T.O.

X005
Contractor Depot Logistics Support
Contractor’s Facility
Identified in T.O.
Identified in T.O.

X006
MDR Training Implementation
Identified in T.O.
Identified in T.O.
Identified in T.O.

X007 
Reprocurement (Life-Cycle Service) Data
TBD
TBD
TBD

X008
Extended Warranty
TBD
TBD
TBD

MACA = Months After Contract Award 

F5.0 Deliverables

The Contractor shall prepare and submit all deliverable items as specified in the CDRL, delivery order or task order. 

The contractor shall establish a secure password protected Web-site and place all deliverables on this Web-site as specified elsewhere in the contract.  In addition, for deliverables other than CDRLs the contractor shall provide one paper copy and one electronic copy in the specified format shall be delivered to the Data Manager.  The contractor shall provide an Electronic Alert (EA) notifying the CO and Data Manager that the deliverable is posted on the Web-site.

The contractor shall provide the deliverables in “calendar” days unless otherwise specified.

Any and all correspondence being submitted to the Contracting Officer, including copies of all correspondence transmitting required documentation to the Technical Officer, shall be addressed IAW G1.0.

F6.0 CONTRACTOR Meetings and Conferences

The Contractor shall notify the Contracting Officer of meetings and conferences, including time, date, location, and agenda at least ten (10) business days in advance of any meeting.

F7.0 Shipping 

Equipment and services for CLINs 0001 and CLINs X003 through X008 shall be shipped FOB Destination, Within Consignees Premises.  Equipment for CLIN X002 shall be FOB Origin, Contractor’s facility (except in the case of Contractor installation, where shipment shall be FOB Destination).
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