Technical Direction





Engineering and Environmental Safety Division, ANS-500





Contract DTFA01-93-D-00035/RMCI





Number 123	FAA Program Manager:_________________________	Date: __________





Accepted for RMC: ________________________________	Date: ____________





Description of Task to be Completed:





RMCI is requested to provide the following support in response to a request from Mr. Charles Collier (ANS-700).  RMCI will perform Phase I Environmental Due Diligence Audits (EDDAs) and prepare the appropriate report(s) on property for Low Level Windshear Alert System (LLWAS) sensor poles at a series of sites (to be determined).  Each of the airports will have from one to nine pieces of property to be included in the Audit, and each of the pieces of property will measure 20 x 20 square feet.  Some sensor poles may be located off of airport property.  Some sensor poles may be not subject to a full EDDA as a result of initial investigation indicating that they will be categorically excluded per the National Environmental Protection Act (NEPA) requirements.  The audit will involve surrounding property as required by the client or in accordance with the governing FAA Order.  This may increase costs beyond the estimated $5,000 average cost per airport (based on an estimate of four to six pieces of property).  As sites are identified site specific cost estimates and schedules will be provided.





NOTE: Final costs and schedule will be determined upon identification of the specific airports at which the LLWAS sensor poles are located.  The Not To Exceed limit is $50,000.





RMCI Comments: Mr. Saurin Patel will be the Project Manager for this Technical Direction.  Mr. Ernest Crider will serve as alternate.





RMCI Estimate:





1.	Delivery/Completion Date:


2.	Direct costs: Labor (rate x hours) by labor category; Other


3.	Total Estimated Cost    See attached cost estimate





	COTR Approval to Proceed: _________________________	Date: _______________





	CO Signature: _____________________________________ 	Date: _______________





	RMCI CA: _______________________________________ 	Date: _______________





	Distribution:					Delivered/Closed Date: ____________


	ANS-500 file


	RMCI, ASU-340, COTR�
�



�
TD 123: Performance of Environmental Due Diligence Audits (EDDAs) for Low Level Windshear Alert System (LLWAS) Sensor Poles





RMCI is requested to provide the following support in response to a request from Mr. Charles Collier (ANS�700).  RMCI will perform Phase I Environmental Due Diligence Audits (EDDAs) and prepare the appropriate report(s) on property for Low Level Windshear Alert System (LLWAS) sensor poles at a series of sites (to be determined).  Each of the airports will have from one to nine pieces of property to be included in the Audit, and each of the pieces of property will measure 20 x 20 square feet.  Some sensor poles may be located off of airport property.  Some sensor poles may be not subject to a full EDDA as a result of initial investigation indicating that they will be categorically excluded per NEPA requirements (each Audit will include a checklist to identify whether the sensor pole will be excluded from a complete EDDA � see Attachment I.  If the checklist indicates that site requires a NEPA, the EDDA will be halted pending review with the Regional Area Program Manager and the FAA Program Manager.  The audit will involve surrounding property as required by the client or in accordance with the governing FAA Order.  This may increase costs beyond the estimated $5,000 average cost per airport (based on an estimate of four to six pieces of property).  As sites are identified site specific cost estimates and schedules will be provided.





In the performance of the EDDAs, RMCI will follow the requirements of FAA Order 1050.19 (Attachment 3) and/or regional protocols of regional FAA offices as they may apply.  RMCI will coordinate requirements with appropriate Regional Managers as designated by the FAA Program Manager.  Qualified professionals will be used to perform the EDDAs.





Procedure for Implementation of an EDDA: The FAA Program Manager will contact the RMCI Project Manager with the site identification and appropriate regional contact for the conduct of each specific EDDA.  The RMCI project manager and FAA regional contact will establish schedule and, based upon specific technical information provided by the regional contact, RMCI will develop a cost estimate and schedule for completion of the EDDA.  This cost estimate will be provided to the FAA Program Manager within five working days of the initial request, with schedule for completion.  Upon approval by the FAA Program Manager, RMCI will conduct the EDDA within the agreed upon schedule.  RMCI will inform the FAA Program Manager of any circumstances that may increase costs beyond the original estimate or delay submission of the EDDA beyond the agreed upon schedule.





Deliverables:





Environmental Due Diligence Audit(s) for LLWAS sensor poles.  Three copies will be provided (two to the Regional Area Program Manager and one to the FAA Program office).





The report will provide a description of activities conducted by RMCI; a description of the properties inspected; a summary of background information; a summary of historical use investigations; a summary of the records review findings; and conclusions regarding potential for environmental risks.  Reports will be developed in accordance with appropriate regional protocols.





�






LABOR CATEGORY�



TASK 3�



SCHEDULE


�
�



Program Manager











Environmental Engineer





Technical Project Manager





IH Sr. Env. Tech.





IH Tech.


�



Conduct Environmental Due Dilligency Audits and Complete Report(s)�
�
�



Deliverable�



EDDA Report(s) (Draft; Final)�



TBD


�
�















�
ATTACHMENT 1





CHECKLIST OF EXTRAORDINARY CIRCUMSTANCES


IN SUPPORT OF A


CATEGORICAL EXCLUSION DETERMINATION











Project/Action						   Date	/     / 1997		Preparer�
�






Circumstance�
Impact Potential


Yes             No�
Comments/ 


Follow-Up�
�
�
�
�
�
�
1.  Effect on Section 106 Historic Properties�
�
�
�
�
2.  Effect on Section 4(f)Lands�
�
�
�
�
3.  Controversy on Environmental Grounds�
�
�
�
�
4.  Effect on Natural Systems�
�
�
�
�
5.  Effect on Endangered Species�
�
�
�
�
6.  Effect on Wetland�
�
�
�
�
7.  Effect on Floodplains�
�
�
�
�
8.  Effect on Coastal Zones�
�
�
�
�
9.  Effect on Prime/Unique Farmland�
�
�
�
�
10.  Effect on Energy/Resources�
�
�
�
�
11.  Controversy Regarding Relocation Housing�
�
�
�
�
12.  Community Disruption�
�
�
�
�
13.  Traffic Congestion�
�
�
�
�
14.  Effect on Noise Levels in Noise Sensitive Areas�
�
�
�
�
15.  Effect on Air Quality�
�
�
�
�
16.  Effect on Water Quality�
�
�
�
�
17.  Contains/Affects Hazardous Materials�
�
�
�
�
18.  Land Use Conflicts�
�
�
�
�
19.  Induced Impacts�
�
�
�
�
20.  Wild and Scenic Rivers�
�
�
�
�
21.  Cumulative Impacts�
�
�
�
�
22.  Inconsistent With Other Environmental Laws�
�
�
�
�



Preparer Signature _________________________________________	Date ____________________





�
STATEMENT OF WORK





Performance of Environmental Due Diligence Audits (EDDAs) for Low Level Windshear Alert System (LLWAS) Sensor Poles





Contractor support is required to provide the following support in response to a request from ANS�700.  The contractor will perform Phase I Environmental Due Diligence Audits (EDDAs) and prepare the appropriate report(s) on property for Low Level Windshear Alert System (LLWAS) sensor poles at a series of sites (to be determined).  Each of the airports will have from one to nine pieces of property to be included in the Audit, and each of the pieces of property will measure 20 x 20 square feet.  Some sensor poles may be located off of airport property.  Some sensor poles may be not subject to a full EDDA as a result of initial investigation indicating that they will be categorically excluded per NEPA requirements (each Audit will include a checklist to identify whether the sensor pole will be excluded from a complete EDDA � see Attachment I.  If the checklist indicates that site requires a NEPA, the EDDA will be halted pending review with the Regional Area Program Manager and the FAA Program Manager.  The audit will involve surrounding property as required by the client or in accordance with the governing FAA Order.  As sites are identified site specific cost estimates and schedules will be provided.





In the performance of the EDDAs, the contractor will follow the requirements of FAA Order 1050.19 (Attachment 3) and/or regional protocols of regional FAA offices as they may apply.  The contractor will coordinate requirements with appropriate Regional Managers as designated by the FAA Program Manager.  Qualified professionals will be used to perform the EDDAs.





Procedure for Implementation of an EDDA: The FAA Program Manager will contact the contractor Project Manager with the site identification and appropriate regional contact for the conduct of each specific EDDA.  The contract project manager and FAA regional contact will establish schedule and, based upon specific technical information provided by the regional contact, the contractor will develop a cost estimate and schedule for completion of the EDDA.  This cost estimate will be provided to the FAA Program Manager within five working days of the initial request, with schedule for completion.  Upon approval by the FAA Program Manager, the contractor will conduct the EDDA within the agreed upon schedule.  The contractor will inform the FAA Program Manager of any circumstances that may increase costs beyond the original estimate or delay submission of the EDDA beyond the agreed upon schedule in a timely manner.





Deliverables:





Environmental Due Diligence Audit(s) for LLWAS sensor poles.  Three copies will be provided (two to the Regional Area Program Manager and one to the FAA Program office).





The report will provide a description of activities conducted by RMCI; a description of the properties inspected; a summary of background information; a summary of historical use investigations; a summary of the records review findings; and conclusions regarding potential for environmental risks.  Reports will be developed in accordance with appropriate regional protocols.


�
Attachment 2





Cost Estimate/Hours/Dollars





NOTE: Depending upon the complexity of each individual EDDA and up on travel costs, it is anticipated that each audit will range in cost from approximately____________ RMCI anticipates an average cost of approximately_______ per EDDA (assuming an average of 4 to 6 poles per site).





�
RESEARCH MANAGEMENT CONSULTANTS, INC. 


FAA CONTRACT DTFA01�93�D 00035 


TECHNICAL DIRECTIVE: TD 123 


Summary: Task 3 


05/27/97








LABOR CATEGORY					HOURS			AMOUNT


		Program Manager


		Project Manager - Environmental Engineer


		Project Manager - Technical


		IH Sr. Env. Tech.


		Industrial Hygienist				_______			_________


											$32,674.48





TRAVEL COSTS


	AIRFARE


	PER DIEM & LODGING


	RENTAL CAR 


	MILEAGE


	PARKING & MISC.





	TOTAL TRAVEL							________


										$9,478.67





ODC COSTS ELEMENTS


	SAMPLE ANALYSIS


	TELEPHONE


	SHIPPING


	COPIES/MISC.


	SUBCONTRACTOR


										________


	TOTAL ODCs								$3,780.51








TOTAL COST





TOTAL PRICE									$49,792.09


