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Section F


PART I - SECTION F:  DELIVERIES AND PERFORMANCE

F.1
FAAAMS 3.1-1, CLAUSES AND PROVISIONS INCORPORATED BY REFERENCE (JUNE 1999)
This screening information request (SIR) or contract, as applicable, incorporates by reference one or more provisions or clauses with the same force and effect as if they were given in full text.  Upon request, the Contracting Officer will make the full text available, or offerors and contractors may obtain the full text via Internet from the Federal Aviation Administration (FAA) home page (http://www.faa.gov/). 

F.2    FAA ACQUISITION MANAGEMENT SYSTEM (FAAAMS) CLAUSES

The following contract clause or clauses pertinent to this section are hereby incorporated by reference:

	3.10.1-9
	STOP-WORK ORDER (OCTOBER 1996)

	3.10.1-11
	GOVERNMENT DELAY OF WORK (APRIL 1996)

	3.11-34
	F.O.B. DESTINATION (APRIL 1999)

	3.11-48
	F.O.B. DESTINATION-EVIDENCE OF SHIPMENT (APRIL 1999)


F.3
PERIOD OF PERFORMANCE

The period of performance of the base period of the contract shall be eighteen (18) months from the date of award.  Each of the option periods will have periods of performance as specified in Section B.  Each CLIN shall have its own period of performance.   The maximum length of the contract, inclusive of all options, is twelve (12) years from the date of award.  No CLIN may go beyond this limit.

CLIN Periods of Performance

0001 – Base period from contract award to eighteen (18) months after contract award.  Option one (1) runs for eighteen (18) months immediately following the base period.

0002 – Option one (1) starts eighteen (18) months after contract award and runs for eighteen (18) months ending at thirty-six (36) months after contract award.  Option two (2) runs for thirty-six (36) months following option one (1).  

0003 – Option one (1) starts eighteen (18) months after contract award and runs for eighteen (18) months ending at thirty-six (36) months after contract award.  Options two (2), three (3) and four (4) each run for thirty-six (36) months in succession.  

0004 – Base period from contract award to eighteen (18) months after award.  Option one (1) runs for eighteen (18) months immediately following the base period and ends thirty-six (36) months after award.  Options two (2), three (3) and four (4) each run for thirty-six (36) months in succession.  

0005 – Option one (1) starts twenty-four (24) months after contract award and runs for twelve (12) months ending at thirty-six (36) months after award.  Options two (2), three (3) and four (4) each run for thirty-six (36) months in succession.  

Exercise of options – 

All Option CLINS may be exercised at any time up to sixty (60) days prior to commencement.  Exercise of options shall otherwise be in accordance with “Option to Extend the Term of the Contract (FAAAMS 3.2.4-35) (April 1996).

F.3.1
KEY MILESTONES

Key milestones during the base period are:

	CLIN
	MILESTONE
	DATE

	0001
	Post Award Conference
	30 Days After Contract Award

	0001
	Technical Post Award Conference
	31 Days After Contract Award

	0001
	Integrated Baseline Review
	45 Days After Contract Award

	0001
	Requirements Workshop
	60 Days After Contract Award

	0001
	Requirements Review
	120 Days After Contract Award

	0001
	System Design Review
	180 Days After Contract Award

	0001
	Detailed Design Review
	240 Days After Contract Award


F.4 
DATA DELIVERABLES

Data deliverables are identified in Section J, Attachment J-5.

F.5 
PLACES OF PERFORMANCE

In addition to the Contractor’s facility, known places of performance and possible places of performance as determined during the execution of CLIN 0001 are indicated in Table F-1.

	Table F-1 Places of Performance

	Site ID
	Facility Address

	FAAHQ
	FAA Headquarters

FAA ATCSCC

13600 EDS Drive, Room 2073

Herndon, VA 20171

	FAAHQ
	FAA Headquarters

800 Independence Ave., S.W.

Washington, DC 20591

	FSA
	Air Traffic Control System Command Center (ATCSCC)

Suite 100

13600 EDS Drive

Herndon, VA 20171

	ACY
	WJ Hughes Technical Center

FAA ACB-720

Atlantic City Airport

Atlantic City, NJ 08405-0001

	OKC
	Mike Monroney Aeronautical Center
6500 South MacArthur Blvd.
Oklahoma City, OK 73125

	VNTSC
	Volpe National Transportation Systems Center

55 Broadway, Kendall Square

Cambridge, MA 02142

	ZDC
	Washington ARTCC

825 East Market Street

Leesburg, VA 20176

	ZAB
	Albuquerque ARTCC

8000 Louisiana Boulevard, NE

Albuquerque, NM 87109

	ZAN
	Anchorage ARTCC

700 North Boniface Avenue

Anchorage, AK 99506

	ZAU
	Chicago ARTCC

AutoData SSC

619 W. New Indian Trail Road

Aurora, IL 60506

	ZBW
	Boston ARTCC

35 Northeastern Boulevard

Nashua, NH 03062

	ZDV
	Denver ARTCC

2211 17th Avenue

Longmont, CO 80501

	ZFW
	Fort Worth ARTCC

13800 FAA Road

Fort Worth, TX 76155

	ZHU
	Houston ARTCC

16600 J.F. Kennedy Boulevard

Houston, TX 77032

	ZID
	Indianapolis ARTCC

1850 South Sigsbee Street

Indianapolis, IN 46241

	ZJX
	Jacksonville ARTCC

37075 Aviation Lane

Hilliard, FL 32046

	ZKC
	Kansas City ARTCC

250 South Rogers Road

Olathe, KS 66062

	ZLA
	Los Angeles ARTCC

2555 East Avenue ‘P’

Palmdale, CA 93550

	ZLC
	Salt Lake City ARTCC

2150 West 700 North Building #1

Salt Lake City, UT 84116

	ZMA
	Miami ARTCC

7500 N. W. 58th Street

Miami, FL 33166

	ZME
	Memphis ARTCC

3229 Democrat Road

Memphis, TN 38118-1513

	ZMP
	Minneapolis ARTCC

512 Division Street

Farmington, MN 55024

	ZNY
	New York ARTCC

4205 Johnson Avenue

Ronkonkoma, NY 11779

	ZOA
	Oakland ARTCC

5125 Central Avenue

Fremont, CA 94536

	ZOB
	Cleveland ARTCC

326 East Lorain Street

Oberlin, OH 44074

	ZSE
	Seattle ARTCC

3101 Auburn Way South

Auburn, WA 98092

	ZTL
	Atlanta ARTCC

299 Woolsey Road

Hampton, GA 30228

	ZHN
	Honolulu CERAP
4204 Diamond Head Road

Honolulu, HI 96816

	ZSU
	San Juan CERAP
5000 CARR. 190
Carolina, PR 00979

	ZUA
	Guam CERAP

1775 Admire Sheman Blvd

Barrigada 96913

	A80
	North Georgia TRACON

784 Highway 74 South
Peachtree City, GA 30269

	ANC
	Anchorage TRACON

5200 West International Airport Road

Anchorage, AK 99502

	BCT
	Boston TRACON

25 Technology Park Drive

Merrimack, NH 03054

	C90
	Chicago TRACON
1100 Bowes Road
Elgin, IL 60123

	CLE
	Cleveland TRACON
Cleveland Hopkins Int'l Airport- Admin Bldg
5200 Riverside Drive
Cleveland, OH 44135

	CLT
	Charlotte TRACON

5507 Josh Birmingham Pkwy

Charlotte, NC 28208

	CVG
	Cincinnati TRACON

FAA CVG Airways Facility (AF)

56 New Price Pike

Erlanger, KY 41018

	D10
	Dallas Fort Worth TRACON

P. O. Box 610368
DFW Airport, TX 75261

	D21
	Detroit TRACON
Detroit Metro Airport
Building 801, Rm. 121
Detroit, MI 48242

	DIA
	Denver TRACON

26705 East 68th Ave.
Denver, CO 80249

	IAD
	Dulles TRACON

FAA Airways Facilities, Suite 132
45005 Aviation Drive
Dulles, VA 20166-7538

	IAH
	Houston TRACON

2700 West Terminal Road
Houston, TX 77032

	IND
	Indianapolis TRACON

2951 Midfield Service Road
Indianapolis, IN 46241

	LAS
	Las Vegas TRACON

699 Wright Brothers Lane
Las Vegas, NV 89119

	M98
	Minneapolis TRACON

ETMS Coordinator

6311 34th Avenue South
Minneapolis, MN 55450

	MCO
	Orlando TRACON

9399 Airport Blvd.
Orlando, FL 32827

	MEM
	Memphis TRACON

2515 Winchester Rd.
Memphis, TN 38116

	MIA
	Miami TRACON

6301 North West 20th
Miami, FL 33122

	N90
	New York TRACON

1515 Stewart Avenue
Westbury, NY 11590

	NCT
	Northern California TRACON

11375 Douglas Road
Mather, CA 95670

	P50
	Phoenix TRACON

2800 Sky Harbor Blvd.
Phoenix, AZ 85034-4486 

	PCT
	Potomac TRACON

3699 MacIntosh Drive
Warrenton, VA 20187

	PDX
	Portland TRACON

7000 Northeast Airport Way
Portland, OR 97218

	PHL
	Philadelphia TRACON

FAA Building - Hog Island Road
Philadelphia, PA 19153

	PIT
	Pittsburgh TRACON

AFSSC 84BB, Air Traffic Control Tower
Hanger Access Road
Pittsburgh, PA 15231

	RDU
	Raleigh Durham TRACON

1000 Sawyer Circle
Raleigh, NC 27623

	S46
	Seattle TRACON

FAA Radar SSC

SEATAC International Airport

Admin Bldg. - Room 429
Seattle, WA 98158

	SCT
	Southern California TRACON

9175 Kearny Villa Road
San Diego, CA 92126

	SDF
	Louisville TRACON

755 Grade Lane

Louisville, KY 40213

	SLC
	Salt Lake City TRACON

Great Basin System Support Center
1201 North 4000 West
Salt Lake City, UT 84122

	T75
	Gateway TRACON

22 Research Park Court
St. Charles, MO 63304

	TPA
	Tampa TRACON

6 International Airport Street
Tampa, FL 33159

	A90
	Boston ATCT

600 Control Tower – 19th Floor

Logan Airport, MA 02128

	ATL
	Atlanta ATCT

1100 Aviation Blvd.
Hapeville, GA 30354

	BWI
	Baltimore Washington ATCT

4th Floor Terminal Building

BWI Airport, MD 21240

	DCA
	Washington Reagan National ATCT

FAA New Terminal Building, Room 500
Washington, DC 20001

	DFW
	Dallas-Fort Worth ATCT

P. O. Box 610368
DFW Airport, TX 75261

	EWR
	Newark ATCT

Building 119, 9th Floor
Newark, NJ 07114-9998

	JFK
	John F Kennedy ATCT

Building 156, Suite 300
Jamaica, NY 11430

	LAX
	Los Angeles ATCT

245 World Way North
Los Angeles, CA 90045

	LGA
	LaGuardia ATCT

FAA Control Tower Building, Room 906
Flushing, NY 11371

	ORD
	Chicago ATCT

P.O. Box 66036

Chicago, IL 60666-9996

	SFO
	San Francisco ATCT

San Francisco International Airport

FAA -Central Terminal 2, Room 714
San Francisco, CA 94128-1071

	STL
	St. Louis ATCT

10789 Lambert International Blvd.
Bridgeton, MO 63044

	ACE
	Central Region Headquarters
901 Locust Street
Kansas City, MO 64106-2641

	AEA
	Eastern Region Headquarters
1 Aviation Plaza
Jamaica, NY 11434-4809

	AGL
	Great Lakes Region Headquarters
O'Hare Lake Office Center
2300 East Devon Avenue
Des Plaines, IL 60018

	ANE
	New England Region Headquarters
12 New England Executive Park
Burlington, MA 01803

	ANM
	Northwest Mountain Regional Headquarters
1601 Lind Avenue, SW
Renton, WA 98055

	ASO
	Southern Region Headquarters
P. O. Box 20636
Atlanta, GA 30320

	ASW
	Southwest Region Headquarters
2601 Meacham Boulevard
Ft. Worth, TX 76137-4298

	AWP
	Western Pacific Region Headquarters

15000 Aviation Boulevard

Longdale, CA 90261



F - 1 


