DRAFT


DTFA01-00-R-FSSVS


1.

ADM001


2.  Meeting Minutes

3.


6.

FAA

10.

AsReq
12.

BLK 16
14.

AND-320
10/1

4.

ADM001 

5. SOW


C3.2, C3.2.1, C3.2.2, C3.2.3, C3.2.4, C3.2.5, C3.4.1.2, C3.7.4.1, C3.7.5.4, C3.7.5.6, C3.7.12.5, C3.8.2, C3.9.2.1, C3.9.2.2, Appendix A(C1.3, C2.1.2, C2.2.3)
7.

DD
8.

AN
9.
11.
13.

BLK 16
ASU-330
LTO

16. REMARKS:

12 & 13.
The Contractor shall deliver the minutes 10 working days after the conclusion of all conferences, meetings, formal reviews, audits, and TIMS.  










14. Number of copies of the minutes will be established by the Government and will be dependent upon the number of participants.




















15. TOTAL
11/0


1.

ADM002


2.  Meeting Minutes

3.


6.

FAA

10.

AsReq
12.

BLK 16
14.

AND-320
BLK 16

4.

ADM002

5. SOW


C3.2, C3.2.1, C3.2.2, C3.2.3, C3.2.4, C3.2.5, C3.4.1.2, C3.7.4.2, C3.7.5.4, C3.7.5.6, C3.7.12.5, C3.8.2, C3.9.2.1, C3.9.2.2, Appendix A(C1.3, C2.1.2, C2.2.3)
7.

DD
8.

AN
9.
11.
13.

BLK 16
ASU-330


LTO



16. REMARKS:

12 & 13.
The Contractor shall deliver the minutes 10 working days after the conclusion of all conferences, meetings, formal reviews, audits, and TIMS.  










14. Number of copies of the minutes will be established by the Government and will be dependent upon the number of participants.




















15. TOTAL



BLK 16


1. 

CMP001


2.  Configuration Management Plan (CMP)

3.





6.


FAA



10.


One/R
12.


BLK 16
14.

AND-320
3/1

4.

CMP001



5.


SOW C3.9, Appendix A(C1.2)
7.


DD
8.


A
9.
11.
13.


BLK 16
ASU-330
LTO

16.
REMARKS:

12.
Preliminary:  30 days after contract award (DACA)

13.
Final:  30 days after Government approval of the preliminary CMP.


Revisions:  As required to reflect major project revisions.









AOS-510

AML-6000

ASU-200
1/0

1/0

1/0









15.TOTAL
6/1

1. 

CMP002


2.  Configuration Audit Plan

3.





6.



FAA

10.

  One/R
12.

BLK 16
14.

AND-320  
3/1

4.

CMP002



5.


SOW C3.9.2
7.

DD
8.

A
9.
11.
13.

BLK 16
ASU-330
LTO

16.
REMARKS:

12
90 DACA

13
30 DARC from the Government









AOS-510

AML-6000
1/0

1/0









ASU-200
1/0









15.TOTAL  
6/1

1. 

CMP003


2.  Function Configuration Audit (FCA) Report

3.





6.



FAA



10.

  One/R
12.

BLK 16
14.

AND-320
3/1

4.



5.


SOW C3.4.1.1, C3.5.2, C3.9.2
7.

DD
8.

A
9.
11.
13.

BLK 16
ASU-330
LTO









AOS-510
1/0

16.
REMARKS:

12.
Preliminary:  30 calendar days after completion of FCA.

13. Final:  30 calendar days after receipt of Government comments.


Revisions:  As required to reflect major project revisions.









AML-6000

ASU-200

ACT-340
3/0

1/0

1/0









ARN-200
2/0




















15.  TOTAL 11/1


1. 

CMP004


2.  Physical Configuration Audit (PCA) Report

3.





6.



FAA



10.

  One/R
12.

BLK 16
14.

AND-320
3/1

4.



5.


SOW C3.4.1.1, C3.5.2, C3.9.2
7.

DD
8.

A
9.
11.
13.

BLK 16
ASU-330
LTO









AOS-510
1/0

16.
REMARKS:

12.
Preliminary:  30 calendar days after completion of FCA.

13. Final:  30 calendar days after receipt of Government comments.


Revisions:  As required to reflect major project revisions.









AML-6000

ASU-200

ACT-340
3/0

1/0

1/0









ARN-200
2/0









15.  TOTAL 11/1


1. 

CMP005


2. Engineering Change Proposal (ECP)

3.


6.


FAA

10.


AsReq
12.

BLK 16
14.

AND-320  
3/1

4.



5.


SOW C3.9.1, Appendix A(C1.2.2)
7.

DD
8.

A
9.
11.
13.


ASU-330
LTO









AOS-510
1/0

16.
REMARKS:

10.
The Contractor shall deliver a proposed ECP when a requirement is identified

13
NLT 30 working days after a requirement is identified or within the time limits specified by the Government.







AML-6000

ASU-200

0
3/0

1/0











ARN-200
1/0









ACT-340
1/0









15.TOTAL  
10/1

1. 

CMP006


2. Design Change Notice (DCN)

3.


6.


FAA

10.


AsReq
12.

BLK 16
14.

AND-320  
5/1

4.



5.


SOW C3.9.1, Appendix A(C1.2.2)
7.

LT
8.

A
9.
11.
13.


ASU-330
LTO









AOS-510
1/0

16.
REMARKS:

10.
The Contractor shall deliver a DCN when a design change has been approved by the Government.

13.
NLT 30 working days after the change(s) have been incorporated into the design and are ready to be applied to the equipment.







AML-6000

ASU-200


3/0

1/0

0









ARN-200
2/0









ACT-340
1/0









15.TOTAL  
13/1

1. 

DOC001


2. Commercial Off the Shelf (COTS)/Non-Developmental Item (NDI) Manuals List

3.


6.


FAA

10.


One/R
12.

BLK 16
14.

AND-320  
3/1

4.



5.


SOW C3.7.10
7.

LT
8.

A
9.
11.
13.


ASU-330
LTO









AOS-510
1/0

16.
REMARKS:

13.
The Contractor shall deliver a COTS/NDI manuals list 30 DACA

The Contractor shall deliver an updated list with the Preliminary and Final PCA report, CDRL CMP004 above.









AML-6000

ASU-200


3/0

1/0











ARN-200
2/0









ACT-340
1/0









15.TOTAL  
11/1

1. 

DOC002


3. Operator Manuals

3.


6.


FAA

10.


One/R
12.

BLK 16
14.

AND-320  
3/1

4.


DOC002

5.


SOW C3.7.10.1, Appendix A(C2.4)
7.

LT
8.

A
9.
11.


13.

 BLK 16
ASU-330
LTO









AOS-510
1/0

16.
REMARKS:

12.
Preliminary draft 90 DACA to addressees in Block 14;  Final 30 days after receipt of Government approval.

13. Revisions/change pages as required.









AML-6000

ASU-200


3/0

1/0



14.
After Government review and acceptance, approved manuals will be distributed to addressees in Block 14, plus one copy will be delivered with each AFSSVS operator position.









ARN-200
2/0

15.
The total number of operator manuals required will be dependent upon the number of AFSSVS operator positions ordered by the Government.







ACT-340
1/0









15.TOTAL  
BLK 16

1. 

DOC003


2. System User’s Guide

3.


6.


FAA

10.


One/R
12.

BLK 16
14.

AND-320  
3/1

4.



5.
SOW C3.7.10.2, Appendix A(C2.4)
7.

LT
8.

A
9.
11.


13.

BLK 16
ASU-330
LTO









AOS-510
1/0

16.
REMARKS:

12.
Preliminary draft 90 DACA to addressees in Block 14;  Final 30 days after receipt of Government approval.

13. Revisions/change pages as required.

14.
After Government review and acceptance, approved manuals will be distributed to addressees in Block 14, plus two copies will be delivered with the equipment to each AFSSVS facility.







AML-6000

ASU-200


3/0

1/0











ARN-200
2/0

15.
The total number of system user’s guides required will be dependent upon the number of AFSSVS sites ordered by the Government.







ACT-340
1/0









15.TOTAL  
BLK 16

1. 

DOC004


2. System Administrator’s Handbook

3.


6.


FAA

10.


One/R
12.

BLK 16
14.

AND-320  
3/1

4.



5.


SOW C3.7.10.3, C3.8.6.5, Appendix A(C2.4)
7.

LT
8.

A
9.
11.


13.

 BLK 16
ASU-330
LTO

16.
REMARKS:

12.
Preliminary draft 90 DACA to addressees in Block 14;  Final 30 days after receipt of Government approval.

13 Revisions/change pages as required.

14. After Government review and acceptance, approved manuals will be distributed to addressees in Block 14, plus two copies will be delivered with the equipment to each AFSSVS facility.

15.
The total number of system administrator’s handbooks required will be dependent upon the number of AFSSVS sites ordered by the Government.







AOS-510

ASU-200

ACT-340


1/0

1/0

1/0











15.TOTAL  
BLK 16

1. 

DOC005


3. Firmware Support Manual (FSM)

3.


6.


FAA

10.


One/R
12.

BLK 16
14.

AND-320  
3/1

4.



5.


SOW C3.7.10.4, Appendix A(C2.4)
7.

LT
8.

A
9.
11.


13.

 BLK 16
ASU-330
LTO

16.
REMARKS:

12.
90 DACA:  The Contractor shall deliver the firmware support manual to the addressees in Block 14

14 Revisions/change pages as required.

15. After Government review and acceptance, approved manuals will be distributed to addressees in Block 14, plus two copies will be delivered with the equipment to each AFSSVS facility.

16. The total number of firmware support manuals required will be dependent upon the number of AFSSVS sites ordered by the Government.









AOS-510

ASU-200

ACT-340


1/0

1/0

1/0











15.TOTAL  
BLK 16

1. 

DOC006


2.
Technical Instruction Book (TIB) , Volume I

3.


6.


FAA

10.


One/R
12.

BLK 16
14.

AND-320  
3/0

4.



5.


SOW C3.7.10.5, Appendix A(C2.4)
7.

LT
8.

A
9.
11.


13.

BLK 16
ASU-330
LTO









AOS-510
2/1

16.
REMARKS:

12. Preliminary draft 90 DARO;  Final 30 days after receipt of Government approval.

Preliminary and Final deliveries to AOS-510 shall be in hardcopy and electronic copy (3.5 in floppy or CD-ROM)

13.
Revisions/change pages as required.

14.
After Government review and acceptance, approved manuals will be distributed to addressees in Block 14, plus two copies will be distributed to each FAA Region HQ and two copies will be delivered with the equipment to each AFSSVS facility.







AML-6000

ASU-200

ARN-200
3/0

1/0

2/0

15.
The Total number of TIB (Volume I) required will be dependent upon the number of AFSSVS sites ordered by the Government.







ACT-340
1/0









15.TOTAL  
BLK 16

1. 

DOC007


2.
Technical Instruction Book (TIB) , Volume II

3.


6.


FAA

10.


One/R
12.

BLK 16
14.

AND-320  
3/0

4.

5.
SOW C3.7.10.6, Appendix A(C2.4)
7.

LT
8.

A
9.
11.


13.

BLK 16
ASU-330
LTO









AOS-510
2/1

16.
REMARKS:

12.
Preliminary draft 90 DARO;  Final 30 days after receipt of Government approval.


Preliminary and Final deliveries to AOS-510 shall be in hardcopy and electronic copy (3.5 in floppy or CD-ROM)

13.
Revisions/change pages as required.

14. After Government review and acceptance, approved manuals will be distributed to addressees in Block 14, plus two copies will be distributed to each FAA Region HQ.









AML-6000

ASU-200

ARN-200
1/0

1/0

2/0

15.
Number of Preliminary copies to be delivered:  10/1;  number of Final copies to be delivered including Region HQ:  28/1.







ACT-340
1/0









15.TOTAL  
BLK 16

1. 

ESC001


2.
Escrow Account Index

3.


6.


FAA

10.


AsReq
12.

BLK 16
14.

AND-320  
2/0

4.



5.


SOW C3.7.12.5, Appendix A(C2.6)
7.

LT
8.

A
9.
11.


13.

R/ASR
ASU-330
LTO









AOS-510
1/0

16.
REMARKS:

12.
Initial submittal 60 DARO.  

13.
Revisions/updates shall be submitted 15 working days after each Government review and inspection.









AML-6000

ASU-200

ARN-200
3/1

1/0

1/0




















15.TOTAL  
8/1

1. 

ESC002


2.
Escrow Data Validation Report

3.


6.


FAA

10.


AsReq
12.

BLK 16
14.

AND-320  
2/0

4.



5.


SOW C3.7.12.5, Appendix A(C2.6)
7.

LT
8.

A
9.
11.


13.

R/ASR
ASU-330
LTO









AOS-510
1/0

16.
REMARKS:

13.
The Contractor shall deliver an escrow data validation report 15 working days after each Government review and inspection.









AML-6000

ASU-200

ARN-200
3/1

1/0

1/0




















15.TOTAL  
8/1

1. 

FAS001


2.
First Article System (FAS) Spares List

3.


6.


FAA

10.


One/R
12.

BLK 16
14.

AND-320  
2/0

4.



5.


SOW C3.5.1.1
7.

LT
8.

A
9.
11.


13.


ASU-330
LTO









ACT-340
1/0

16.
REMARKS:

12.
30 DARO









AML-6000

ASU-200

ARN-200
3/1

1/0

1/0




















15.TOTAL  
8/1

1. 

FAS002


2.
First Article System (FAS) Tools & Test Equipment List

3.


6.


FAA

10.


One/R
12.

BLK 16
14.

AND-320  
2/0

4.



5.


SOW C3.5.1.2
7.

LT
8.

A
9.
11.


13.


ASU-330
LTO









ACT-340
1/0

16.
REMARKS:

12.
30 DARO









AML-6000

ASU-200

ARN-200
3/1

1/0

1/0




















15.TOTAL  
8/1

1. 

FAS003


2.
First Article System (FAS) Faultable Circuit Card Assemblies (CCAs) List

3.


6.


FAA

10.


One/R
12.

BLK 16
14.

AND-320  
2/0

4.



5.


SOW C3.5.1.5, C3.8.3.5
7.

LT
8.

A
9.
11.


13.


ASU-330
LTO









ACT-340
1/0

16.
REMARKS:

12.
60 DACA









AML-6000

ASU-200

ARN-200
1/0

1/0

1/1




















15.TOTAL  
6/1

1. 

IMP001


2.
Site Installation Management Plan (SIMP)

3.


6.


FAA

10.


One/R
12.

BLK 16
14.

AND-320  
3/1

4.



5.


SOW C3.6, C3.6.1, C3.6.1.1, C3.6.1.4, Appendix A(C1.6.1, C1.6.1.1)
7.

DD
8.

A
9.
11.


13.

BLK 16
ASU-330

AOS-510
LTO

1/0









ACT-340
1/0

16.
REMARKS:

12. Preliminary draft 30 DACA;  Final 30 days after receipt of Government approval.

Preliminary and Final deliveries to AND-320 shall be in hardcopy and electronic copy (3.5 in floppy or CD-ROM)

13.
Revisions/change pages as required.

14.
2 copies per Region (AAL-400/ANI-700, ACE-400/ANI-500, AEA-400/ANI-220, AGL-400/ANI0440, ANE-400/ANI120, 


ANM-400/ANI-840, ASO-400/ANI-310T, ASW-400/ANI-640, AWP-400/ANI-940.R43)









ANS-400

ANS-700

ASU-200

ARN-200

Regions
1/0

1/0

1/0

1/0

BLK 16

15.
TOTAL:  27/1







15.TOTAL  
BLK 16

1. 

IMP002


2.
Site Installation, Integration, and Acceptance Test Document – Generic (SIIATD-G)

3.


6.


FAA

10.


One/R
12.

BLK 16
14.

AND-320  
3/1

4.



5.


SOW C3.6.1, C3.6.1.2, Appendix A(C1.5.1.6, C1.6.1)
7.

DD
8.

A
9.
11.


13.

BLK 16
ASU-330

AOS-510
LTO

1/0









ANS-400
1/0

16.
REMARKS:

12. Preliminary draft 30 DARO;  Final 30 days after receipt of Government approval.


Preliminary and Final deliveries to AND-320 shall be in hardcopy and electronic copy (3.5 in floppy or CD-ROM)

13.
Revisions/change pages as required.

14.
2 copies per Region (AAL-400/ANI-700, ACE-400/ANI-500, AEA-400/ANI-220, AGL-400/ANI0440, ANE-400/ANI120, 


ANM-400/ANI-840, ASO-400/ANI-310T, ASW-400/ANI-640, AWP-400/ANI-940.R43)









ANS-700

ASU-200

ARN-200

Regions
1/0

1/0

1/0

BLK 16

15.
TOTAL:  27/1







ACT-340
1/0









15.TOTAL  
BLK 16

1. 

IMP003


2.
Site Installation, Integration, and Acceptance Test Document – Site Specific (SIIATD-SS)

3.
See Block 16


6.


FAA

10.


One/R
12.

BLK 16
14.

AND-320  
3/1

4.



5.


SOW C3.6, C3.6.1, Appendix A(C1.5.1.6, C1.6.1, C1.6.1.2)
7.

DD
8.

A
9.
11.


13.

AsReq
ASU-330
LTO












16.
REMARKS:

3. SIIAID-SS is unique to each AFSSVS location.

12. 30 DASS, preliminary draft including the completed worksheets, SAT procedures tailored to the site’s configuration, and site specific deployment/installation information.  Final SIIATD-SS 30 working days after receipt of Government comments.


Preliminary and Final deliveries to AND-320 shall be in hardcopy and electronic copy (3.5 in floppy or CD-ROM)

13.
Revisions/change pages as required.

14.
1 copy to the AFSSVS site TOR and 2 copies to the Region Headquarters (e.g., AAL-400/ANI-700) in which the AFSSVS site is located.









ANS-400

ANS-700

ASU-200

ARN-200

Regions
1/0

1/0

1/0

1/0

BLK 16

15.
TOTAL:  Dependent upon the number of AFSSVS sites ordered by the Government.







15.TOTAL  
BLK 16

1. 

IMP004


2.
Installation and Checkout (INCO) List

3.
See block 16.


6.


FAA

10.


One/R
12.

BLK 16
14.

AND-320  
2/1

4.



5.


SOW C3.6.1.3
7.

LT
8.

A, AN
9.
11.


13.

AsReq
ASU-330
LTO









0


16.
REMARKS:

3.
INCO list is unique to each AFSSVS location.

12.
Preliminary draft 30 DARO;  Final 30 working days after receipt of Government comments.

13.
INCO list shall be prepared for each AFSSVS installation/







AML-6000

ASU-200

ARN-200
1/0

1/0

1/0




















15.TOTAL  
5/1

1. 

IMP005


2.
Site Survey Report

3.
See Block 16


6.


FAA

10.


One/R
12.

BLK 16
14.

AND-320  
3/1

4.



5.


SOW C3.6.1.4, C3.8.8, Appendix A(C1.6.2)
7.

DD
8.

A
9.
11.


13.

AsReq
ASU-330
LTO

16.
REMARKS:

3.
The site survey report is unique to each AFSSVS location.

12
Draft 30 working DASS;  Final 30 working days after receipt of Government comments.


Preliminary and Final deliveries to AND-320 shall be in hardcopy and electronic copy (3.5 in floppy or CD-ROM)

13.
Revisions/change pages as required.

14.
1 copy to the AFSSVS site TOR and 2 copies to the Region Headquarters (e.g., AAL-400/ANI-700) in which the AFSSVS site is located.









ANS-400

ANS-700

ASU-200

ARN-200

Regions
1/0

1/0

1/0

1/0

BLK 16

15.
TOTAL:  Dependent upon the number of AFSSVS sites ordered by the Government.







15.TOTAL  
BLK 16

1. 

IMP006


2.
Site Acceptance Report

3.
See Block 16


6.


FAA

10.


One/R
12.

BLK 16
14.

AND-320  
3/1

4.



5.


SOW C3.6.2.3, C3.6.3, C3.8.8, Appendix A(C1.6.4.2)
7.

DD
8.

A
9.
11.


13.

AsReq
ASU-330
LTO

16.
REMARKS:

3.
The site acceptance report is unique to each AFSSVS location.

12.
Preliminary draft 30 working DASA;  Final 30 working days after receipt of Government comments.


Preliminary and Final deliveries to AND-320 shall be in hardcopy and electronic copy (3.5 in floppy or CD-ROM)

13.
Revisions/change pages as required.

14.
1 copy to the AFSSVS site TOR and 2 copies to the Region Headquarters (e.g., AAL-400/ANI-700) in which the AFSSVS site is located.







ANS-400

ANS-700

ASU-200

ARN-200

Regions
1/0

1/0

1/0

1/0

BLK 16

15.
TOTAL:  Dependent upon the number of AFSSVS sites ordered by the Government.







15.TOTAL  
BLK 16

1. 

  LOG001


2.  Integrated Support Plan

3.





6.


FAA



10.

  One/R
12.

BLK 16
14.

AND-320  
2/0

4.

AFSSVS-LOG001

5.


SOW C3.7.3, C3.7.5, C3.7.10.5, C3.8.2, Appendix A(C2.1.1)
7.

DD
8.

A
9.
11.
13.

BLK 16
ASU-330
LTO









AOS-510
1/0

16.
REMARKS:

12.
Preliminary draft 30 DACA;  Final 30 working days after receipt of Government approval.


Preliminary draft and final ISP shall be delivered to the Government in hard and soft copy (3.5” floppy or CD-ROM)

13.
Revisions as required.









AML-6000

ASU-200

AFZ-100

ATX-100
5/0

1/0

1/0

1/0









ARN-200
3/1









15.  TOTAL 12/1


1. 

  LOG002


2. Logistics Management Information (LMI) Data Products

3.


6.



FAA

10.

  AsReq
12.

BLK 16
14.

AND-320  
LTO

4.

 DI-ALSS-81530

5.  


SOW C3.7.5, C3.7.5.6, Appendix A(C2.2, C2.2.3)
7.

DD
8.

A
9.
11.
13.

BLK 16
ASU-330
LTO









ASU-200
LTO

16. REMARKS:

12. Preliminary 60 DARO;  Final 30 working days after receipt of Government comments.

13.
Revisions as required.







AML-6000

ARN-200
1/1

LTO











15. TOTAL  
1/1

1. 

  LOG003


2. Level of Repair Analysis (LORA)

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
3/0

4.

 DI-ILSS-80646A

5.  


SOW C3.7.5.1
7.

DD
8.

A
9.
11.
13.

BLK 16
ASU-330
LTO









ASU-200
LTO

16.
REMARKS:

12. Preliminary draft 60 DACA;  Final 30 working days after receipt of Government comments.

Preliminary and final shall be delivered to the Government in hardcopy and softcopy (3.5 inch floppy disk or CD-ROM).

The input data file used by the Contractor in executing the NASLORA Model shall be forwarded to the Government on 3.5 inch floppy disk or CD-ROM formatted in DOS 5.0 or higher.

13.
Revisions as required.







AML-6000

ARN-200

AOS-510
5/0

2/1

1/0









15.TOTAL  
11/1

1. 

  LOG004


2. Top-down Breakdown Structure

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
3/0

4.

 

5.  


SOW C3.7.5.2, C3.7.5.6
7.

DD
8.

A
9.
11.
13

BLK 16
ASU-330
LTO









ASU-200
1/0

16.
REMARKS:

12/13.
Preliminary draft 30 DACA;  Final 30 working days after receipt of Government comments.


Revisions as required.









AML-6000

ARN-200

AOS-510
5/0

2/1

1/0











15.TOTAL  
12/1

1. 

  LOG005


2.  Engineering Data for Provisioning (EDFP)

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
LTO

4.

 
LOG005

5.  


SOW C3.7.5.5, C3.7.5.6, C3.9.1, Appendix A(C2.2.3)
7.

LT
8.

A
9.
11.
13.

AsReq
ASU-330
LTO









ASU-200
LTO

16.
REMARKS:

12. 60 DARO.  Revisions as required.

13.
The Contractor shall provide updated EDFP to support Government provisioning activities.







AML-6000

ARN-200
3/1

1/0











15.TOTAL  
4/1

1. 

  LOG006


2.  Item Identification Data

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
LTO

4.

 

5.  


SOW C3.7.5.7, Appendix A(C2.2.4)
7.

LT
8.

A
9.
11.
13.

AsReq
ASU-330
LTO









ASU-200
LTO

16.
REMARKS:

12. Preliminary 30 DARO;  Final 30 calendar days after receipt of Government comments.

13.
Updates 30 DARO.







AML-6000

ARN-200
3/1

1/0











15.TOTAL  
4/1

1. 

  LOG007


2.  Site Spares List

3.


6.



FAA

10.

AsReq
12.

BLK 16
14.

AND-320  
1/0

4.

 

5.  


SOW C3.7.5.7, Appendix A(C2.2.5.1)
7.

LT
8.

A
9.
11.
13.

AsReq
ASU-330
LTO









ASU-200
1/0

16.
REMARKS:

10/12.
Generic list for operational AFSSVS sites:  30 DARO.

10/13.
Site specific list:  30 calendar days after receipt of the AFSSVS system order for each site.







AML-6000

ARN-200
3/1

2/0











15.TOTAL  
6/1

1. 

  LOG008


2.  Depot Spares List

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
1/0

4.

 

5.  


SOW C3.7.7, Appendix A(C2.2.5.2)
7.

LT
8.

A
9.
11.
13.

AsReq
ASU-330
LTO









ASU-200
1/0

16.
REMARKS:

10. Revisions as required to support Government provisioning activities.

12.
30 DARO.

13.
Revisions as required to support Government provisioning activities.







AML-6000

ARN-200
3/1

2/0











15.TOTAL  
7/1

1. 

  LOG009


2.  NAS System Identification Report

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
LTO

4.

 

5.  


SOW C3.7.8
7.

LT
8.

A
9.
11.
13.

AsReq
ASU-330
LTO









ASU-200
1/0

16.
REMARKS:

10/12.
Preliminary 30 DARO;  Final 30 DARC from the Government.

13.
Revisions as required to support Government provisioning activities.







AML-6000

ARN-200
3/1

2/0











15.TOTAL  
6/1

1. 

  LOG010


2.  Tools & Site Spares List

3.


6.



FAA

10.

AsReq
12.

BLK 16
14.

AND-320  
1/0

4.

 

5.  


SOW C3.7.9
7.

LT
8.

A
9.
11.
13.

AsReq
ASU-330
LTO









ASU-200
1/0

16.
REMARKS:

10/12.
Generic list for operational AFSSVS sites:  30 DARO.

10/13.
Site specific list:  30 calendar days after receipt of the AFSSVS system order for each site.







AML-6000

ARN-200
3/1

2/0











15.TOTAL  
7/1

1. 

  LOG011


2.  Failure Summary & Analysis Report

3.


6.



FAA

10.

Mthly
12.

BLK 16
14.

AND-320  
2/0

4.

 
AFSS-ILSS-0005

5.  


SOW C3.7.12.3, C3.7.12.4, Appendix A(C1.6.5)
7.

LT
8.

A
9.
11.
13.

BLK 16
ASU-330
LTO









ASU-200
1/0

16.
REMARKS:

12.
Initial report:  30 DARO.  The Government will specify the reporting period for the first and subsequent reports in the order.

13.
The Contractor shall deliver subsequent monthly reports 15 calendar days after the reporting period stated in the order.







AML-6000

ARN-200

AOS-510
5/0

2/1

1/0











15.TOTAL  
11/1

1. 

  LOG012


2.  Failure Reporting Analysis & Corrective Action System (FRACAS)

3.


6.



FAA

10.

Qrtly
12.

BLK 16
14.

AND-320  
2/0

4.

 

5.  


SOW C3.7.12.3, C3.7.12.4
7.

LT
8.

A
9.
11.
13.

BLK 16
ASU-330
LTO









ASU-200
1/0

16.
REMARKS:

12.
Initial report:  30 DARO.  The Government will specify the reporting period for the first and subsequent reports in the order.

13.
The Contractor shall deliver subsequent quarterly reports 15 calendar days after the reporting period stated in the order.







AML-6000

ARN-200

AOS-510
5/0

2/1

1/0











15.TOTAL  
11/1

1. 

  PGM001


2.  Program Management Plan (PMP)

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
3/1

4.

 

5.  


SOW C3.0, C3.1.1, Appendix A (C1.1.1)
7.

DD
8.

A
9.
11.
13.

BLK 16
ASU-330
LTO









ASU-200
1/0

16.
REMARKS:

12.
Preliminary draft plan:  30 DACA.  Final plan 30 DARC from Government.


Preliminary draft and final PMP shall be delivered to the Government in hard and soft copy (3.5” floppy or CD-ROM)

13.
Updates as required by the Government to reflect project revisions.







AML-6000

ARN-200

AOS-510

ACT-340
5/0

2/0

1/0

2/0











15.TOTAL  
14/1

1. 

  PGM002


2.  Cost/Schedule Status Report (C/SSR)

3.


6.



FAA

10.

BI-MO
12.

BLK 16
14.

AND-320  
3/1

4.

 

5.  


SOW C3.1.2, Appendix A(C1.1.3)
7.

DD
8.

A
9.
11.
13.

BLK 16
ASU-330
LTO









ASU-200
1/0

16.
REMARKS:

12.
Initial report:  30 DARO.

13.
Subsequent report submitted bi-monthly to be received by the Government no later than seven (7) working days after the end of the reporting period specified in the order.







ARN-200


2/0











15.TOTAL  
6/1

1. 

  PGM003


2.  Network Logic Schedule (NLS)

3.


6.



FAA

10.

AsReq
12.

BLK 16
14.

AND-320  
3/1

4.

 

5.  


SOW C3.1.3
7.

DD
8.

A
9.
11.
13.

AsReq
ASU-330
LTO









ASU-200
1/0

16.
REMARKS:

12.
Preliminary draft schedule:  30 DACA.  Final schedule 30 calendar DARC from the Government.

10/13.
The Contractor shall update the schedule every two months and a schedule status provided at each PMR.







ARN-200

AOS-510

ACT-340

AML-6000
2/0

1/0

1/0

1/0











15.TOTAL  
9/1

1. 

  PGM004


2.  System Requirement Allocation Document (SRAD)

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
3/1

4.

 

5.  


SOW C3.1.4, C3.2.3, C3.2.4, Appendix A(C1.3, C1.4.2, C1.4.3)
7.

DD
8.

A
9.
11.
13.

AsReq
ASU-330
LTO









ASU-200
1/0

16.
REMARKS:

12.
Preliminary draft:  30 DACA.


Final SRAD 30 DARC from the Government.

13.
Updates as required by the Government to reflect system changes.







ARN-200

AOS-510

ACT-340
2/0

1/0

1/0











15.TOTAL  
8/1

1. 

  PGM005


2.  Program Status Report

3.


6.



FAA

10.

Mthly
12.

BLK 16
14.

AND-320  
3/1

4.

 

5.  


SOW C3.3.1, Appendix A(C1.1.2, C1.5.1.2, C1.5.1.3)
7.

LT
8.

A
9.
11.
13.

BLK 16
ASU-330
LTO









ASU-200
1/0

16.
REMARKS:

12.
First submittal at the preliminary system review (PSR).

13.
Subsequent reports due the second Monday of each month.







ARN-200

AOS-510

ACT-340

AML-6000

ATX-100

AFZ-100
2/0

1/0

1/0

5/0

1/0

1/0









15.TOTAL  
15/1

1. 

  PGM006


2.  Work Breakdown Structure

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
3/1

4.

 

5.  


SOW C3.3.2, Appendix A(C1.1.3)
7.

DD
8.

A
9.
11.
13.

AsReq
ASU-330
LTO









ASU-200
1/0

16.
REMARKS:

12.
Contractor shall prepare and deliver a preliminary work breakdown structure (WBS) as part of the proposal.


Final WBD shall be delivered to the Government 7 working days after contract award.

13.
Updates as required by the Government to reflect system changes.







ARN-200


2/0











15.TOTAL  
6/1

1. 

  QCP001


2.  Quality Control System Plan (QCSP)

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
3/0

4.


QCP001,

FAA-STD-016a

5.  


SOW C3.10, Appendix A, C4.0
7.

DD
8.

A
9.
11.
13.

AsReq
ASU-330
LTO









ASU-200
1/1

16.
REMARKS:

12. Preliminary draft plan:  30 working DACA.


Final plan:  30 working DARC from the Government.

13. Revisions as required for system changes.









AOS-510

ARN-200

AML-6000
1/0

1/0

2/0











15.TOTAL  
8/1

1. 

  SEC001


2.  AFSSVS Security Target and Rationale

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
3/0

4.

AFSSVS-SEC001 

5.  


SOW C3.11.1
7.

DD
8.

A
9.
11.
13.

AsReq
ASU-330
LTO









AND-350
2/1

16.
REMARKS:

12.
Preliminary draft:  180 DACA.


Final:   30 DARC from the Government.

13.
Updates as required by the Government to reflect system changes.


















15.TOTAL  
5/1

1. 

  SEC002


2.  Information System Security Plan

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
3/0

4.

 AFSSVS-SEC002

5.  


SOW C3.11.2
7.

DD
8.

A
9.
11.
13.

AsReq
ASU-330
LTO









AND-350
2/1

16.
REMARKS:

12.
Preliminary draft plan:  90 DACA.


Final Plan:  30 DARC from the Government.

13.
Updates as required by the Government to reflect system changes.


















15.TOTAL  
5/1

1. 

  SEC003


2.  Vulnerability Assessment

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
3/0

4.

AFSSVS-SEC003

5.  


SOW C3.11.3
7.

DD
8.

A
9.
11.
13.

AsReq
ASU-330
LTO









AND-320
2/1

16.
REMARKS:

12.
Preliminary draft:  90 DACA.


Final 30 DARC from the Government.

13.
Updates as required by the Government to reflect system changes.


















15.TOTAL  
5/1

1. 

  TES001


2.  Contractor Master Test Plan (CMTP)

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
3/0

4.

 

5.  


SOW C3.4.1, C3.4.1.2, Appendix A(C1.5, C1.5.2.1)
7.

DD
8.

A
9.
11.
13.

AsReq
ASU-330
LTO









ASU-200
1/0

16.
REMARKS:

4. See also FA-STD-024

12.
Preliminary draft plan:  30 DACA.


Final plan:  30 DARC from the Government.

13.
Updates as required by the Government to reflect system changes.







ACT-340

AOS-510

ARN-200

ATQ-3
2/1

1/0

1/0

1/0









15.TOTAL  
9/1

1. 

  TES002


2.  SWIT Test Plan & Procedures

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
3/0

4.

 

5.  


SOW C3.4.1.1, C3.4.1.3, C3.6.3.1
7.

DD
8.

A
9.
11.
13.

AsReq
ASU-330
LTO









ASU-200
1/0

16.
REMARKS:

4. See also FA-STD-024

12.
Preliminary draft plan and procedures:  60 DACA.


Final plan and procedures:  30 DARC from the Government.

13.
Updates as required by the Government to reflect system changes.







ACT-340

AOS-510

ARN-200

ATQ-3
2/1

1/0

1/0

1/0

.







15.TOTAL  
9/1

1. 

  TES003


2.  FQT Test Plan & Procedures

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
3/0

4.

 

5.  


SOW C3.4.1.1, C3.4.1.3, C3.6.3.1
7.

DD
8.

A
9.
11.
13.

AsReq
ASU-330
LTO









ASU-200
1/0

16.
REMARKS:

5. See also FA-STD-024

12.
Preliminary draft plan and procedures:  60 DACA.


Final plan and procedures:  30 DARC from the Government.

13.
Updates as required by the Government to reflect system changes.







ACT-340

AOS-510

ARN-200

ATQ-3
2/1

1/0

1/0

1/0

.







15.TOTAL  
9/1

1. 

  TES004


2.  PAT Test Plan & Procedures

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
3/0

4.

 

5.  


SOW C3.4.1.1, C3.4.1.3, C3.6.3.1, Appendix A(C1.5.1.1, C1.5.1.5, C1.5.2.2
7.

DD
8.

A
9.
11.
13.

AsReq
ASU-330
LTO









ASU-200
1/0

16.
REMARKS:

6. See also FA-STD-024

12.
Preliminary draft plan and procedures:  60 DACA.


Final plan and procedures:  30 DARC from the Government.

13.
Updates as required by the Government to reflect system changes.







ACT-340

AOS-510

ARN-200

ATQ-3
2/1

1/0

1/0

1/0

.







15.TOTAL  
9/1

1. 

  TES005


2.  SAT Test Plan & Procedures

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
3/0

4.

 

5.  


SOW C3.4.1.1, C3.4.1.3, C3.6.3.1, Appendix A(C1.5, C1.5.1.1, C1.5.1.6, C1.6.1.2)
7.

DD
8.

A
9.
11.
13.

AsReq
ASU-330
LTO









ASU-200
1/0

16.
REMARKS:

7. See also FA-STD-024

12.
Preliminary draft plan and procedures:  60 DACA.


Final plan and procedures:  30 DARC from the Government.

13.
Updates as required by the Government to reflect system changes.







ACT-340

AOS-510

ARN-200

ATQ-3
2/1

1/0

1/0

1/0









15.TOTAL  
9/1

1. 

  TES006


2.  Notice of Intent to Conduct Test

3.


6.



FAA

10.

AsReq
12.

BLK 16
14.

AND-320  
3/0

4.

 

5.  


SOW C3.4.1.2, C3.4.1.3, Appendix A(C1.5, C1.5.1.1, C1.5.1.5)
7.

LT
8.

A
9.
11.
13.

BLK 16
ASU-330
LTO









ASU-200
1/0

16.
REMARKS:

10/12.
For SWIT/FQT tests:  20 calendar days prior to start of test.



For other test, i.e., PAT, SAT, dry runs:  10 calendar days prior to start of test.

.







ACT-340

AOS-510

ARN-200

ATQ-3

AML-6000
1/0

1/0

1/0

1/0

1/0

.







15.TOTAL  
9/0

1. 

  TES007


2.  Test Report

3.


6.



FAA

10.

AsReq
12.

BLK 16
14.

AND-320  
3/0

4.

 

5.  


SOW C3.4.1.1, C3.4.1.2. C3.4.1.3. C3.6.3. C3.6.3.2, C3.8.8, Appendix A(C1.5.1.1, C1.5.1.4, C1.5.1.5, C1.5.2.3)
7.

DD
8.

A
9.
11.
13.

BLK 16
ASU-330

ASU-200

AML-6000
LTO

1/0

1/0









ACT-340
1/0

16.
REMARKS:

10/12/13
Preliminary draft/emerging results report:  15 calendar DATC.


Preliminary draft (full report):  30 calendar DATC



Final report:  30 calendar DARC from the Government.







AOS-510

ARN-200

ATQ-3


1/0

1/0

1/0











15.TOTAL  
9/0

1. 

  TES008


2.  Request for Deviation/Waiver

3.


6.



FAA

10.

BLK 16
12.

BLK 16
14.

AND-320  
3/1

4.

 DI-CMAN-80640A

 DI-CMAN-80641A

5.  


SOW C3.4..2. C3.9.1., Appendix A(C1.2.2)
7.

LT
8.

A
9.
11.
13.


ASU-330
LTO









ASU-200
1/0

16.
REMARKS:

12.
No later than 30 working days after the need for a change(s) is identified, or within the time limits specified by the Government.







ACT-340

AOS-510

ARN-200

ATQ-3

AML-6000
1/0

1/0

1/0

1/0

1/0









15.TOTAL  
9/1

1. 

  TES009


2.  Reliability Qualification Test Report (RQTR)

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
3/0

4.



5.  


SOW C3.4.1.1
7.

DD
8.

A
9.
11.
13.


ASU-330
LTO









ASU-200
1/0

16.
REMARKS:

12 Preliminary draft report:  30 calendar DATC.

Final RQTR :  30 calendar DARC from the Government.









ACT-340

AOS-510

ARN-200

ATQ-3

AML-6000
1/0

1/0

1/0

1/0

1/0









15.TOTAL  
9/0

1. 

  TNG001


2.  Contractor’s Proposal for Training

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
3/0

4.

DID-1, FAA-STD-028B

5.  


SOW C3.8.1, C3.8.2
7.

DD
8.

A
9.
11.
13.


ASU-330
LTO









ASU-200
1/0

16.
REMARKS:

12.
Preliminary draft proposal for training:  30 calendar DACA.



Final proposal for training:  30 calendar DARC from the Government.

.







AFZ-100

ATX-100

ARN-200

AML-6000
1/0

1/0

2/1

3/0









15.TOTAL  
11/1

1. 

  TNG002


2.  Personnel Qualifications Report (PQR)

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
3/0

4.

DID-1, FAA-STD-028C

5.  


SOW C3.8.1, Appendix A(C3.1.4)
7.

DD
8.

A
9.
11.
13.

AsReq
ASU-330
LTO









ASU-200
1/0

16.
REMARKS:

12.
Preliminary draft PQR:  30 calendar DACA



Final PQR:  30 calendar DARC from the Government.

13.
10 calendar days after personnel change occurs.







AFZ-100

ATX-100

ARN-200

AML-6000
1/0

1/0

2/1

3/0









15.TOTAL  
11/1

1. 

  TNG003


2.  Task & Skills Analysis (TASA)

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
3/0

4.

DID-2, FAA-STD-028C

5.  


SOW C3.8.1, C3.8.5.2
7.

DD
8.

A
9.
11.
13.


ASU-330
LTO









ASU-200
1/0

16.
REMARKS:

12.
Preliminary draft TASA:  60 calendar DACA



Final TASA:  30 calendar DARC from the Government.

.







AFZ-100

ATX-100

ARN-200

AML-6000
1/0

1/0

2/1

3/0









15.TOTAL  
11/1

1. 

  TNG004


2.  Training Development Plan

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
3/0

4.

DID-5, FAA-STD-028C

5.  


SOW C3.8.5.2
7.

DD
8.

A
9.
11.
13.


ASU-330
LTO









ASU-200
1/0

16.
REMARKS:

12.
Preliminary draft training development plan:  30 calendar DACA



Final plan:  30 calendar DARC from the Government.

.







AFZ-100

ATX-100

ARN-200

AML-6000
1/0

1/0

2/1

3/0









15.TOTAL  
11/1

1. 

  TNG005


2.  Course Design Guide (CDG)

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
3/0

4.

DID-6, FAA-STD-028C

5.  


SOW C3.8.5.2, C3.8.7.3 Appendix A(C3.1.2, C3.1.6)
7.

DD
8.

A
9.
11.
13.


ASU-330
LTO









ASU-200
1/0

16.
REMARKS:

12.
Preliminary draft CDG:  60 calendar DARO



Final CDG:  30 calendar DARC from the Government.

.







AFZ-100

ATX-100

ARN-200

AML-6000
1/0

1/0

2/1

3/0









15.TOTAL  
11/1

1. 

  TNG006


2.  Tests

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
LTO

4.


DID-7, DID-17, and DID 19, FAA-STD-028C



5.  


SOW C3.8.5.2, C3.8.7.3, Appendix A(C3.1.2, C3.1.6)
7.

DD
8.

A
9.
11.
13.

AsReq
ASU-330
LTO









ASU-200
LTO

16.
REMARKS:

12. Preliminary draft test(s):  60 calendar DARO.


Final test(s):  30 calendar DARC from the Government.

13. Updates as required by design/equipment changes.

14.
Airway Facilities (AF) tests to AFZ-100 only.  Air Traffic (AT) tests to ATX-100 only.







AFZ-100

(BLK 16)

ATX-100

BLK 16

ARN-200
1/1

1/1

LTO









15.TOTAL  
2/2

1. 

  TNG007


2.  Classroom Training

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
LTO

4.

DID-8, FAA-STD-028C

5.  


SOW C3.8.5.2, Appendix A(C3.1.2, C3.1.6)
7.

DD
8.

A
9.
11.
13.

AsReq
ASU-330
LTO









ASU-200
LTO

16.
REMARKS:

12.
Complete classroom course materials:   60 calendar DARO.


Updated classroom course materials:  30 working DARC from the Government.

13.
Updates as required by design/equipment changes.

14.
Airway Facilities (AF) classroom materials to AFZ-100 only.  Air Traffic (AT) classroom materials to ATX-100 only..







AFZ-100

(BLK 16)

ATX-100

BLK 16

ARN-200
1/1

1/1

LTO









15.TOTAL  
2/2

1. 

  TNG008


2.  Computer Based Instruction (CBI)

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
LTO

4.

DID-10, FAA-STD-028C

5.  


SOW C3.8.5.2, C3.8.6.1, Appendix A(C3.1.2)
7.

DD
8.

A
9.
11.
13.

AsReq
ASU-330
LTO









ASU-200
LTO

16.
REMARKS:

12. Preliminary draft CBI course:  120 calendar DARO.


Final CBI course:  30 calendar DARC from the Government.

13. Updates as required by design/equipment changes.

14.
CBI course/courseware/CD-ROM shall be delivered without restrictive legends that would prevent the Government from copying and reproducing the materials.







ATX-100

ARN-200
3/3

LTO









15.TOTAL  
2/2

1. 

  TNG009


2.  Contractor’s Presentation

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
LTO

4.

DID-14, FAA-STD-028C

5.  


SOW C3.8.7.1, Appendix A(C3.1.2, C3.1.9)
7.

DD
8.

A
9.
11.
13.

AsReq
ASU-330
LTO









ASU-200
LTO

16.
REMARKS:

14. Preliminary draft course materials:  30 calendar DPTCC of Contractor presentation.


Final course materials:  30 calendar days after Contractor’s presentation.

15. Updates as required by design/equipment changes.

14.
Airway Facilities (AF) course materials to AFZ-100 only.  Air Traffic (AT) course materials to ATX-100 only.







AFZ-100

(BLK 16)

ATX-100

BLK 16

ARN-200
2/1

2/1

LTO









15.TOTAL  
4/2

1. 

  TNG010


2.  Operational Tryout & Report

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
2/0

4.

DID-15, FAA-STD-028C

5.  


SOW C3.8.7.2, Appendix A(C3.1.6)
7.

DD
8.

A
9.
11.
13.


ASU-330
LTO









ASU-200
1/0

16.
REMARKS:

12. Course materials:  30 days DPTCC.


Final materials and tryout report:  30 calendar days after end of Operational Tryout.

14.
Airway Facilities (AF) materials/report to AFZ-100.  Air Traffic (AT) materials/report ATX-100.


Copies of AF/AT materials/report to AND-320, ASU-330, ASU-200, and ARN-200 per Block 14.







AFZ-100

(BLK 16)

ATX-100

BLK 16

ARN-200
1/1

1/1
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15.TOTAL  
7/2

1. 

  TNG011


2.  First Course Conduct & Validation Report

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
2/0

4.

DID-16, FAA-STD-028C

5.  


SOW C3.8.7.2
7.

DD
8.

A
9.
11.
13.
ASU-330
LTO









ASU-200
1/0

16.
REMARKS:

12. Final TASA, CDG, and complete package of course materials:  30 calendar DPTCC.


Final materials and validation report:  30 calendar days after end of first course conduct.

14.
Airway Facilities (AF) materials/report to AFZ-100.  Air Traffic (AT) materials/report to ATX-100.


Copies of AF/AT materials/report to AND-320, ASU-330, ASU-200, and ARN-200 per Block 14.







AFZ-100

(BLK 16)

ATX-100

BLK 16

ARN-200
1/1

1/1

2/0









15.TOTAL  
7/2

1. 

  TNG012


2.  Certification of Training

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
LTO

4.


TNG012

5.  


SOW C3.8.7.3
7.

LT
8.

A
9.
11.
13.

AsReq
ASU-330
LTO









ASU-200
LTO

16.
REMARKS:

12. The Contractor shall provide a certificate of training to each student successfully completing a training course.  Certificates of training shall be distributed on the last day of training.

14.
Original copy of the Certificate to the student.


Copy of AFSSVS Orientation, First Article System AF Familiarization, Hardware Maintenance and Engineering Support Services Familiarization courses to AFZ-100.


Copy of AFSSVS AT Operator/Specialist and AT Supervisor/System Administrator courses to ATX-100.
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(BLK 16)

ATX-100

BLK 16

ARN-200
1/0

1/0
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15.TOTAL  
2/0

1. 

  TNG013


2.  End of Course Evaluation/Critique

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
2/0

4.


TNG013

5.  


SOW C3.8.7.3
7.

LT
8.

A
9.
11.
13.

AsReq
ASU-330
LTO









ASU-200
1/0

16.
REMARKS:

12 15  calendar days after end of course.

14.
Airway Facilities (AF) critiques to AFZ-100.  Air Traffic (AT) critiques to ATX-100.


Copies of AF/AT critiques to AND-320, ASU-330, ASU-200, and ARN-200 per Block 14.
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(BLK 16)

ATX-100

BLK 16

ARN-200
1/1

1/1
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15.TOTAL  
7/2

1. 

  TNG014


2.  Class Roster

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
LTO

4.


TNG014

5.  


SOW C3.8.7.3
7.

LT
8.

A
9.
11.
13

AsReq
ASU-330
LTO









ASU-200
LTO

16.
REMARKS:

12. 15 calendar days after completion of each class.

14.
Airway Facilities (AF) class rosters to AFZ-100.  Air Traffic (AT) class rosters to ATX-100.









AFZ-100

(BLK 16)

ATX-100

BLK 16

ARN-200
1/0

1/1

1/0









15.TOTAL  
7/2

1. 

  TNG015
2.  Authorization to Reproduce Copyrighted Materials

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
1/0

4.


TNG015

5.  


SOW C3.8.5.3, Appendix A(C3.1.2)
7.

LT
8.

A
9.
11.
13.

AsReq
ASU-330
LTO









ASU-200
1/0

16.
REMARKS:

12.
The Contractor shall provide an authorization certificate with each delivery of materials for which the Contractor is and is not the OEM.

13. Certificate of authorization will also be included with each delivery to an AFSSVS site.

15.
Total number of Authorization Certificates will be dependent upon the number of AFSSVS related deliveries.









ARN-200

Each AFSSVS Site


1/0

1/0











15.TOTAL  
BLK 16

1. 

  P3I001


2.  System Engineering Management Plan (SEMP)

3.


6.



FAA

10.

One/R
12.

BLK 16
14.

AND-320  
3/1

4.



5.  


SOW Appendix A, C1.4.1
7.

DD
8.

A
9.
11.
13.

AsReq
ASU-330
LTO









ASU-200
1/0

16.
REMARKS:

14. Preliminary draft plan:  30 working DARO.


Final plan:  30 working DARC from the Government.

15. Revisions as required for system changes.
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