The Federal Aviation Administration (FAA), Security Equipment Integrated Product Team (SEIPT) plans to issue a Screening Information Request (SIR) for certified Explosives Detection Systems (EDS).  This procurement is to meet the FAA’s requirement for certified EDS to be deployed at domestic airports.  The EDS will be deployed primarily at Category X, I, and II airports.  The EDS must be designed to allow for both full and partial integration into an airport baggage handling system.  

Fully Integrated operational mode shall allow for the EDS input and output to be integrated into the airport baggage handling system.  Partially Integrated operational mode shall allow for manual input of passenger baggage and integration of the EDS output into the airport baggage handling system.  The SEIPT will release a draft SIR for industry comment in April, 2002.

1.
Equipment description:

a.
Fully Integrated

Physical Dimensions

· Weight

17,000 lbs max.

· Length

       20 ft   max.

· Width

         8 ft   max.

· Height

         8 ft   max.

Throughput

     ( 175 bag/ hr.  

b.
Partially Integrated 

Physical Dimensions

· Weight

10,500 lbs max.

· Length

       21 ft max.

· Width

         8 ft max.

· Height

         8 ft max.

Throughput         
     ( 175 bag/hr.

Note:  Physical dimensions include input/output conveyors.

2.
Procurement schedule:

The anticipated procurement schedule is as follows:

Activity






Completed By

Issue SIR






April 2002

Vendor proposals due





June 2002

Delivery and Installation of Test Articles


July 2002

Contract Award





October 2002

Minimum requirements:  Prior to receipt of proposals, equipment must be certified by the William J. Hughes Technical Center in Atlantic City, NJ.   Vendors interested in certification testing may contact Lok Koo, Certification Test Director, at 609-485-4840 to schedule certification testing

3.
Anticipated Contract:

Period of Performance:  two years with three one-year options

Minimum Quantity Purchase:  2

Maximum Quantity Purchase:  500

Delivery Schedule:  Delivery begins January 2003.  The planned requirement is initially 5 units per month increasing to 10 units per months by July 2003.

4.
Point of Contact:

Kimberley Branch, Contracting Officer, 703-796-7118

5.
This is not an order, promise of a contract or purchase.  This announcement is for informational purposes only.

