CONTRACT DATA REQUIREMENT LIST

1. SEQ

ILS01�2. NAILSMT Briefing Package

3.�4. AUTHORITY

see Block 16��5. CONTRACT REFERENCE

C.3.5.1.1�6. OFFICE

AFR-304�7. IA

SS�8. AP

�9. IAC

�10. FREQUENCY

ASREQ��11. DATE

�12. 1ST SUBMITTAL

see Block 16�13. NEXT SUBMITTAL

see Block 16�14. DISTR COPIES

see Block 16���15. TOTAL

2 softcopy; hardcopies not to exceed 25��16. REMARKS:

Block 4: contractor’s format; content per contract reference.  Electronic media as agreed to at the Post Award conference.



Blocks 12 and 13: at NAILSMT meeting



Block 14: 2 Softcopy - AFR-304 and AOS-230; Hardcopy to each NAILSMT meeting participant

��



CONTRACT DATA REQUIREMENT LIST

1. SEQ

ILS02�2. Integrated Support Plan Updates

3. �4. AUTHORITY

see Block 16��5. CONTRACT REFERENCE

C.3.5.1.2�6. OFFICE

AFR-304�7. IA

DD�8. AP

A�9. IAC

�10. FREQUENCY

One/R��11. DATE

�12. 1ST SUBMITTAL

see Block 16�13. NEXT SUBMITTAL

�14. DISTR COPIES

see Block 16���15. TOTAL

3 softcopy; 1 hardcopy��16. REMARKS:

Block 4: DI-ILS-01 and electronic media agreed to at Post Award Conference.



Block 12: Baseline Review I + 30 Days



Block 14: 1 each softcopy to AFR-304, AOS-230, and AML-200; 1 each hardcopy to AND-450��



CONTRACT DATA REQUIREMENT LIST

1. SEQ

ILS03�2. LGC Briefing Package

3. �4. AUTHORITY

see Block 16��5. CONTRACT REFERENCE

C.3.5.1.3�6. OFFICE

AFR-304�7. IA

SS�8. AP

�9. IAC

�10. FREQUENCY

One��11. DATE

�12. 1ST SUBMITTAL

see Block 16�13. NEXT SUBMITTAL

�14. DISTR COPIES

see Block 16���15. TOTAL

1 softcopy; hardcopies not to exceed 15��16. REMARKS:

Block 4: contractor’s format; content per contract reference.  Electronic media agreed to at Post Award Conference.



Block 12: at Logistics Guidance Conference



Block 14: 1 softcopy to AFR-304; Hardcopy to each attendee���

CONTRACT DATA REQUIREMENT LIST

1. SEQ

ILS04�2. Logistics Support Direct Work Staffing Requirements Document

3. �4. AUTHORITY

see Block 16��5. CONTRACT REFERENCE

C.3.5.1.4�6. OFFICE

AFR-304�7. IA

DD�8. AP

A�9. IAC

�10. FREQUENCY

One/R��11. DATE

�12. 1ST SUBMITTAL

see Block 16�13. NEXT SUBMITTAL

�14. DISTR COPIES

see Block 16���15. TOTAL

2 softcopy��16. REMARKS:

Block 4: DI-ILS-02 and electronic media agreed to at Post Award Conference.



Block 12: Initial at Logistics Guidance Conference + 15 Days.



Block 14: AFR-304 and AML-200��



CONTRACT DATA REQUIREMENT LIST

1. SEQ

ILS05�2. LSA Candidates List

3. �4. AUTHORITY

see Block 16��5. CONTRACT REFERENCE

C.3.5.1.5.1�6. OFFICE

AFR-304�7. IA

DD�8. AP

A�9. IAC

�10. FREQUENCY

One/R��11. DATE

�12. 1ST SUBMITTAL

see Block 16�13. NEXT SUBMITTAL

�14. DISTR COPIES

see Block 16���15. TOTAL

3 softcopy; 1 hardcopy��16. REMARKS:

Block 4: contractor format; content per contract reference.  Electroinc media agreed to at Post Award Conference.



Block 12: at Logistics Guidance Conference



Block 14: 1 each softcopy to AFR-304, AOS-230, and AML-200; 1 each hardcopy to AND-450��



CONTRACT DATA REQUIREMENT LIST

1. SEQ

ILS06�2. LSAR Data Table Delivery

3. �4. AUTHORITY

see Block 16��5. CONTRACT REFERENCE

C.3.5.1.5.2�6. OFFICE

AFR-304�7. IA

DD�8. AP

A�9. IAC

�10. FREQUENCY

One/R��11. DATE

�12. 1ST SUBMITTAL

see Block 16�13. NEXT SUBMITTAL

see Block 16�14. DISTR COPIES

see Block 16���15. TOTAL

1 softcopy; 2 hardcopies��16. REMARKS:

Block 4: DI-ILS-03; a separate file will be used for each configuration; electronic media agreed to at Logistics Guidance Conference.  



Block 12: Logistics Guidance Conference + 30 Days



Block 13: Final at Initial Provisioning Conference + 15 Days



Block 14: 1 softcopy AML-200; 1 each hardcopy AFR-304; AND-450���CONTRACT DATA REQUIREMENT LIST

1. SEQ

ILS07�2. Spares Requirements List

3. �4. AUTHORITY

see Block 16��5. CONTRACT REFERENCE

C.3.5.1.6�6. OFFICE

AFR-304�7. IA

DD�8. AP

B�9. IAC

�10. FREQUENCY

One/R��11. DATE

�12. 1ST SUBMITTAL

see Block 16�13. NEXT SUBMITTAL

see Block 16�14. DISTR COPIES

see Block 16���15. TOTAL

3 softcopy; 2 hardcopy ��16. REMARKS:

Block 4: Contractor format, must include LRU nomenclature; part number; NSN (if applicable); quantity per location; site and/or depot requirement; unit cost to meet contract reference requirements.  Electronic media agreed upon at Logistics Guidance Conference.



Block 12: Logistics Guidance Conference + 30 Days



Block 13: Final at Initial Provisioning Conference + 15 Days



Block 14: 3 softcopy - AFR-304, AML-200 and AOS-230; 1 each hardcopy to AND-450; ASU-320��



CONTRACT DATA REQUIREMENT LIST

1. SEQ

ILS07A�2. LRU Bar Code Identification Report

3. �4. AUTHORITY

see Block 16��5. CONTRACT REFERENCE

C.3.5.1.6�6. OFFICE

AFR-304�7. IA

DD�8. AP

B�9. IAC

�10. FREQUENCY

One/R��11. DATE

�12. 1ST SUBMITTAL

see Block 16�13. NEXT SUBMITTAL

see Block 16�14. DISTR COPIES

see Block 16���15. TOTAL

3 softcopy��16. REMARKS:

Block 4: DI-ILS-03A and electronic media agreed to at Logistics Guidance Conference.



Block 12: To be determined at Logistics Guidance Conference.



Block 13: As required



Block 14: softcopy to AML-200; AOS-230; AFR-304��

�CONTRACT DATA REQUIREMENT LIST

1. SEQ

ILS08�2. Common Support Equipment Recommendation List

3. �4. AUTHORITY

see Block 16��5. CONTRACT REFERENCE

C.3.5.1.7.2�6. OFFICE

AFR-304�7. IA

DD�8. AP

B�9. IAC

�10. FREQUENCY

One/R��11. DATE

�12. 1ST SUBMITTAL

see Block 16�13. NEXT SUBMITTAL

�14. DISTR COPIES

see Block 16���15. TOTAL

4 softcopy��16. REMARKS:

Block 4: contractor format; content per contract reference.  Electronic media agreed upon at Logistics Guidance Conference.



Block 12: Logistics Guidance Conference + 30 Days



Block 14: 1 each softcopy - AFR-304; AOS-230; AML-200; AND-450��



CONTRACT DATA REQUIREMENT LIST

1. SEQ

ILS09�2. Support Equipment Recommendation Data (SERD)

3. �4. AUTHORITY

DI-ILS-04��5. CONTRACT REFERENCE

C.3.5.1.7.3�6. OFFICE

AFR-304�7. IA

DD�8. AP

A�9. IAC

�10. FREQUENCY

ASREQ��11. DATE

�12. 1ST SUBMITTAL

see Block 16�13. NEXT SUBMITTAL

�14. DISTR COPIES

see Block 16���15. TOTAL

3 softcopies��16. REMARKS:

Block 4: DI-ILS-04 and electronic media agreed to at Post Award Conference.



Block 12: as required



Block 14: 1 each - AFR-304; AML-200; AOS-230���CONTRACT DATA REQUIREMENT LIST

1. SEQ

ILS10�2. Software Support Tools List

3. �4. AUTHORITY

see Block 16��5. CONTRACT REFERENCE

C.3.5.1.7.3�6. OFFICE

AOS-200�7. IA

DD�8. AP

A�9. IAC

�10. FREQUENCY

One/R��11. DATE

�12. 1ST SUBMITTAL

see Block 16�13. NEXT SUBMITTAL

�14. DISTR COPIES

see Block 16���15. TOTAL

3 softcopy��16. REMARKS:

Block 4: contractor format.  Electronic media agreed upon at Logistics Guidance Conference.



Block 12: Logistics Guidance Conference + 30 Days



Block 14: 1 each AFR-304; AOS-230; AML-200��



CONTRACT DATA REQUIREMENT LIST

1. SEQ

ILS11�2. Technical Manual Development Plan

3. �4. AUTHORITY

DI-TMSS-80063/MOD��5. CONTRACT REFERENCE

C.3.5.1.8.1�6. OFFICE

AFR-304�7. IA

DD�8. AP

A�9. IAC

�10. FREQUENCY

One/R��11. DATE

�12. 1ST SUBMITTAL

see Block 16�13. NEXT SUBMITTAL

As required�14. DISTR COPIES

see Block 16���15. TOTAL

4 softcopy��16. REMARKS:

Block 4: DI-TMSS-80063/MOD and electronic media agreed to at Post Award Conference.



Block 12: Initial at Logistics Guidance Conference



Block 14: 1 each softcopy to AFR-304; AML-200; AOS-230; AND-450��



CONTRACT DATA REQUIREMENT LIST

1. SEQ

ILS11A�2. NDI Technical Manuals

3. �4. AUTHORITY

see Block 16��5. CONTRACT REFERENCE

C.3.5.1.8.2�6. OFFICE

AFR-304�7. IA

DD�8. AP

A�9. IAC

�10. FREQUENCY

One��11. DATE

�12. 1ST SUBMITTAL

see Block 16�13. NEXT SUBMITTAL

�14. DISTR COPIES

see Block 16���15. TOTAL

1 softcopy; 3 hardcopy��16. REMARKS:

Block 4: contractor format; electronic media agreed to at Post Award Conference



Block 12: Delivery 30 days prior to start of testing.



Block 14: 1 soft and 1 hard copy to AOS-230; 1each hardcopy to AML-200; AFR-304���CONTRACT DATA REQUIREMENT LIST

1. SEQ

ILS12�2. ATCBI-6 COTS Manuals Cross Reference Book

3. �4. AUTHORITY

see Block 16��5. CONTRACT REFERENCE

C.3.5.1.8.3.1�6. OFFICE

AFR-304�7. IA

DD�8. AP

A�9. IAC

�10. FREQUENCY

One/R��11. DATE

�12. 1ST SUBMITTAL

see Block 16�13. NEXT SUBMITTAL

�14. DISTR COPIES

see Block 16���15. TOTAL

2 softcopy; 3 hardcopy��16. REMARKS:

Block 4: DI-ILS-05 and electronic media format to be agreed upon at the Logistics Guidance Conference.



Block 12: If production decision exercised: initial NLT 120 Days prior to first production site delivery.



Block 14: 1 soft and 1 hard copy to AOS-230 and to AML-200; 1 hardcopy to AFR-304��



CONTRACT DATA REQUIREMENT LIST

1. SEQ

ILS13�2. ATCBI-6 System Technical Instruction Books

3. �4. AUTHORITY

see Block 16��5. CONTRACT REFERENCE

C.3.5.1.8.3.1�6. OFFICE

AFR-304�7. IA

DD�8. AP

A�9. IAC

�10. FREQUENCY

One/R��11. DATE

�12. 1ST SUBMITTAL

see Block 16�13. NEXT SUBMITTAL

�14. DISTR COPIES

see Block 16���15. TOTAL

2 softcopy; 3 hardcopy��16. REMARKS:

Block 4: DI-ILS-05 and electronic media agreed upon at Logistics Guidance Conference.



Block 12: If production decision exercised: initial NLT 120 Days prior to first production site delivery.



Block 14: 1 soft and 1 hard copy to AOS-230 and to AML-200; 1 hardcopy AFR-304��

�CONTRACT DATA REQUIREMENT LIST

1. SEQ

ILS14�2. System Software User’s Manual

3. �4. AUTHORITY

see Block 16��5. CONTRACT REFERENCE

C.3.5.1.8.3.1�6. OFFICE

AOS-200�7. IA

DD�8. AP

A�9. IAC

�10. FREQUENCY

One/R��11. DATE

�12. 1ST SUBMITTAL

see Block 16�13. NEXT SUBMITTAL

�14. DISTR COPIES

see Block 16���15. TOTAL

1 softcopy; 2 hardcopy��16. REMARKS:

Block 4: DI-IPSC-81443 and electronic media format agreed upon at Logistics Guidance Conference.



Block 12: Upon exercising CLIN for PSF, initial NLT 60 prior to delivery of PSF.



Block 14: 1 soft and 1 hard copy to AOS-230; 1 hardcopy to AFR-304��



CONTRACT DATA REQUIREMENT LIST

1. SEQ

ILS15�2. Software Programmer’s Manual

3. �4. AUTHORITY

see Block 16��5. CONTRACT REFERENCE

C.3.5.1.8.3.1�6. OFFICE

AOS-200�7. IA

DD�8. AP

A�9. IAC

�10. FREQUENCY

One/R��11. DATE

�12. 1ST SUBMITTAL

see Block 16�13. NEXT SUBMITTAL

�14. DISTR COPIES

see Block 16���15. TOTAL

1 softcopy; 2 hardcopy��16. REMARKS:

Block 4: Electronic media format to be agreed upon at the Logistics Guidance Conference.



Block 12: Upon exercising CLIN for PSF, initial NLT 60 prior to delivery of PSF.



Block 14: 1 soft and 1 hard copy to AOS-230; 1 hardcopy to AFR-304��



CONTRACT DATA REQUIREMENT LIST

1. SEQ

ILS16�2. Firmware Support Manual

3. �4. AUTHORITY

see Block 16��5. CONTRACT REFERENCE

C.3.5.1.8.3.1�6. OFFICE

AOS-200�7. IA

DD�8. AP

A�9. IAC

�10. FREQUENCY

One/R��11. DATE

�12. 1ST SUBMITTAL

see Block 16�13. NEXT SUBMITTAL

�14. DISTR COPIES

see Block 16���15. TOTAL

2 softcopy; 3 hardcopy��16. REMARKS:

Block 4: DI-IPSC-81448 and electronic media agreed upon at Logistics Guidance Conference.



Block 12: Upon exercising CLIN for PSF, initial NLT 60 prior to delivery of PSF.



Block 14: 1 soft and 1 hard copy to AOS-230 and to AML-200; 1 hardcopy to AFR-304���CONTRACT DATA REQUIREMENT LIST

1. SEQ

ILS17�2. Computer Operations Manual

3. �4. AUTHORITY

see Block 16��5. CONTRACT REFERENCE

C.3.5.1.8.3.1�6. OFFICE

AOS-200�7. IA

DD�8. AP

A�9. IAC

�10. FREQUENCY

One/R��11. DATE

�12. 1ST SUBMITTAL

see Block 16�13. NEXT SUBMITTAL

�14. DISTR COPIES

see Block 16���15. TOTAL

1 softcopy; 2 hardcopy��16. REMARKS:

Block 4: DI-IPSC-81446 and electronic media agreed to at Logistics Guidance Conference



Block 12: Upon exercising CLIN for PSF, initial NLT 60 prior to delivery of PSF.



Block 14: 1 soft and 1 hard copy to AOS-230; 1 hardcopy to AFR-304��



CONTRACT DATA REQUIREMENT LIST

1. SEQ

ILS18�2. Computer Programmers Manual

3. �4. AUTHORITY

see Block 16��5. CONTRACT REFERENCE

C.3.5.1.8.3.1�6. OFFICE

AOS-200�7. IA

DD�8. AP

A�9. IAC

�10. FREQUENCY

One/R��11. DATE

�12. 1ST SUBMITTAL

see Block 16�13. NEXT SUBMITTAL

�14. DISTR COPIES

see Block 16���15. TOTAL

1 softcopy; 2 hardcopy��16. REMARKS:

Block 4: DI-IPSC-81447 and electronic media agreed to at Logistics Guidance Conference.



Block 12: Upon exercising CLIN for PSF, initial NLT 60 prior to delivery of PSF.



Block 14: 1 soft and 1 hard copy to AOS-230; 1 hardcopy to AFR-304��



CONTRACT DATA REQUIREMENT LIST

1. SEQ

ILS19�2. Validation Completion Certificate

3. �4. AUTHORITY

DI-TMSS-80070��5. CONTRACT REFERENCE

C.3.5.1.8.3.2.1�6. OFFICE

AFR-304�7. IA

DD�8. AP

A�9. IAC

�10. FREQUENCY

see Block 16��11. DATE

�12. 1ST SUBMITTAL

see Block 16�13. NEXT SUBMITTAL

�14. DISTR COPIES

see Block 16���15. TOTAL

1 softcopy; 2 hardcopy��16. REMARKS:

Block 10: One per manual



Block 12: as required



Block 14: 1 soft and 1 hard copy to AOS-230; 1 hardcopy to AFR-304���

�CONTRACT DATA REQUIREMENTS LIST

�Form Approved

OMB No. 0704-0188��Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.��A. Contract Line Item No.�B. EXH/ATCH No.�C. Category�����TDP:��TM:��OTHER:����D. System/Item�E. Contract/PR No.�F. Contractor��ATCBI-6����1. Data Item No.�2. Title of Data Item�3. Subtitle��ILS20�Contractor's Proposal For Training Update(s)���4. Authority (Data Acquisition Doc. No.)�5. Contract Reference�6. Requiring Office��FAA-028B, DID-1�C.3.5.2.1.1�AFZ-100��7.�9.	Dist.�10.	Frequency�12.	Date of First�14.	Distribution���	Statement��	Submission��b.	Copies��XX�	Required�A/R�See Block 16�a. 	Addressee�Draft�Final��������Reg�Repro��8. App. Code��11.	As of Date�13.	Date of Subsequent�AND-450

AFR-304�1

1�1

1�1

1�����	Submission�AFZ-100�1�1�1��A����AMA-450�1�1�1������AMA-411�1�1�1��16.	Remarks�15.	TOTAL�5�   5�   5��Block 8:  Government comments/Approval 30 days after receipt

Block 12: as required.

Block 14:  ASU-320 Transmittal Letter only.��G.	Prepared By�H.	Date�I.	Approved By�J.	Date������������Page   1 of  1  Page

�						

CONTRACT DATA REQUIREMENTS LIST

�Form Approved

OMB No. 0704-0188��Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.��A. Contract Line Item No.�B. EXH/ATCH No.�C. Category�����TDP:��TM:��OTHER:����D. System/Item�E. Contract/PR No.�F. Contractor��ATCBI-6����1. Data Item No.�2. Title of Data Item�3. Subtitle��ILS21�Contract Training Plan���4. Authority (Data Acquisition Doc. No.)�5. Contract Reference�6. Requiring Office��DI-ILS-T01�SOW 3.5.2.8�AFZ-100��7.�9.	Dist.�10.	Frequency�12.	Date of First�14.	Distribution���	Statement��	Submission��b.	Copies��XX�	Required�One/R�See Block 16�a. 	Addressee�Draft�Final��������Reg�Repro��8. App. Code��11.	As of Date�13.	Date of Subsequent�AND-450�1�1�1�����	Submission�AFZ-100�1�1�1��A���15 DARC�AMA-450�1�1�1������AMA-411�1�1�1������AFR-304�1�1�1�����������16.	Remarks�15.	TOTAL�5�   5�    5��Block 8:  Government comments/Approval 30 days after receipt.



Block 12: First submission 30 days after final submission of Task and Skills Analysis Report.  



Block 14:  One hard copy and one electronic media copy for each delivery to AND-450 and AMA-450.  All other deliverables can be in the form of hard copies.  



Block 14:  ASU-320 Transmittal Letter only.







��G.	Prepared By�H.	Date	�I.	Approved By�J.	Date������������

�CONTRACT DATA REQUIREMENTS LIST

�Form Approved

OMB No. 0704-0188��Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.��A. Contract Line Item No.�B. EXH/ATCH No.�C. Category�����TDP:��TM:��OTHER:����D. System/Item�E. Contract/PR No.�F. Contractor��ATCBI-6����1. Data Item No.�2. Title of Data Item�3. Subtitle��ILS22�First Course Conduct and Course Report���4. Authority (Data Acquisition Doc. No.)�5. Contract Reference�6. Requiring Office��FAA-STD-028B, DID-27�C.3.5.2.8.1.1/C.3.5.2.8.3.1�AFZ-100��7.�9.	Dist.�10.	Frequency�12.	Date of First�14.	Distribution���	Statement��	Submission��b.	Copies��XX�	Required�One/R�See Block 16�a. 	Addressee�Draft�Final��������Reg�Repro��8. App. Code��11.	As of Date�13.	Date of Subsequent�AND-450

AFR-304�1

1�1

1�1

1��A���	Submission�AFZ-100�1�1�1�����See Block 16�AMA-450�1�1�1������AMA-411�1�1�1��16.	Remarks�15.	TOTAL�5�  5�    5��Block 4: The results of  the First Course Conduct shall be documented in a  Course Report. Separate reports shall be submitted for the System Software Maintenance and the Hardware Maintenance Training Courses.  End-of-Course Evaluation Questionnaires shall continue to be issued to students after each course conduct.

Block 8:  Government comments/Approval 30 days after receipt

Block 12: The First Course Conduct shall occur at least 2 months prior to the first site delivery. The Course Report shall be submitted 30 DA First Course Conduct.

Block 13:  All changes, modifications, and revisions shall be incorporated prior to conduct of subsequent classes.



Block 14:  One hard copy and one electronic media copy for each delivery to AMA-440 and AND-410.  All other deliverables shall be in the form of hard copies.

Block 14:  ASU-320 Transmittal Letter only.



If a change impacts training, documentation must be revised to reflect the latest hardware or software configuration and resubmitted to the government for approval within one hundred and twenty (120) days of approved hardware changes until training materials are turned over to the Academy after the last contractor class is taught.





��G.	Prepared By�H.	Date�I.	Approved By�J.	Date������������Page 1 of 1 Page

�CONTRACT DATA REQUIREMENTS LIST

�Form Approved

OMB No. 0704-0188��Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.��A. Contract Line Item No.�B. EXH/ATCH No.�C. Category�����TDP:��TM:��OTHER:����D. System/Item�E. Contract/PR No.�F. Contractor��ATCBI-6����1. Data Item No.�2. Title of Data Item�3. Subtitle��ILS23�Task and Skills Analysis Report ���4. Authority (Data Acquisition Doc. No.)�5. Contract Reference�6. Requiring Office��FAA-STD-028B, DID-4�C.3.5.2.8.1�AFZ-100��7.�9.	Dist.�10.	Frequency�12.	Date of First�14.	Distribution���	Statement��	Submission��b.	Copies��XX�	Required�One/R�See Block 16�a. 	Addressee�Draft�Final��������Reg�Repro��8. App. Code��11.	As of Date�13.	Date of Subsequent�AND-450

AFR-304�1

1�1

1�1

1�����	Submission�AFZ-100�1�1�1��A���15 DARC�AMA-450�1�1�1������AMA-411�1�1�1��������������������16.	Remarks�15.	TOTAL�5�   5�     5��Block 4:  The Task and Skills Analysis Reports (TASA) shall be submitted to address Hardware and Software Training IAW FAA-STD-028B if COTS is not approved by the Government 

Block 8:  Government comments/Approval 30 days after receipt.



Block 12 and Block 13: Initial submission date will depend on Government approval of the Contractor’s Proposal for Training and the proposed COTS training.  The Contractor shall deliver the final material 15 months before the first site delivery.   



Block 14:  One hard copy and one electronic media copy for each delivery to AND-450 and AMA-450.  All other deliverables can be in the form of hard copies.  



Block 14:  ASU-320 Transmittal Letter only



If a change impacts training, documentation must be revised to reflect the latest hardware or software configuration and resubmitted to the government for approval within one hundred and twenty (120) days of approved hardware changes until training materials are turned over to the Academy after the last contractor class is taught.



��G.	Prepared By�H.	Date	�I.	Approved By�J.	Date������������Page 1 of 1 Page 

� 

CONTRACT DATA REQUIREMENTS LIST

�Form Approved

OMB No. 0704-0188��Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.��A. Contract Line Item No.�B. EXH/ATCH No.�C. Category�����TDP:��TM:��OTHER:����D. System/Item�E. Contract/PR No.�F. Contractor��ATCBI-6����1. Data Item No.�2. Title of Data Item�3. Subtitle��ILS24�Course Design Guide ���4. Authority (Data Acquisition Doc. No.)�5. Contract Reference�6. Requiring Office��FAA-STD-028B, DID-6�C.3.5.2.8.1.1�AFZ-100��7.�9.	Dist.�10.	Frequency�12.	Date of First�14.	Distribution���	Statement��	Submission��b.	Copies��XX�	Required�One/R�See Block 16�a. 	Addressee�Draft�Final��������Reg�Repro��8. App. Code��11.	As of Date�13.	Date of Subsequent 	Submission�AFR-100�1�1�1��A����AND-450�1�1�1�����See Block 16�AFZ-100�1�1�1������AMA-450�1�1�1������AMA-411�1�1�1�����������16.	Remarks�15.	TOTAL�5�  5�    5��Block 4:  The Course Design Guide (CDG) shall be submitted to address Hardware and Software Training IAW FAA-STD-028B if COTS is not approved by the Government. 

Block 8:  Government comments/Approval 30 days after receipt.

Block 12 and Block 13: The Contractor shall deliver the final material 11 months prior to first site deliveries.



Block 14:  One hard copy and one electronic media copy for each delivery to AND-450 and AMA-450.  All other deliverables can be in the form of hard copies.  



Block 14:  ASU-320 Transmittal letter only.



If a change impacts training, documentation must be revised to reflect the latest hardware or software configuration and resubmitted to the government for approval within one hundred and twenty (120) days of approved hardware changes until training materials are turned over to the Academy after the last contractor class is taught.
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OMB No. 0704-0188��Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.��A. Contract Line Item No.�B. EXH/ATCH No.�C. Category�����TDP:��TM:��OTHER:����D. System/Item�E. Contract/PR No.�F. Contractor��ATCBI-6����1. Data Item No.�2. Title of Data Item�3. Subtitle��ILS25�Student Achievement Test���4. Authority (Data Acquisition Doc. No.)�5. Contract Reference�6. Requiring Office��FAA-028B, DID-8�C.3.5.2.8.1.1�AFZ-100��7.�9.	Dist.�10.	Frequency�12.	Date of First�14.	Distribution��XX�	Statement��	Submission��b.	Copies���	Required�One/R�See Block 16�a. 	Addressee�Draft�Final��������Reg�Repro��8. App. Code��11.	As of Date�13.	Date of Subsequent�AND-450

AFR-304�1

1�1

1�1

1��A���	Submission�AFZ-100�1�1�1�����15 DARC�AMA 450�1�1�1������AMA-411�1�1�1��16.	Remarks�15.	TOTAL�5�   5�    5��Block 4: Student Achievement Tests  shall be submitted for the Hardware and Software Maintenance Training.



Block 12 and Block 13: The Contractor shall deliver the final material 9 months before the first site delivery.   



Block 8:  Government comments/Approval 30 days after receipt.



Block 14:  One hard copy and one electronic media copy for each delivery to AND-450 and AMA-450.  All other deliverables can be in the form of hard copies.  



Block 14:  ASU-320 Transmittal Letter only.



If a change impacts training, documentation must be revised to reflect the latest hardware or software configuration and resubmitted to the government for approval within one hundred and twenty (120) days of approved hardware changes until training materials are turned over to the Academy after the last contractor class is taught.
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OMB No. 0704-0188��Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.��A. Contract Line Item No.�B. EXH/ATCH No.�C. Category�����TDP:��TM:��OTHER:����D. System/Item�E. Contract/PR No.�F. Contractor��ATCBI-6����1. Data Item No.�2. Title of Data Item�3. Subtitle��ILS26�Lesson Plan���4. Authority (Data Acquisition Doc. No.)�5. Contract Reference�6. Requiring Office��FAA-STD-028B, DID-9�C.3.5.2.8.1.1�AFZ-100��7.�9.	Dist.�10.	Frequency�12.	Date of First�14.	Distribution���	Statement��	Submission��b.	Copies��XX�	Required�One/R�See Block 16�a. 	Addressee�Draft�Final��������Reg�Repro��8. App. Code��11.	As of Date�13.	Date of Subsequent�AND-450

AFR-304�1
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1�����	Submission�AFZ-100�1�1�1��A���15 DARC�AMA-450�1�1�1������AMA-411�1�1�1��������������������16.	Remarks�15.	TOTAL�5�  5�    5��Block 4: Lesson Plans shall be submitted for Hardware and Software Maintenance Training.

Block 8:  Government comments/Approval 30 days after receipt.

Block 12 and Block 13: The Contractor shall deliver the final material 9 months before the first site delivery.



Block 14:  One hard copy and one electronic media copy for each delivery to AND-450 and AMA-450.  All other deliverables can be in the form of hard copies.  



Block 14:  ASU-320 Transmittal Letter only.



If a change impacts training, documentation must be revised to reflect the latest hardware or software configuration and resubmitted to the government for approval within one hundred and twenty (120) days of approved hardware changes until training materials are turned over to the Academy after the last contractor class is taught.
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OMB No. 0704-0188��Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.��A. Contract Line Item No.�B. EXH/ATCH No.�C. Category�����TDP:��TM:��OTHER:����D. System/Item�E. Contract/PR No.�F. Contractor��ATCBI-6����1. Data Item No.�2. Title of Data Item�3. Subtitle��ILS27�Student Materials ���4. Authority (Data Acquisition Doc. No.)�5. Contract Reference�6. Requiring Office��FAA-STD-028B, DID 10�C.3.5.2.8.1.1�AFZ-100��7.�9.	Dist.�10.	Frequency�12.	Date of First�14.	Distribution���	Statement��	Submission��b.	Copies��XX�	Required�See Block 16�See Block 16�a. 	Addressee�Draft�Final��������Reg�Repro��8. App. Code��11.	As of Date�13.	Date of Subsequent�AND-450

AFR-304�1

1�1
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1��A���	Submission�AFZ-100�1�1�1�����See Block 16�AMA-450�1�1�1������AMA-411�1�1�1��16.	Remarks�15.	TOTAL�4�4�     4��Block 4: Student Materials shall be submitted for Hardware and Software training.



Block 8:  Government comments/Approval 30 days after receipt.



Block 12 and Block 13: The Contractor shall deliver the final material 9 months before the first site delivery.   



Block 14:  Separate Student Materials shall be provided to each student receiving ATCBI training at the time of receiving instruction. 



Block 14:  One hard copy and one electronic media copy for each delivery to AND-450 and AMA-450.  All other deliverables can be in the form of hard copies. 



Block 14:  ASU-320 Transmittal Letter only.



If a change impacts training, documentation must be revised to reflect the latest hardware or software configuration and resubmitted to the government for approval within one hundred and twenty (120) days of approved hardware changes until training materials are turned over to the Academy after the last contractor class is taught.
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OMB No. 0704-0188��Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.��A. Contract Line Item No.�B. EXH/ATCH No.�C. Category�����TDP:��TM:��OTHER:����D. System/Item�E. Contract/PR No.�F. Contractor��ATCBI-6����1. Data Item No.�2. Title of Data Item�3. Subtitle��ILS28�Course Walk-Through���4. Authority (Data Acquisition Doc. No.)�5. Contract Reference�6. Requiring Office��FAA-STD-028B, DID-26�C.3.5.2.8.1.1�AFZ-100��7.�9.	Dist.�10.	Frequency�12.	Date of First�14.	Distribution���	Statement��	Submission��b.	Copies��XX�	Required�One/R�See Block 16�a. 	Addressee�Draft�Final��������Reg�Repro��8. App. Code��11.	As of Date�13.	Date of Subsequent 	Submission����������AND-450�1�1�1��A����AFZ-100�1�1�1�����15 DARC�AMA-450�1�1�1������AMA-411�1�1�1������AFR-304�1�1�1��16.	Remarks�15.	TOTAL�5�5�    5��Block 4: The Course Walk-Through shall be conducted for the Hardware and Software Maintenance Training.



Block 8:  Government comments/Approval 30 days after receipt.

Block 12: Course Walk-Through shall be conducted at least 7 months prior to the first site delivery. The Contractor shall incorporate all changes noted by the Government for each Course Walk-Through prior to the Developmental Tryout for Hardware Maintenance Training.



Block 14:  One hard copy and one electronic media copy for each delivery to AND-450 and AMA-450.  All other deliverables can be in the form of hard copies.



Block 14:  ASU-320 Transmittal Letter only.  



If a change impacts training, documentation must be revised to reflect the latest hardware or software configuration and resubmitted to the government for approval within one hundred and twenty (120) days of approved hardware changes until training materials are turned over to the Academy after the last contractor class is taught.
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Block 12: Developmental Tryout shall be conducted 5 months prior to the first site Delivery.



Block 14:  One hard copy and one electronic media copy for each delivery to AND-450 and AMA-450.  All other deliverables can be in the form of hard copies.  

Block 14:  ASU-320 Transmittal Letter only.



If a change impacts training, documentation must be revised to reflect the latest hardware or software configuration and resubmitted to the government for approval within one hundred and twenty (120) days of approved hardware changes until training materials are turned over to the Academy after the last contractor class is taught.
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1��A���Final; 30 DARC�AMA-450�1�1�1������AMA-411�1�1�1��16.	Remarks�15.	TOTAL�6�   6       �   6��Block 8:  Government comments/Approval 30 days after receipt.



Block 12 and 13:  The contractor shall deliver the Second Level engineering subsequent to Depot Repair/Support Training.



Block 14:  One hard copy and one electronic media copy for each delivery to AND-450 and AMA-450.  All other deliverables can be in the form of hard copies.  



Block 14:  ASU-320 Transmittal Letter only.



If a change impacts training, documentation must be revised to reflect the latest hardware or software configuration and resubmitted to the government for approval within one hundred and twenty (120) days of approved hardware changes until training materials are turned over to the Academy after the last contractor class is taught.
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Block 12 and Block 13: If the CBI option is exercised, the Contractor shall deliver CBI Lesson Specifications at the twenty-five percent (25%) completion point for Government review and approval.  If the 25% submission is unacceptable, a review at the 50% point of completion will be conducted after revisions have been made. The Contractor shall then deliver the final 75% for Government review and acceptance.  The Contractor shall deliver the final material 8 months before the first site delivery.



Block 14:  One hard copy and one electronic media copy for each delivery to AND-450 and AMA-450.  All other deliverables can be in the form of hard copies.  



Block 14:  ASU-320 Transmittal Letter only.



If a change impacts training, documentation must be revised to reflect the latest hardware or software configuration and resubmitted to the government for approval within one hundred and twenty (120) days of approved hardware changes until training materials are turned over to the Academy after the last contractor class is taught.
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Block 12 and Block 13: If the CBI option is exercised, the Contractor shall deliver CBI Lesson Specifications at the twenty-five percent (25%) completion point for Government review and approval.  If the 25% submission is unacceptable, a review at the 50% point of completion will be conducted after revisions have been made. The Contractor shall then deliver the final 75% for Government review and acceptance.  The Contractor shall deliver the final material 8 months before the first site delivery.



Block 14:  One hard copy and one electronic media copy for each delivery to AND-450 and AMA-450.  All other deliverables can be in the form of hard copies.  



Block 14:  ASU-320 Transmittal Letter only.



If a change impacts training, documentation must be revised to reflect the latest hardware or software configuration and resubmitted to the government for approval within one hundred and twenty (120) days of approved hardware changes until training materials are turned over to the Academy after the last contractor class is taught.
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1��A����AFZ-100�1�1�1�����30 DARC�AMA-450�1�1�1������AMA-411�1�1�1��16.	Remarks�15.	TOTAL�5�   5�    5��Block 8:  Government comments/Approval 30 days after receipt.



Block 12 and Block 13: If the CBI option is exercised, the Contractor shall deliver CBI Lesson Specifications at the twenty-five percent (25%) completion point for Government review and approval.  If the 25% submission is unacceptable, a review at the 50% point of completion will be conducted after revisions have been made. The Contractor shall then deliver the final 75% for Government review and acceptance.  The Contractor shall deliver the final material 7 months before the first site delivery.



Block 14:  One hard copy and one electronic media copy for each delivery to AND-450 and AMA-450.  All other deliverables can be in the form of hard copies.  



Block 14:  ASU-320 Transmittal Letter only.



If a change impacts training, documentation must be revised to reflect the latest hardware or software configuration and resubmitted to the government for approval within one hundred and twenty (120) days of approved hardware changes until training materials are turned over to the Academy after the last contractor class is taught.
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Block 12 and Block 13: If the CBI option is exercised, the Contractor shall deliver CBI Lesson Specifications at the twenty-five percent (25%) completion point for Government review and approval.  If the 25% submission is unacceptable, a review at the 50% point of completion will be conducted after revisions have been made. The Contractor shall then deliver the final 75% for Government review and acceptance.  The Contractor shall deliver the final material 5 months before the first site delivery.



Block 14:  One hard copy and one electronic media copy for each delivery to AND-450 and AMA-450.  All other deliverables can be in the form of hard copies.  



Block 14:  ASU-320 Transmittal Letter only.
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OMB No. 0704-0188��Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.��A. Contract Line Item No.�B. EXH/ATCH No.�C. Category�����TDP:��TM:��OTHER:����D. System/Item�E. Contract/PR No.�F. Contractor��ATCBI-6����1. Data Item No.�2. Title of Data Item�3. Subtitle��ILS35�On-the-Job Training Instructor Handbook���4. Authority (Data Acquisition Doc. No.)�5. Contract Reference�6. Requiring Office��FAA-STD-028B,  DID-13�C.3.5.2.8.3.5�AFZ-100��7.�9.	Dist.�10.	Frequency�12.	Date of First�14.	Distribution��XX�	Statement��	Submission��b.	Copies���	Required�One/R�See Block 16�a. 	Addressee�Draft�Final��������Reg�Repro��8. App. Code��11.	As of Date�13.	Date of Subsequent�AND-450

AFR-304�1

1�1

1�1

1�����	Submission�AFZ-100�1�1�1��A���30 DARC�AMA-450�1�1�1������AMA-411�1�1�1��������������������16.	Remarks�15.	TOTAL�5�   5�    5��Block 4: If this option is exercised, OJT requirements shall be assessed for Hardware Maintenance Training.



Block 8:  Government comments/Approval 30 days after receipt.



Block 12 and Block 13: The Contractor shall deliver On-the-Job Instructor Handbook at the twenty-five percent (25%) completion point for Government review and approval.  If the 25% submission is unacceptable, a review at the 50% point of completion will be conducted after revisions have been made. The Contractor shall then deliver the final 75% for Government review and acceptance.  The Contractor shall deliver the final material 5 months before the first site delivery.



Block 14:  One hard copy and one electronic media copy for each delivery to AND-450 and AMA-450.  All other deliverables can be in the form of hard copies.  



Block 14:  ASU-320 Transmittal Letter only.



If a change impacts training, documentation must be revised to reflect the latest hardware or software configuration and resubmitted to the government for approval within one hundred and twenty (120) days of approved hardware changes until training materials are turned over to the Academy after the last contractor class is taught.
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CONTRACT DATA REQUIREMENTS LIST

�Form Approved

OMB No. 0704-0188��Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.��A. Contract Line Item No.�B. EXH/ATCH No.�C. Category�����TDP:��TM:��OTHER:����D. System/Item�E. Contract/PR No.�F. Contractor��ATCBI-6����1. Data Item No.�2. Title of Data Item�3. Subtitle��ILS36�Depot Repair/Support Training���4. Authority (Data Acquisition Doc. No.)�5. Contract Reference�6. Requiring Office��FAA-STD-028B, DID-1, para. 10.3.6.�C.3.5.2.8.4.1�AFZ-100��7.�9.	Dist.�10.	Frequency�12.	Date of First�14.	Distribution���	Statement��	Submission��b.	Copies��XX�	Required�One/R�See Block 16�a. 	Addressee�Draft�Final��������Reg�Repro��8. App. Code��11.	As of Date�13.	Date of Subsequent 	Submission�AFR-304

AOS-230�1

1�1

1�1

1������AND-450�1�1�1��A���30 DARC�AFZ-100�1�1�1������AMA-450�1�1�1������AMA-411�1�1�1��16.	Remarks�15.	TOTAL�6�  6�   6��Block 8:  Government comments/Approval 30 days after receipt.



Block 12 and 13:  The contractor shall deliver the Depot Repair/Support training subsequent to the Hardware Maintenance training.



Block 14:  One hard copy and one electronic media copy for each delivery to AND-450 and AMA-450.  All other deliverables can be in the form of hard copies.  



Block 14:  ASU-320 Transmittal Letter only.



If a change impacts training, documentation must be revised to reflect the latest hardware or software configuration and resubmitted to the government for approval within one hundred and twenty (120) days of approved hardware changes until training materials are turned over to the Academy after the last contractor class is taught.
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�
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�Form Approved

OMB No. 0704-0188��Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.��A. Contract Line Item No.�B. EXH/ATCH No.�C. Category�����TDP:��TM:��OTHER:����D. System/Item�E. Contract/PR No.�F. Contractor��ATCBI-6����1. Data Item No.�2. Title of Data Item�3. Subtitle��ILS37�Concepts Examination���4. Authority (Data Acquisition Doc. No.)�5. Contract Reference�6. Requiring Office��FAA-D-2706�C.3.5.2.5�AFZ-100��7.�9.	Dist.�10.	Frequency�12.	Date of First�14.	Distribution���	Statement��	Submission��b.	Copies��XX�	Required�One/R�See Block 16�a. 	Addressee�Draft�Final��������Reg�Repro��8. App. Code��11.	As of Date�13.	Date of Subsequent�AND-450

AFR-304�1

1�1

1�1

1�����	Submission�AFZ-100�1�1�1��A���30 DARC �AMA-450�1�1�1������AMA-411�1�1�1��16.	Remarks�15.	TOTAL�5�   5�    5��Block 12:  30 DA conduct of first Hardware Maintenance Course.



Block 8:  Government comments/Approval 30 days after receipt.



Block 14:  One hard copy and one electronic media copy for each delivery to AND-450, AFZ-100 and AMA-450.  All other deliverables can be in the form of hard copies.  



Block 14:  ASU-320 Transmittal Letter only.



If a change impacts training, documentation must be revised to reflect the latest hardware or software configuration and resubmitted to the government for approval within one hundred and twenty (120) days of approved hardware changes until training materials are turned over to the Academy after the last contractor class is taught.



��G.	Prepared By�H.	Date�I.	Approved By�J.	Date������������Page 1 of 1 Page�

CONTRACT DATA REQUIREMENTS LIST

�Form Approved

OMB No. 0704-0188��Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.��A. Contract Line Item No.�B. EXH/ATCH No.�C. Category�����TDP:��TM:��OTHER:����D. System/Item�E. Contract/PR No.�F. Contractor��ATCBI-6����1. Data Item No.�2. Title of Data Item�3. Subtitle��ILS38�Performance Examination���4. Authority (Data Acquisition Doc. No.)�5. Contract Reference�6. Requiring Office��FAA-D-2781�C.3.5.2.5�AFZ-100��7.�9.	Dist.�10.	Frequency�12.	Date of First�14.	Distribution���	Statement��	Submission��b.	Copies��XX�	Required�One/R�See Block 16�a. 	Addressee�Draft�Final��������Reg�Repro��8. App. Code��11.	As of Date�13.	Date of Subsequent�AND-450

AFR-304�1

1�1

1�1

1�����	Submission�AFZ-100�1�1�1��A���30 DARC�AMA-450�1�1�1������AMA-411�1�1�1��16.	Remarks�15.	TOTAL�5�  5�    5��Block 4: Performance Examinations shall be developed for the Hardware Maintenance Training IAW FAA-D-2781.



Block 8:  Government comments/Approval 30 days after receipt.



Block 12 and Block 13: Prelim.;  90 DA the First Course Conduct and Course Report has been approved by the Government.  Final; 30 DARC. All changes, modifications and revisions to the Hardware Maintenance Training shall be incorporated into the Performance Examinations prior to submission of Preliminary version.



Block 14:  One hard copy and one electronic media copy for each delivery to AND-450 and AMA-450.  All other deliverables can be in the form of hard copies.  



Block 14:  ASU-320 Transmittal Letter only.



If a change impacts training, after final submission of Performance Exam, documentation must be revised to reflect the latest hardware or software configuration and resubmitted to the government for approval within one hundred and twenty (120) days of approved hardware changes until training materials are turned over to the Academy after the last contractor class is taught.
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�CONTRACT DATA REQUIREMENT LIST

1. SEQ

ILS39�2. Service Report

3. �4. AUTHORITY

see Block 16��5. CONTRACT REFERENCE

 Attachment J-04�6. OFFICE

AFR-304�7. IA

DD�8. AP

B�9. IAC

�10. FREQUENCY

MTHLY��11. DATE

�12. 1ST SUBMITTAL

see Block 16�13. NEXT SUBMITTAL

�14. DISTR COPIES

see Block 16���15. TOTAL

3 softcopy��16. REMARKS:

Block 4: Attachment J-04  and DID-ILS-JO4 and electronic media agreed to at Logistics Guidance Conference.



Block 12: 1st site acceptance + 30 Days



Block 14: 1 softcopy each to AOS-230; AML-200 and AFR-304��

CONTRACT DATA REQUIREMENT LIST

1. SEQ

ILS39A�2. Reliability Report

3.�4. AUTHORITY

see Block 16��5. CONTRACT REFERENCE

Attachment J-4�6. OFFICE

AFR-304�7. IA

SS�8. AP

�9. IAC

�10. FREQUENCY

Quarterly��11. DATE

�12. 1ST SUBMITTAL

see Block 16�13. NEXT SUBMITTAL

quarterly after first report�14. DISTR COPIES

see Block 16���15. TOTAL

4 softcopy��16. REMARKS:

Block 4: contractor’s format; content must include part number, serial number, NSN, failure description, repair description, piece parts replaced, location, trends noted, identification of potential problem areas and suggested resolution(s), operating hours and other pertinent reliability data; operating hour documentation process will be agreed to at the Logistics Guidance Conference.



Blocks 12:  Data will be reportable from site acceptance, as each site equipment is accepted.  First report due 30 days after first site acceptance.



Block 14: 1 each softcopy to AFR-304; AND-450; AOS-230; AML-200

��

CONTRACT DATA REQUIREMENT LIST

1. SEQ

ILS40�2. Discrepancy Report

3. �4. AUTHORITY

see Block 16��5. CONTRACT REFERENCE

C.3.5.3.2�6. OFFICE

AFR-304�7. IA

DD�8. AP

B�9. IAC

�10. FREQUENCY

ASREQ��11. DATE

�12. 1ST SUBMITTAL

see Block 16�13. NEXT SUBMITTAL

�14. DISTR COPIES

see Block 16���15. TOTAL

3 softcopy��16. REMARKS:

Block 4: DI-ILS-06 and electronic media agreed to at Logistics Guidance Conference.



Block 12: as required



Block 14: 1 each softcopy to AOS-230; AML-200 and AFR-304��

�

CONTRACT DATA REQUIREMENT LIST

1. SEQ

ILS41�2. Software Support Transition Plan

3. �4. AUTHORITY

see Block 16��5. CONTRACT REFERENCE

C.3.5.3.3.1�6. OFFICE

AOS-200�7. IA

DD�8. AP

A�9. IAC

�10. FREQUENCY

One/R��11. DATE

�12. 1ST SUBMITTAL

see Block 16�13. NEXT SUBMITTAL

�14. DISTR COPIES

see Block 16���15. TOTAL

2 softcopy; 1 hardcopy��16. REMARKS:

Block 4: DI-IPSC-81429 and electronic media agreed to at Logistics Guidance Conference.



Block 12: Production decision + 15 Days.



Block 14: 1 soft and 1 hard copy to AOS-230; 1 softcopy to AFR-304��

CONTRACT DATA REQUIREMENT LIST

1. SEQ

ILS42�2. Contractor (Hardware) Support Transition Plan

3. �4. AUTHORITY

see Block 16��5. CONTRACT REFERENCE

C.3.5.3.3.2�6. OFFICE

AML-200�7. IA

DD�8. AP

A�9. IAC

�10. FREQUENCY

One/R��11. DATE

�12. 1ST SUBMITTAL

see Block 16�13. NEXT SUBMITTAL

�14. DISTR COPIES

see Block 16���15. TOTAL

��16. REMARKS:

Block 4: DI-MGMT-80790/MOD and electronic media per Task Order.



Blocks 12 & 14: per Task Order��


