



    DTFAWA-04-R-00012


	1.

ADM001


	2.
Meeting Agenda

3.
	6.

FAA
	10.

AsReq
	12.

BLK 16
	14.

AND-320
	10/1

	4.


ADM001 
	5. SOW


C3.2, C3.2.2, C3.2.3, C3.2.4, C3.2.5, C3.2.6, C3.4.3, C3.7.4.1, C3.7.5.4, C3.7.5.6, C3.7.12.6, C3.8


	7.

DD
	8.

AN
	9.
	11.
	13.

BLK 16
	ASU-330
	LTO

	16. REMARKS:

8. The Agenda shall be subject to Government revision/approval.

12 & 13.
Except for technical interchange meetings (TIMs), the Contractor shall deliver the agenda 14 calendar days prior to the beginning of conferences, meetings, formal reviews, and audits.  For a TIM the agenda will be included in the written or telephonic notification for the TIM.


	
	

	
	15. TOTAL
10/1


	1.

ADM002


	2.
Meeting Minutes

3.
	6.

FAA
	10.

AsReq
	12.

BLK 16
	14.

AND-320
	10/1

	4.


ADM002
	5. SOW


C3.2, C3.2.2, C3.2.3, C3.2.4, C3.2.5, C3.2.6, C3.4.3, C3.7.4.2, C3.7.5.4, C3.7.5.6, C3.7.12.6, C3.8


	7.

DD
	8.

AN
	9.
	11.
	13.

BLK 16
	ASU-330


	LTO



	16. REMARKS:

12 & 13.
The Contractor shall deliver the minutes 10 calendar days after the conclusion of all conferences, meetings, formal reviews, audits, and TIMs.


The total number of copies of the minutes will be dependent upon the number of participants.
	
	

	
	15.TOTAL
	BLK 16


	1. 

CMP001


	2.
Configuration Management Plan (CMP)

3.



	6.


FAA


	10.


One/R
	12.


BLK 16
	14.

AND-320
	3/1

	4.


CMP001


	5.


SOW C3.9
	7.


DD
	8.


A
	9.
	11.
	13.


BLK 16
	ASU-330
	LTO

	16.
REMARKS:

12.
Preliminary:  30 calendar days after contract award (DACA)

13.
Final:  30 calendar days after Government approval of the preliminary CMP.


Revisions:  As required to reflect major project revisions.


	AOS-510

AML-8000

ASU-200
	1/0

1/0

1/0

	
	15.TOTAL
	6/1


	1. 

CMP002


	2.
Reserved

3.
	6.
	10.
	12.
	14.
	

	4.


	5.


	7.


	8.


	9.
	11.
	13.


	
	

	16.
REMARKS:


	
	

	
	
	

	
	15.TOTAL  
	


	1. 

CMP003


	2.  Configuration Audit Summary Report

3.



	6.



FAA


	10.

  One/R
	12.

BLK 16
	14.

AND-320
	3/1

	4.


CMP003
	5.


SOW C3.4.2, C3.9.2
	7.

DD
	8.

A
	9.
	11.
	13.

BLK 16
	ASU-330

AOS-510
	LTO

1/0

	16.
REMARKS:

12.
Preliminary:  30 calendar days after completion of the FCA.

13. Final:  30 calendar days after receipt of Government comments.


Revisions:  As required to reflect major project revisions.


	AML-8000

ASU-200

ACB-540

ARN-200
	3/0

1/0

1/0

2/0

	
	15.  TOTAL 11/1


	1. 

CMP004


	2.
Reserved

3.



	6.



	10.


	12.


	14.


	

	4.
	5.
	7.
	8.
	9.
	11.
	13.
	
	

	16.
REMARKS:


	
	

	
	15.  TOTAL 


	1. 

CMP005


	2. Engineering Change Proposal (ECP)

3.
	6.


FAA
	10.


AsReq
	12.

BLK 16
	14.

AND-320  
	3/1

	4.


CMP005
	5.


SOW C3.9.1
	7.

DD
	8.

A
	9.
	11.
	13.


	ASU-330

AOS-510
	LTO

1/1

	16.
REMARKS:

10.
The Contractor shall deliver a proposed ECP when a requirement is identified.

12.
30 calendar days after a requirement is identified or within the time limits specified by the Government.


	AML-8000

ASU-200

ARN-200

ACB-540
	3/0

1/0

1/0

1/0

	
	15.TOTAL  
	10/2


	1.


CMP006


	2.
Request for Deviation

3.
	6.



FAA
	10.

BLK 16
	12.

BLK 16
	14.

AND-320
	3/1

	4.

 
CMP006
	5.


SOW C3.4.3
	7.

LT
	8.

A
	9.
	11.
	13.


	ASU-330

ASU-200
	LTO

1/0

	16.
REMARKS:

12.
No later than 30 calendar days after the need for a deviation(s) is identified by the Contractor.
	ACB-540

AOS-510

ARN-200

AML-8000
	1/0

1/0

1/0

1/0



	
	15.TOTAL  
	9/1


	1. 


CMP007


	2.
Request for Waiver

3.
	6.



FAA
	10.

BLK 16
	12.

BLK 16
	14.

AND-320  
	3/1

	4.


CMP007
	5.


SOW C3.4.3
	7.

LT
	8.

A
	9.
	11.
	13.
	ASU-330

ASU-200
	LTO

1/0

	16.
REMARKS:

12.
No later than 30 calendar days after the need for a waiver(s) is identified or within the time limits specified by the Government.


	ACT-540

AOS-510

ARN-200

AML-8000
	1/0

1/0

1/0

1/0

	
	15.TOTAL
	9/1


	1. 

DOC001


	2. Commercial Off the Shelf (COTS)/Non-Developmental Item (NDI) Manuals List

3.
	6.


FAA
	10.


One/R
	12.

BLK 16
	14.

AND-320  
	3/1

	4.


DOC001
	5.


SOW C3.4.2, C3.7.10
	7.

LT
	8.

A
	9.
	11.
	13.


	ASU-330

AOS-510
	LTO

1/1

	16.
REMARKS:

13.
The Contractor shall deliver a COTS/NDI manuals list 30 calendar DARO.

The Contractor shall deliver an updated list with the Preliminary and Final PCA reports, CDRL CMP003 above.


	AML-8000

ASU-200

ARN-200

ACB-540
	3/0

1/0

2/0

1/0



	
	15.TOTAL
	11/2


	1.


DOC002


	3. Operator’s Manual(s)

3.
	6.


FAA
	10.


One/R
	12.

BLK 16
	14.

AND-320

ASU-330
	3/1

LTO

	4.


DOC002
	5.


SOW C3.7.10, C3.7.10.1
	7.

LT
	8.

A
	9.
	11.


	13.

 BLK 16
	ASU-200

AOS-510
	1/0

1/1

	16.
REMARKS:

12.
Preliminary draft 90 calendar DARO to addressees in Block 14;  Update 30 calendar days after receipt of Government comment(s).  Final: 30 calendar days after receipt of Government approval.

13. Revisions/change pages as required.


	AML-8000

ATX-100

AMA-410

AFZ-100
	1/0

1/0

1/0

1/0

	14.
After Government review and acceptance, approved manuals will be distributed to addressees in Block 14, plus one copy will be delivered with each  operator position.


	ARN-200

ACB-540
	2/0

1/0

	15.
The total number of operator manuals required shall be dependent upon the number of  operator positions ordered by the Government, i.e., one (1) operator manual per operator position.


	15.TOTAL
	BLK 16


	1.

DOC003


	2. Reserved

3.
	6.



	10.


	12.


	14.


	

	4.



	5.



	7.


	8.


	9.
	11.


	13.


	
	

	16.
REMARKS:


	
	

	
	15.TOTAL
	


	1. 

DOC004


	2. System Administrator’s Manual

3.
	6.


FAA
	10.


One/R
	12.

BLK 16
	14.

AND-320  
	3/1

	4.


DOC004
	5.


SOW C3.7.10, C3.7.10.3


	7.

LT
	8.

A
	9.
	11.


	13.

 BLK 16
	ASU-330
	LTO

	16.
REMARKS:

12.
Preliminary draft 90 calendar DARO to addressees in Block 14;  Final 30 calendar days after receipt of Government comment(s).


Preliminary and Final deliveries to AND-320 and AOS-510 shall be in paper and electronic copy (3.5” diskette or CD-ROM) in a software format approved by the Government.

13 Revisions/change pages as required.

14.
After Government review and acceptance, approved manuals will be distributed to addressees in Block 14, plus two copies will be delivered with the equipment to each  facility.

15.
The total number of system administrator’s handbooks required shall be dependent upon the number of  sites ordered by the Government, i.e., two (2) copies per site.
	AOS-510

ASU-200

ACB-540

ATX-100

AMA-410

AFZ-100
	1/1

1/0

1/0

1/0

1/0

1/0

	
	15.TOTAL
	BLK 16


	1. 

DOC005


	2.
Configuration Manual 

3.
	6.


FAA
	10.


One/R
	12.

BLK 16
	14.

AND-320  
	3/1

	4.


DOC005
	5.  


SOW C3.7.10, C3.7.10.4


	7.

LT
	8.

A
	9.
	11.


	13.

 BLK 16
	ASU-330

AOS-510
	LTO

2/1

	16.
REMARKS:

12.
90 calendar DARO:  Preliminary draft  of the configuration manual to the addressees in Block 14.  Final: 30 calendar days after receipt of Government approval. 


Preliminary Update and Final deliveries to AND-320 and AOS-510 shall be in paper and electronic copy (3.5” diskette or CD-ROM) in a software format approved by the Government.


Revisions/change pages as required.

15.
The total number of Configuration Manuals required shall be dependent upon the number of  sites ordered by the Government, i.e., two (2) copies per site plus the quantity to the addressees in Block 14.
	ASU-200

ACB-540

ATX-100

AFZ-100

AMA-410
	1/0

1/0

1/0

1/0

1/0

	
	15.TOTAL
	BLK 16


	1. 

DOC006


	2.
Maintenance Manual, Volume I

3.
	6.


FAA
	10.


One/R
	12.

BLK 16
	14.

AND-320  
	3/0

	4.


DOC006
	5.  


SOW C3.7.9, C3.7.10, C3.7.10.5
	7.

LT
	8.

A
	9.
	11.


	13.

BLK 16
	ASU-330

AOS-510
	LTO

2/1

	16.
REMARKS:

12.
Preliminary draft 120 calendar DARO;  Final: 30 calendar days after receipt of Government comments.


Preliminary and Final deliveries to AOS-510 shall be in paper and electronic copy (3.5” diskette or CD-ROM) in a software format approved by the Government.

13.
Revisions/change pages as required.

14.
After Government review and acceptance, approved manuals will be distributed to addressees in Block 14, plus two copies will be distributed to each FAA Region HQ and two copies will be delivered with the equipment to each  facility.


	AML-8000

ASU-200

ARN-200

ACB-540

AMA-410
	1/0

1/0

2/0

1/0

2/0

	15.
The Total number of TIB (Volume I) required shall be dependent upon the number of  sites ordered by the Government.
	15.TOTAL
	BLK 16


	1. 

DOC007


	2.
Maintenance Manual, Volume II

3.
	6.


FAA
	10.


One/R
	12.

BLK 16
	14.

AND-320
	3/0

	4.


DOC006
	5.
SOW C3.7.10, C3.7.10.5
	7.

LT
	8.

A
	9.
	11.


	13.

BLK 16
	ASU-330
	LTO

	16.
REMARKS:

12.
Preliminary draft 120 calendar DARO;  Final: 30 calendar days after receipt of Government comments.


Preliminary and Final deliveries to AOS-510 shall be in paper and electronic copy (3.5” diskette or CD-ROM) in a software format approved by the Government.

13.
Revisions/change pages as required.

14. After Government review and acceptance, approved manuals will be distributed to addressees in Block 14, plus two copies will be distributed to each FAA Region HQ.

15.
Number of Preliminary copies to be delivered:  12/1 (per Block 14);  number of Final copies to be delivered including Region HQ:  30/1  (12/1 (Block 14) plus 2 each to the 9 FAA Regions).
	AOS-510

AML-8000

ASU-200

ARN-200

ACB-540

AMA-410
	2/1

1/0

1/0

2/0

1/0

2/0

	
	15.TOTAL
	BLK 16


	1. 

ESC001


	2.
Escrow Account Index

3.
	6.


FAA
	10.


AsReq
	12.

BLK 16
	14.

AND-320  
	2/0

	4.


ESC001
	5.


SOW C3.7.12.6
	7.

LT
	8.

A
	9.
	11.


	13.

R/ASR
	ASU-330

AOS-510
	LTO

1/0

	16.
REMARKS:

12.
Initial submittal 60 calendar DARO.  

13.
Revisions/updates shall be submitted 15 calendar days after each Government review and inspection.


	AML-8000

ASU-200

ARN-200
	3/1

1/0

1/0

	
	15.TOTAL  
	8/1


	1. 

ESC002


	2.
Escrow Data Validation Report

3.
	6.


FAA
	10.


AsReq
	12.

BLK 16
	14.

AND-320  
	2/0

	4.


ESC002
	5.


SOW C3.7.12.6
	7.

LT
	8.

A
	9.
	11.


	13.

R/ASR
	ASU-330

AOS-510
	LTO

1/0

	16.
REMARKS:

13.
The Contractor shall deliver an escrow data validation report 15 calendar days after each Government review and inspection.


	AML-8000

ASU-200

ARN-200
	3/1

1/0

1/0

	
	15.TOTAL  
	8/1


	1. 

FAS001


	2.
OT&E System Spares List

3.
	6.


FAA
	10.


One/R
	12.

BLK 16
	14.

AND-320  
	2/0

	4.


FAS001
	5.


SOW C3.5.1.1
	7.

LT
	8.

A
	9.
	11.


	13.


	ASU-330

ACB-540
	LTO

1/0

	16.
REMARKS:

12.
30 calendar DARO


	AML-8000

ASU-200

ARN-200
	1/0

1/0

2/1

	
	15.TOTAL  
	7/1


	1. 

FAS002


	2.
OT&E System Tools & Test Equipment List

3.
	6.


FAA
	10.


One/R
	12.

BLK 16
	14.

AND-320  
	2/0

	4.


FAS002
	5.


SOW C3.5.1.2
	7.

LT
	8.

A
	9.
	11.


	13.


	ASU-330

ACB-540
	LTO

2/0

	16.
REMARKS:

12.
30 calendar DARO


	AML-8000

ASU-200

ARN-200


	1/0

1/0

2/1



	
	15.TOTAL  
	8/1


	1. 

FAS003


	2.
OT&E System Faultable Items List

3.
	6.


FAA
	10.


One/R
	12.

BLK 16
	14.

AND-320  
	2/0

	4.


FAS003
	5.


SOW C3.5.1.5, C3.8.2.4
	7.

LT
	8.

A
	9.
	11.


	13.


	ASU-330

ACB-540
	LTO

2/0

	16.
REMARKS:

12.
60 calendar DARO


	AML-8000

ASU-200

ARN-200

AMA-410
	1/0

1/0

2/1

1/0

	
	15.TOTAL  
	9/1


	1. 

IMP001


	2.
Site Installation Management Plan (SIMP)

3.
	6.


FAA
	10.


One/R
	12.

BLK 16
	14.

AND-320  
	3/1

	4.


IMP001
	5.



SOW C3.6, C3.6.1, C3.6.1.1, C3.6.1.2
	7.

DD
	8.

A
	9.
	11.


	13.

BLK 16
	ASU-330

AOS-510

ACB-540
	LTO

1/0

1/0

	16.
REMARKS:

12. Preliminary draft 30 calendar DACA;  Final 30 calendar days after receipt of Government comment(s).


Preliminary Update and Final deliveries to AND-320 shall be in paper and electronic copy (3.5” diskette or CD-ROM) in a software format approved by the Government.

13.
Revisions/change pages as required.

14.
2 copies per Region (AAL-400/ANI-700, ACE-400/ANI-500, AEA-400/ANI-220, AGL-400/ANI0440, ANE-400/ANI120, 


ANM-400/ANI-840, ASO-400/ANI-310T, ASW-400/ANI-640, AWP-400/ANI-940.R43)


	AOP-1000

ASU-200

ARN-200

Regions
	2/0

1/0

1/0

1/0

BLK 16

	15.
TOTAL:  27/1


	15.TOTAL  
	BLK 16


	1. 

IMP002


	2.
Site Survey Report (SSR)

3.
See Block 16
	6.


FAA
	10.


One/R
	12.

BLK 16
	14.

AND-320  
	3/1

	4.


IMP002
	5.


SOW C3.5, C3.6.1, C3.6.1.2
	7.

DD
	8.

A
	9.
	11.


	13.

BLK 16
	ASU-330

AOS-510
	LTO

1/0

	16.
REMARKS:

3.
The site survey report is unique to each location.

12.
Final 15 calendar DASS.  Final deliveries to AND-320 shall be in paper and electronic copy (3.5” diskette or CD-ROM) in a software format approved by the Government.

13.
Revisions/change pages as required.

14.
Regions:  The Contractor shall provide one (1) copy to the site TOR;  two (2) copies to the Region Headquarter (e.g. AAL-400/ANI-700) in which the  site is located.

15.
TOTAL:  Dependent upon the number of sites ordered by the Government.
	AOP-1000

ASU-200

ARN-200

Regions
	2/0

1/0

1/0

1/0

BLK 16

	
	15.TOTAL  
	BLK 16


	1. 

IMP003


	2.
Site Installation Plan (SIP)

3.
See Block 16
	6.


FAA
	10.


One/R
	12.

BLK 16
	14.

AND-320  
	3/1

	4.


IMP003
	5.
SOW C3.4.2, C3.5, C3.6, C3.6.1, C3.6.1.3, C3.6.2.6
	7.

DD
	8.

A
	9.
	11.


	13.

BLK 16
	ASU-330
	LTO

	16.
REMARKS:

3.
The SIP will be tailored for each configuration/location.

12.
Preliminary draft 15 calendar DARC to CDRL IMP002, SSR.  Preliminary draft including the approved site survey worksheets, SAT procedures tailored to the site’s configuration, and site specific deployment/installation information.  Final SIP 30 calendar DARC.


Preliminary and Final deliveries to AND-320 shall be in paper and electronic copy (3.5 in floppy or CD-ROM), in software format approved by the Government.

13.
Revisions/change pages as required.

14.
Regions:  1 copy to the site TOR and 2 copies to the Region Headquarters (e.g., AAL-400/ANI-700) in which the  site is located.
	AOP-1000

ASU-200

ARN-200

Regions
	2/0

1/0

1/0

1/0

BLK 16

	15.
TOTAL:  Dependent upon the number of sites ordered by the Government.


	15.TOTAL  
	BLK 16


	1. 

IMP004


	2.
Site Acceptance Report (SAR)

3.
See Block 16
	6.


FAA
	10.


One/R
	12.


BLK 16
	14.

AND-320
	3/1

	4.


IMP004
	5.
SOW C3.6.1, C3.6.2.3, C3.6.3, C3.6.3.2
	7.


DD
	8.


A
	9.
	11.


	13.


BLK 16
	ASU-330


	LTO



	16.
REMARKS:

3.
The site acceptance report is unique to each location.

12.
Final 30 calendar days after Government acceptance of each system. Preliminary and Final deliveries to AND-320 shall be in paper and electronic copy (3.5 in floppy or CD-ROM), in software format approved by the Government.

13.
Revisions/change pages as required.

14.
Regions:  1 copy to the site TOR and 2 copies to the Region Headquarters (e.g., AAL-400/ANI-700) in which the site is located.

15.
TOTAL:  Dependent upon the number of  sites ordered by the Government
	AOP-1000

ASU-200

ARN-200

Regions
	2/0

1/0

1/0

BLK 16

	
	15.TOTAL  
	BLK 16


	1. 

  IMP005


	2.
System Packing List/Bill of Materials (BOM)

3.
	6.



FAA
	10.

As Req
	12.

BLK 16
	14.

AND-320
	1/0

	4.


IMP005
	5.  


C3.6.2.2
	7.

DD
	8.

A
	9.
	11.
	13.

BLK 16
	ASU-330
	LTO

	
	
	
	
	
	
	
	AML-8000
	1/1

	16.
REMARKS:

12/13.
The Contractor shall deliver to the Government a copy of each site’s packing list/BOM concurrently with the shipment of the  equipment to a site.

14.
The packing list/BOM shall be delivered in Government approved Contractor format and shall be delivered in hardcopy and in Government approved electronic format (i.e., MS-Excel, MS-Access) on 3.5 inch diskette.


	ARN-200
	1/0

	
	15.TOTAL  
	3/1


	1.

  LOG001


	2.
Integrated Support Plan

3.



	6.


FAA


	10.

  One/R
	12.

BLK 16
	14.

AND-320  
	2/0

	4.


LOG001
	5.


SOW C3.7.3, C3.7.5
	7.

DD
	8.

A
	9.
	11.
	13.

BLK 16
	ASU-330

AOS-510
	LTO

1/0

	16.
REMARKS:

12.
Preliminary draft 30 calendar DACA;  Update l, 30 calendar days after receipt of Government comment(s).  Final: 30 calendar days after receipt of Government approval.


Preliminary draft Update and Final ISP shall be delivered to the Government in paper and electronic copy (3.5” floppy or CD-ROM)

13.
Revisions as required.


	AML-8000

ASU-200

AFZ-100

ATX-100

ARN-200

AMA-410
	2/0

1/0

1/0

1/0

3/1

1/0

	
	15. TOTAL  12/1


	1. 

  LOG002


	2. Logistics Management Information (LMI) Data Products

3.
	6.



FAA
	10.

  AsReq
	12.

BLK 16
	14.

AND-320  
	LTO

	4.


DI-ALSS-81530
	5.


SOW C3.7.5, C3.7.5.3, C3.7.5.6
	7.

DD
	8.

A
	9.
	11.
	13.

BLK 16
	ASU-330

ASU-200
	LTO

LTO

	15. REMARKS:

12. Preliminary 60 calendar DARO.  Update 30 calendar days after receipt of the Government provisioning conference comments.

13.
The Final LMI data shall be delivered 30 calendar days after the delivery of the last system and shall include all of the information previously delivered plus all subsequent approved hardware changes (e.g. , design change notices, engineering change proposals). 


	AML-8000

ARN-200
	1/1

LTO



	
	15. TOTAL  
	1/1


	1. 

  LOG003


	2.
Reserved

3.
	6.




	10.


	12.


	14.


	

	4.


	5.  


	7.


	8.


	9.
	11.
	13.


	
	

	16.
REMARKS:


	
	

	
	15.TOTAL  
	


	1. 


LOG004


	2.
Top-Down Breakdown Structure

3.
	6.



FAA
	10.

One/R
	12.

BLK 16
	14.

AND-320  
	3/0

	4.


DID LOG004
	5.


SOW C3.7.5.2, C3.7.5.6
	7.

DD
	8.

A
	9.
	11.
	13

BLK 16
	ASU-330

ASU-200
	LTO

1/0

	16.
REMARKS:

12/13.
Preliminary draft 90 calendar DARO.


Revisions as required.



Final delivery:  60 calendar DA Provisioning Conference.


	AML-8000

ARN-200

AOS-510
	2/1

2/0

1/0

	
	15.TOTAL  
	9/1


	1. 


LOG005


	2.
Reserved

3.
	6.




	10.


	12.


	14.


	

	4.


	5.



	7.


	8.


	9.
	11.
	13.


	
	

	16.
REMARKS:


	
	

	
	15.TOTAL  
	


	1. 

  LOG006


	2.
Item Identification Data

3.
	6.



FAA
	10.

One/R
	12.

BLK 16
	14.

AND-320  
	LTO

	4.


LOG006
	5.


SOW C3.7.5.7
	7.

LT
	8.

A
	9.
	11.
	13.

AsReq
	ASU-330

ASU-200
	LTO

LTO

	16.
REMARKS:

12. Preliminary 30 calendar DARO;  Update:  30 calendar days after receipt of Government comments.

13.
Updates as required.
	AML-8000

ARN-200


	3/1

LTO



	
	15.TOTAL  
	3/1


	1. 

  LOG007


	2.
Site Spares List

3.
	6.



FAA
	10.

AsReq
	12.

BLK 16
	14.

AND-320  
	1/0

	4.


LOG007
	5.


SOW C3.7.6
	7.

LT
	8.

A
	9.
	11.
	13.

AsReq
	ASU-330
	LTO

	
	
	
	
	
	
	
	ASU-200
	1/0

	16.
REMARKS:

10/12.
Generic list for operational  sites:  90 calendar DARO.

10/13.
Site specific list:  30 calendar days after receipt of the  system order for each site.


	AML-8000

ARN-200
	1/1

2/1



	
	15.TOTAL  
	5/2


	1. 

  LOG008


	2
Reserved

3.
	6.



	10.


	12.


	14.


	

	4.


	5.


	7.


	8.


	9.
	11.
	13.


	
	

	16.
REMARKS:


	
	

	
	15.TOTAL  
	


	1. 

  LOG009


	2.
NAS System Asset Identification Report

3.
	6.



FAA
	10.

One/R
	12.

BLK 16
	14.

AND-320  
	LTO

	4.


LOG009
	5.  


SOW C3.7.8
	7.

LT
	8.

A
	9.
	11.
	13.

BLK16
	ASU-330

ASU-200
	LTO

1/0

	16.
REMARKS:

12.
Submit 30 calendar days prior to shipment of the NAS system to site.  Submit to FAA/800 Independence Ave. SW, Washington, DC Attn: AFZ-500.

13.
Subsequence submissions shall be as required inclusive of Government comments

14.
Softcopy shall be in MS Word or MS Excel format, or ASCII text as appropriate, on 3.5 inch DS/HD disks formatted compatible with MS DOS Version 5.0 or higher or per other data transfer arrangement.
	AFZ-500

ARN-200

AML-8000
	1/1

2/0

1/1



	
	15.TOTAL  
	5/2


	1. 

  LOG010


	2.
Tools & Test Equipment (T&TE) List

3.
	6.



FAA
	10.

AsReq
	12.

BLK 16
	14.

AND-320  
	1/0

	4.


LOG010
	5.


SOW C3.7.9
	7.

LT
	8.

A
	9.
	11.
	13.

AsReq
	ASU-330

ASU-200
	LTO

1/0

	16.
REMARKS:

10/12.
Generic list for operational  sites:  30 calendar DARO.

10/13.
Site specific list:  30 calendar days after receipt of the  system order for each site.
	AML-8000

ARN-200
	1/1

2/0



	
	15.TOTAL  
	5/1


	1. 

  LOG011


	2.
Failure Summary & Analysis Report

3.
	6.



FAA
	10.

Mthly
	12.

BLK 16
	14.

AND-320  
	2/0

	4.

 
LOG011
	5.


SOW C3.7.12.3, C3.7.12.5
	7.

LT
	8.

A
	9.
	11.
	13.

BLK 16
	ASU-330

ASU-200
	LTO

1/0

	16.
REMARKS:

12.
Initial report: 30 calendar DARO. Initial report starts at the end of the first full month after Government acceptance of the first system.

13.
The Contractor shall deliver subsequent monthly reports 15 calendar days after the reporting period stated in the order.
	AML-8000

ARN-200

AOS-510

AOP-1000
	2/1

2/1

1/0

1/0

	
	15.TOTAL  
	9/2


	1. 

  LOG012


	2.
Failure Reporting Analysis & Corrective Action System (FRACAS) Report

3.
	6.



FAA
	10.

Qrtly
	12.

BLK 16
	14.

AND-320  
	2/0

	4.

 
LOG012
	5.


SOW C3.7.12.5
	7.

LT
	8.

A
	9.
	11.
	13.

BLK 16
	ASU-330

ASU-200
	LTO

1/0

	16.
REMARKS:

12.
Initial report:  30 calendar DARO.  The initial report starts at the end of the first full month after Government acceptance of the first system.

13.
The Contractor shall deliver subsequent calendar quarterly reports 15 calendar days after the reporting period.
	AML-8000

ARN-200

AOS-510

AOP-1000


	2/0

2/1

1/0

1/0

	
	15.TOTAL  
	9/1


	1. 

  LOG013


	2.
Extended Warranty Exchange and Repair (E&R) and Replacement Spares List

3.
	6.



FAA
	10.

AsReq
	12.

BLK 16
	14.

AND-320  
	1/0

	4.


LOG013
	5.


SOW C3.7.12.4
	7.

LT
	8.

A
	9.
	11.
	13.

AsReq
	ASU-330
	LTO

	
	
	
	
	
	
	
	ASU-200
	1/0

	16.
REMARKS:

12.
Initial list:  30 DARO.


	AML-8000

ARN-200

AOP-1000
	1/1

2/1

1/0



	
	15.TOTAL  
	6/2


	1. 

  PGM001


	2.
Program Management Plan (PMP)

3.
	6.



FAA
	10.

One/R
	12.

BLK 16
	14.

AND-320  
	3/1

	4.


PGM001
	5.


SOW C3.0, C3.1.1
	7.

DD
	8.

A
	9.
	11.
	13.

BLK 16
	ASU-330

ASU-200
	LTO

1/0

	16.
REMARKS:

12.
Preliminary draft plan:  30 calendar DACA.  Final plan 30 calendar DARC from Government.


Preliminary draft and Final PMP shall be delivered to the Government in paper and electronic copy (3.5” floppy or CD-ROM)

13.
Updates as required by the Government to reflect project revisions.
	AML-8000

ARN-200

AOS-510

ACB-540
	1/0

2/0

1/0

2/0



	
	15.TOTAL  
	10/1


	1. 

  PGM002


	2.
Cost/Schedule Status Report (C/SSR)

3.
	6.



FAA
	10.

BI-MO
	12.

BLK 16
	14.

AND-320  
	3/1

	4.


PGM002
	5.


SOW C3.1.2
	7.

DD
	8.

A
	9.
	11.
	13.

BLK 16
	ASU-330

ASU-200
	LTO

1/0

	16.
REMARKS:

12.
Initial report:  30 calendar DARO.

13.
Subsequent report submitted bi-monthly to be received by the Government no later than seven (7) calendar days after the end of the reporting period specified in the order.
	ARN-200


	2/0



	
	15.TOTAL  
	6/1


	1. 

  PGM003


	2.
Network Logic Schedule (NLS)

3.
	6.



FAA
	10.

AsReq
	12.

BLK 16
	14.

AND-320  
	3/1

	4.


PGM003
	5.


SOW C3.1.3
	7.

DD
	8.

A
	9.
	11.
	13.

AsReq
	ASU-330

ASU-200
	LTO

1/0

	16.
REMARKS:

12.
Preliminary schedule:  30 calendar DACA.  

10/13.
The Contractor shall deliver an updated schedule every two months and provide a schedule status update at each PMR.
	ARN-200

AOS-510

ACB-540

AML-8000
	2/0

1/0

1/0

1/0



	
	15.TOTAL  
	9/1


	1. 

  PGM004


	2.
System Requirement Allocation Document (SRAD)

3.
	6.



FAA
	10.

One/R
	12.

BLK 16
	14.

AND-320  
	3/1

	4.


PGM004
	5.


SOW C3.1.4, C3.2.4, C3.2.5
	7.

DD
	8.

A
	9.
	11.
	13.

AsReq
	ASU-330

ASU-200
	LTO

1/0

	16.
REMARKS:

12.
Preliminary draft:  30 calendar DACA.


Final SRAD 30 calendar DARC from the Government.

13.
Updates as required by the Government to reflect system changes.
	ARN-200

AOS-510

ACB-540
	2/0

1/0

1/0



	
	15.TOTAL  
	8/1


	1. 

  PGM005


	2.
Monthly Status Report (MSR)

3.
	6.



FAA
	10.

Mthly
	12.

BLK 16
	14.

AND-320  
	3/1

	4.

 
PGM005
	5.


SOW C3.3.1
	7.

LT
	8.

A
	9.
	11.
	13.

BLK 16
	ASU-330

ASU-200

ARN-200
	LTO

1/0

2/0

	16.
REMARKS:

12.
First submittal at the preliminary system review (PSR).

13.
Subsequent reports due the second Monday of each month.
	AOS-510

ACB-540

AML-8000

ATX-100

AFZ-100
	1/0

1/0

1/0

1/0

1/0



	
	15.TOTAL  
	11/1


	1. 

  PGM006


	2.
Contract Work Breakdown Structure

3.
	6.



FAA
	10.

One/R
	12.

BLK 16
	14.

AND-320  
	3/1

	4.


PGM006
	5.


SOW C3.3.2
	7.

DD
	8.

A
	9.
	11.
	13.

AsReq
	ASU-330
	LTO

	16.
REMARKS:

12.
Final WBS shall be delivered to the Government 30 calendar days after contract award.

13.
Updates as required by the Government to reflect system changes.
	ASU-200

ARN-200


	1/0

2/0



	
	15.TOTAL
	6/1


	1. 

  QSP001


	2.
Quality System Plan (QSP)

3.
	6.



FAA
	10.

One/R
	12.

BLK 16
	14.

AND-320  
	3/0

	4.


DID-FAA-QA-003
	5.


SOW C3.10
	7.

DD
	8.

A
	9.
	11.
	13.

AsReq
	ASU-330

ASU-200
	LTO

1/1

	16.
REMARKS:

12. Preliminary draft plan:  30 working DACA.


Final plan:  30 working DARC from the Government.

13. Revisions as required for system changes.


	AOS-510

ARN-200

AML-8000
	1/0

1/0

1/0



	
	15.TOTAL  
	7/1


	1. 

  QSP002


	2.
Software Quality Assurance Plan (QSP)

3.
	
	10.

One/R
	12.

BLK 16
	14.

AND-320  
	3/0

	4.


DID-FAA-026-23
	5.


SOW C3.10
	7.

DD
	8.

A
	9.
	11.
	13.

AsReq
	ASU-330

ASU-200
	LTO

1/1

	16.
REMARKS:

14. Preliminary draft plan:  30 working DARO.


Final plan:  30 working DARC from the Government.

15. Revisions as required for software changes.


	AOS-510

ARN-200

AML-8000
	1/0

1/0

1/0



	
	15.TOTAL  
	7/1


	1. 

  SEC001


	2.
 Security Target and Rationale

3.
	6.



FAA
	10.

One/R
	12.

BLK 16
	14.

AND-320  
	3/0

	4.


SEC001 
	5.  


SOW C3.11.1
	7.

DD
	8.

A
	9.
	11.
	13.

AsReq
	ASU-330

AND-350
	LTO

2/1

	16.
REMARKS:

12.
Preliminary draft:  180 calendar DACA.


Final:   30 calendar DARC from the Government.

13.
Updates as required by the Government to reflect system changes.
	
	

	
	15.TOTAL
	5/1


	1. 

  SEC002


	2.
Security Plan

3.
	6.



FAA
	10.

One/R
	12.

BLK 16
	14.

AND-320  
	3/0

	4.


SEC002
	5.


SOW C3.11.2
	7.

DD
	8.

A
	9.
	11.
	13.

AsReq
	ASU-330

AND-350
	LTO

2/1

	16.
REMARKS:

12.
Preliminary draft plan:  90 calendar DACA.


Final Plan:  30 calendar DARC from the Government.

13.
Updates as required by the Government to reflect system changes.


	
	

	
	15.TOTAL  
	5/1


	1. 

  SEC003


	2.
Vulnerability Assessment

3.
	6.



FAA
	10.

One/R
	12.

BLK 16
	14.

AND-320  
	3/0

	4.


SEC003
	5.


SOW C3.11.3
	7.

DD
	8.

A
	9.
	11.
	13.

AsReq
	ASU-330

AND-350
	LTO

2/1

	16.
REMARKS:

12.
Preliminary draft:  90 calendar DACA.


Final 30 calendar DARC from the Government.

13.
Updates as required by the Government to reflect system changes.
	
	

	
	15.TOTAL  
	5/1


	1. 

  TES001


	2.
Contractor Master Test Plan (CMTP)

3.
	6.



FAA
	10.

One/R
	12.

BLK 16
	14.

AND-320  
	3/0

	4.


TES001 (See also Block 16)
	5.


SOW C3.4.1, C3.4.2, C3.4.3
	7.

DD
	8.

A
	9.
	11.
	13.

AsReq
	ASU-330

ASU-200
	LTO

1/0

	16.
REMARKS:

4.
See also FAA-STD-024B

12.
Preliminary draft plan:  30 calendar DACA.


Final plan:  30 calendar DARC from the Government.

13.
Updates as required by the Government to reflect system changes.
	ACB-540

AOS-510

ARN-200


	2/1

1/0

1/0



	
	15.TOTAL  
	8/1


	1. 

  TES002


	2.
Reserved

3.
	6.




	10.


	12.


	14.


	

	4.


	5.



	7.


	8.


	9.
	11.
	13.


	
	

	16.
REMARKS:


	
	

	.
	15.TOTAL  
	


	1. 

  TES003


	2.
Formal Qualification Test (FQT) Procedures

3.
	6.



FAA
	10.

One/R
	12.

BLK 16
	14.

AND-320  
	3/0

	4.

TES003 (See also Block 16)
	5.


SOW C3.4.2, C3.4.4
	7.

DD
	8.

A
	9.
	11.
	13.

AsReq
	ASU-330

ASU-200
	LTO

1/0

	16.
REMARKS:

4.
See also FAA-STD-024B

12.
Preliminary draft plan and procedures:  90 calendar DACA.


Final plan and procedures:  30 calendar DARC from the Government.

13.
Updates as required by the Government to reflect system changes.
	ACB-540

AOS-510

ARN-200


	2/1

1/0

1/0



	.
	15.TOTAL
	8/1


	1. 

  TES004


	2.
Production Acceptance Test (PAT) Procedures

3.
	6.



FAA
	10.

One/R
	12.

BLK 16
	14.

AND-320  
	3/0

	4.


TES004 (See also Block 16)
	5.


SOW C3.4.2, C3.4.4
	7.

DD
	8.

A
	9.
	11.
	13.

AsReq
	ASU-330

ASU-200
	LTO

1/0

	16.
REMARKS:

4.
See also FAA-STD-024B

12.
Preliminary draft plan and procedures:  120 calendar DACA.


Final plan and procedures:  30 calendar DARC from the Government.

13.
Updates as required by the Government to reflect system changes.
	ACB-540

AOS-510

ARN-200


	2/1

1/0

1/0



	
	15.TOTAL  
	8/1


	1. 

  TES005


	2.
Site Acceptance Test (SAT) Procedures

3.
	6.



FAA
	10.

One/R
	12.

BLK 16
	14.

AND-320  
	3/0

	4.


TES005 (See also Block 16)
	5.


SOW C3.4.2, C3.4.4, C3.6.1.3, C3.6.3.1
	7.

DD
	8.

A
	9.
	11.
	13.

AsReq
	ASU-330

ASU-200
	LTO

1/0

	16.
REMARKS:

4.
See also FAA-STD-024B

12.
Preliminary draft plan and procedures:  150 calendar DACA.


Final plan and procedures:  30 calendar DARC from the Government.

13.
Updates as required by the Government to reflect system changes.
	ACB-540

AOS-510

ARN-200


	2/1

1/0

1/0



	
	15.TOTAL  
	8/1


	1. 

  TES006


	2.
Notice of Intent to Conduct Test

3.
	6.



FAA
	10.

AsReq
	12.

BLK 16
	14.

AND-320  
	3/0

	4.

 
TES006
	5.


SOW C3.4.3, C3.4.4
	7.

LT
	8.

A
	9.
	11.
	13.

BLK 16
	ASU-330

ASU-200
	LTO

1/0

	16.
REMARKS:

10/12.
For FQT tests:  20 calendar days prior to start of test.



For other test, i.e., PAT, SAT, dry runs:  10 calendar days prior to start of test.


	ACB-540

AOS-510

ARN-200


	1/0

1/0

1/0



	
	15.TOTAL  
	7/0


	1. 

  TES007


	2.
Test Report

3.
	6.



FAA
	10.

AsReq
	12.

BLK 16
	14.

AND-320  
	3/1

	4.

 
TES007
	5.


SOW C3.4.2, C3.4.3, C3.4.4
	7.

DD
	8.

A
	9.
	11.
	13.

BLK 16
	ASU-330

ASU-200

ACB-540
	LTO

1/0

1/1

	16.
REMARKS:

10/12/13
Preliminary draft/emerging results report:  15 calendar DATC.


Preliminary draft (full report):  30 calendar DATC



Final report:  30 calendar DARC from the Government.
	AOS-510

ARN-200


	1/1

1/0



	
	15.TOTAL
	7/3


	1. 

  TNG001


	2.
Reserved

3.
	6.




	10.


	12.


	14.


	

	4.


	5.  



	7.


	8.

A
	9.
	11.
	13.


	
	

	
	
	
	
	
	
	
	
	

	16.
REMARKS:


	
	

	
	15.TOTAL
	


	1. 

  TNG002


	2.
Personnel Qualifications Report (PQR)

3.
	6.



FAA
	10.

One/R
	12.

BLK 16
	14.

AND-320  
	3/0

	4.

DID-1, FAA-STD-028C
	5.


SOW C3.8
	7.

DD
	8.

A
	9.
	11.
	13.

AsReq
	ASU-330

ASU-200
	LTO

1/0

	16.
REMARKS:

12.
Preliminary draft PQR:  30 calendar DACA


Update PQR:  30 calendar DARC from the Government.

13.
Resubmit 10 calendar days after new Contractor training developers/instructors are added to the program.
	AFZ-100

ATX-100

ARN-200

AMA-410
	1/1

1/1

2/0

1/0

	
	15.TOTAL
	9/2


	1. 

  TNG003


	2.
Task & Skills Analysis (TASA)

3.
	6.



FAA
	10.

One/R
	12.

BLK 16
	14.

AND-320  
	3/0

	4.

DID-2, FAA-STD-028C
	5.


SOW C3.8, C3.8.2.4
	7.

DD
	8.

A
	9.
	11.
	13.


	ASU-330

ASU-200
	LTO

1/0

	16.
REMARKS:

12.
Preliminary draft TASA:  60 calendar DACA.  The preliminary draft shall be delivered in place at a in-process review (IPR) / technical interchange meeting (TIM) to be held at the Contractor's facility.  The Contractor shall provide 10 copies of the preliminary TASA at the IPR/TIM.


Update submitted 30 calendar DARC.


The Contractor shall deliver the final TASA 60 calendar days after the first course conduct.  The final submission shall contain a photocopy of the redlined draft and a photocopy showing the disposition of all the Government's approved redlines.

14.
The electronic submission shall be in compatible with Microsoft Word/Office Suite of Products.  


	AFZ-100

ATX-100

ARN-200

AMA-410
	1/1

1/1

2/0

1/0

	
	15.TOTAL
	9/2


	1. 

  TNG004


	2.
Reserved

3.
	6.
	10.
	12.
	14.
	

	4.


	5.


	7.
	8.
	9.
	11.
	13.


	
	

	
	
	
	
	
	
	
	
	

	16.
REMARKS:


	
	

	
	15.TOTAL
	


	1. 

  TNG005


	2.
Course Design Guide (CDG)

3.
	6.



FAA
	10.

R/ASR
	12.

BLK 16
	14.

AND-320  
	LTO

	4.

DID-6, FAA-STD-028C
	5.  


SOW C3.8.2.4, C3.8.2.5, C3.8.3.6, C3.8.2.7, C3.8.2.8
	7.


LT
	8.


A
	9.
	11.
	13.


BLK 16
	ASU-330

ASU-200
	LTO

LTO

	16.
REMARKS:

12.
The Contractor shall deliver the first draft CDG(s) 60 calendar days after the submission of the TASA (CDRL TNG003).  Initial draft shall be delivered in place during an IPR/TIM at the Contractor’s facility.  The Contractor shall provide 10 copies during the in-process review.  The Government will provide comments 30 calendar days after receipt of the first draft.  The Contractor shall provide a separate package for each CDG.

13.
The Government will accept CDG disposition package – 90 calendar DPT 100% curriculum material delivery.


The Contractor shall deliver the final CDG(s) 60 calendar days after the first course conduct.

14.
Electronic submission shall be compatible with Microsoft Word/Office Suite of Products.


Final CDG distribution for paper and electronic copies shall be as follows:


a.
AF Specialist Course:  AFZ-100 (1 paper copy only);  AMA-410 (1 paper copy & 1 electronic copy)


b.
AT Controller, AT Supervisor, System Administrator Courses:  ATX-100 (2 paper copies & 1 electronic copy)
	AFZ-100

AMA-410

ATX-100

ARN-200
	BLK 16

BLK 16

BLK 16

LTO

	
	15.TOTAL
	BLK 16


	1.

  TNG006


	2.
Tests (Student Achievement)

3.
	6.



FAA
	10.

R/ASR
	12.

BLK 16
	14.

AND-320  
	LTO

	4.


DID-7 & DID-8, FAA-STD-028C, and Block 16.
	5.


SOW C3.8.2.4, C3.8.2.5, C3.8.2.6, C3.8.2.7, C3.8.2.8
	7.

LT
	8.

A
	9.
	11.
	13.

BLK 16
	ASU-330

ASU-200

ARN-200
	LTO

LTO

LTO

	16.
REMARKS:

4.
Student Achievement Test (DID-7, FAA-STD-028C):  Student Achievement Tests are CONTROLLED MATERIALS.  The Contractor shall deliver the Student Achievement Test ONLY as specified in BLOCK 14 below.


CDRL TNG006 shall be delivered as described in Section 12 of  CDRL TNG007 below.

12.
Preliminary draft test(s) 180 calendar DARO.  Final test(s) 60 calendar days after first course conduct.


The Contractor shall provide supporting references for each Student Achievement Test item.

13.
Updates as required by IPRs/TIMs and design/equipment changes.  The Contractor shall use change bars to indicate changes or revisions resulting from the resolution of Government comments.  Asterisks (*) shall indicate new or additional data in the revised submission.  Each submission shall be dated and assigned a document control number.

14.
Electronic submission shall compatible with Microsoft Word/Office Suite of Products.  All graphics shall compatible with Microsoft Word/Office Suite of Products.  Initial draft shall be delivered in place at the Contractor’s facility.   The Contractor shall provide 10 copies during the in plant IPR/TIM.


STUDENT ACHIEVEMENT TESTS ARE CONTROLLED MATERIAL TO BE DISTRIBUTED AS FOLLOWS:


a.
AND-320, ASU-330, ASU-200, ARN-200:  LTO


b.
AF Courses:  AFZ-100 (1 paper copy only);  AMA-410 (1 paper copy & 1 electronic copy)


c.
AT Controller, AT Supervisor, System Administrator Courses:  ATX-100 (2 paper copies & 1 electronic copy)
	AFZ-100

ATX-100

AMA-410
	BLK 16

BLK 16

BLK 16



	
	15.TOTAL  
	BLK 16


	1. 

  TNG006a


	2.
Theory of Operation Examination

3.
FOR AF TRAINING ONLY
	6.



FAA
	10.

R/ASR
	12.

BLK 16
	14.

AND-320  
	LTO

	4.


DID-17, FAA-STD-028C, and FAA-D-2706
	5.


SOW C3.8.2.4
	7.

LT
	8.

A
	9.
	11.
	13.

BLK 16
	ASU-330
	LTO

	16.
REMARKS:

12.
The preliminary Theory of Operation Exam shall be delivered to the Government 90 calendar days after submission of the AF Specialist First Course Conduct and Validation Report.

13.
The Final Theory of Operation Exam shall be delivered to the Government 30 calendar days after receipt of Government comments.


THEORY OF OPERATION EXAMINATIONS ARE CONTROLLED MATERIAL TO BE DISTRIBUTED AS FOLLOWS:


a.
AND-320, ASU-330, ASU-200, ARN-200:  LTO


b.
AFZ-100 (1 paper copy only);  AMA-410 (1 paper copy & 1 electronic copy)
	AFZ-100

AMA-410
	1/0

1/1

	
	15.TOTAL  
	2/1


	1. 

  TNG006b


	2.
Performance Examination

3.
FOR AF TRAINING ONLY
	6.



FAA
	10.

One
	12.

BLK 16
	14.

AND-320  
	LTO

	4.


DID-19, FAA-STD-028C, and FAA-D-2781


	5.


SOW C3.8.2.4
	7.

LT
	8.

A
	9.
	11.
	13.


	ASU-330
	LTO

	16.
REMARKS:

12.
The Contractor shall revise the Government furnished performance examination to reflect the changes resulting from the introduction of the system.  The preliminary Performance Examination shall be delivered 90 calendar days after the final delivery of the Government approved Maintenance Manual, Volume 1, see CDRL DOC006.


PERFORMANCE EXAMINATIONS ARE CONTROLLED MATERIAL TO BE DISTRIBUTED AS FOLLOWS:


a.
AND-320, ASU-330, ASU-200, ARN-200:  LTO


b.
AFZ-100 (1 paper copy only);  AMA-410 (1 paper copy & 1 electronic copy)
	AFZ-100

AMA-410
	1/0

1/1

	
	15.TOTAL  
	2/1


	1. 

  TNG007


	2.
Classroom Training & Curriculum Materials

3.
	6.



FAA
	10.

R/ASR
	12.

BLK 16
	14.

AND-320  
	LTO

	4.
DID-6 & DID-7, FAA-STD-028C, and Block 16.
	5.  


SOW C3.8.1, C3.8.2.4, C3.8.2.5, C3.8.2.6, C3.8.2.7, C3.8.2.8
	7.

LT
	8.

A
	9.
	11.
	13.

BLK 16
	ASU-330

ASU-200
	LTO

LTO

	16.
REMARKS:

12.
CDRLsTNG006 and TNG007 shall be delivered as described below.


A 50% review is a review of 100% of 50% of the course.

-
The Contractor shall deliver 50% curriculum material 90 calendar DARC on CDG.

-
Government will provide comments 30 calendar DA 50% of the curriculum material delivery.

-
The Contractor shall deliver 100% of the curriculum 90 calendar DA the Contractor delivery of the 50% curriculum delivery.

-
The Government Validation of Incorporation of comments 60 calendar DA the Contractor delivers 100% of the curriculum material. 

-
Unless otherwise agreed by the Government, Operational Tryout (OTR) shall be conducted 10 calendar days after Validation of Incorporation of 100% curriculum material delivery.

-
Validation of Incorporation of OTR Comments – 14 calendar days prior to first course conduct.

-
First Course Conduct:  conducted and completed prior to IOC.

-
First Course Validation report shall be delivered 30 calendar days after successful completion of First Course Conduct.

13.
Updates as required by IPRs/TIMs and design/equipment changes.  The Contractor shall use change bars to indicate changes or revisions resulting from the resolution of Government comments.  Asterisk (*) shall indicate new or additional data in the revised submission.  Each submission shall be dated and assigned a document control number.

14.
Electronic submission shall be compatible with Microsoft Word/Office Suite of Products.  All graphics shall be compatible with Microsoft Word/Office Suite of Products.  Initial draft shall be delivered in place at the Contractor’s facility.   The Contractor shall provide 10 copies during the in plant IPR/TIM.


Distribution to Government Addresses:


a.
AND-320, ASU-330, ASU-200, ARN-200:  LTO


b.
AF Specialist Course:  AFZ-100 (1 paper copy only);  AMA-410 (1 paper copy & 1 electronic copy)


c.
AT Controller, AT Supervisor, System Administrator Courses:  ATX-100 (2 paper copies & 1 electronic copy)
	AFZ-100

ATX-100

ARN-200

AMA-410
	BLK 16

BLK 16

LTO

BLK 16

	
	15.TOTAL  
	BLK 16


	1.

  TNG008


	2.
Computer Based Instruction (CBI)

3.
	6.



FAA
	10.

One/R
	12.

BLK 16
	14.

AND-320  
	LTO

	4.

DID-10, FAA-STD-028C
	5.


SOW C3.8.2.9
	7.

DD
	8.

A
	9.
	11.
	13.

AsReq
	ASU-330

ASU-200
	LTO

LTO

	16.
REMARKS:

12. Preliminary draft CBI course:  Prototype CBI lesson with associated storyboard 60 calendar DARO.

13. Sequent deliverables: 30 calendar days after receipt of Government approval.


Final CBI course:  Final delivery after receipt of Government approval of all deliverables storyboards, lessons, and student material and job aids and tests.

14.
CBI course/courseware/CD-ROM shall be delivered without restrictive legends that would prevent the Government from copying and reproducing the materials.
	ATX-100

ARN-200
	3/3

LTO

	
	15.TOTAL
	2/2


	1. 

  TNG009


	2.
Contractor’s Presentation

3.
	6.



FAA
	10.

One/R
	12.

BLK 16
	14.

AND-320  
	LTO

	4.

DID-14, FAA-STD-028C
	5.  


SOW C3.8.2.4, C3.8.2.5, C3.8.2.6, C3.8.2.7, C3.8.2.8
	7.

DD
	8.

A
	9.
	11.
	13.

AsReq
	ASU-330

ASU-200
	LTO

LTO

	16.
REMARKS:

12. Preliminary draft course materials:  120 calendar days prior to the start of first course conduct.


Final course materials:  30 calendar days after Contractor’s presentation.

13. Updates as required by design/equipment changes.

14.
Airway Facilities (AF) course materials to AFZ-100 only.  Air Traffic (AT) course materials to ATX-100 only.
	AFZ-100

(BLK 16)

ATX-100

BLK 16

ARN-200
	2/1

2/1

LTO



	
	15.TOTAL
	4/2


	1. 

  TNG010


	2.
Operational Tryout & Report

3.
	6.



FAA
	10.

One/R
	12.

BLK 16
	14.

AND-320  
	2/0

	4.

DID-15, FAA-STD-028C
	5.


SOW C3.8.2.4, C3.8.2.5, C3.8.2.6, C3.8.2.7, C3.8.2.8
	7.

DD
	8.

A
	9.
	11.
	13.


	ASU-330

ASU-200
	LTO

1/0

	16.
REMARKS:

12. Course materials:  60 calendar days prior to the start of operational tryout.

Corrected course materials and tryout report:  30 calendar days after the end of operational tryout.

14.
Airway Facilities (AF) materials/report to AFZ-100.  Air Traffic (AT) materials/report to ATX-100.


Copies of AF/AT materials/report to AND-320, ASU-330, ASU-200, and ARN-200 per Block 14.


Electronic submission shall be compatible with Microsoft Word/Office Suite of Products.  All graphics shall be compatible with Microsoft Word/Office Suite of Products.
	AFZ-100

(BLK 16)

ATX-100

BLK 16

ARN-200
	1/1

1/1

2/0

	
	15.TOTAL
	7/2


	1. 

  TNG011


	2.
First Course Conduct & Validation Report

3.
	6.



FAA
	10.

One/R
	12.

BLK 16
	14.

AND-320  
	2/0

	4.

DID-16, FAA-STD-028C
	5.


SOW C3.8.2.4, C3.8.2.5, C3.8.2.6, C3.8.2.7, C3.8.2.8
	7.

DD
	8.

A
	9.
	11.
	13.
	ASU-330

ASU-200
	LTO

1/0

	16.
REMARKS:

12.
First course conduct will take place 120 calendar days prior to the initial operational capability date.


Final TASA, CDG, and complete package of training materials:  60 calendar days after First Course Conduct.


Final materials and validation report:  30 calendar days after end of first course conduct.

14.
Airway Facilities (AF) materials/report to AFZ-100.  Air Traffic (AT) materials/report to ATX-100.


Copies of AF/AT materials/report to AND-320, ASU-330, ASU-200, and ARN-200 per Block 14.
	AFZ-100

(BLK 16)

ATX-100

BLK 16

ARN-200
	1/1

1/1

2/0



	
Electronic submission shall compatible with Microsoft Word/Office Suite of Products.  All graphics shall be compatible with Microsoft Word/Office Suite of Products.
	15.TOTAL
	7/2


	1. 

  TNG012


	2.
Certificate of Training

3.
	6.



FAA
	10.

One/R
	12.

BLK 16
	14.

AND-320  
	LTO

	4.


TNG012
	5.


SOW C3.8.1
	7.

LT
	8.

A
	9.
	11.
	13.

AsReq
	ASU-330

ASU-200
	LTO

LTO

	16.
REMARKS:

12. The Contractor shall provide a certificate of training to each student successfully completing a training course.  Certificates of training shall be distributed on the last day of training.

14.
Original copy of the Certificate to the student.


Copy of Orientation, First Article System AF Familiarization, and Engineering Support Services Familiarization training and AF Specialist course to AFZ-100.


Copy of First Article System AT Familiarization, AT Controller, AT Supervisor and System Administrator courses to ATX-100.
	AFZ-100

(BLK 16)

ATX-100

BLK 16

ARN-200
	1/0

1/0

LTO

	
	15.TOTAL
	2/0


	1. 

  TNG013


	2.
COTS Training Materials Report

3.
	6.



FAA
	10.

One/R
	12.

BLK 16
	14.

AND-320  
	LTO

	4.


DID-4, FAA-STD-028C
	5.


SOW C3.8.c.
	7.

LT
	8.

A
	9.
	11.
	13

AsReq
	ASU-330

ASU-200
	LTO

LTO

	16.
REMARKS:

12.
Preliminary Report:  30 calendar DARO; Final 30 calendar days after receipt of Government comments.


	AFZ-100

ATX-100

ARN-200
	1/1

1/1

1/0



	
	15.TOTAL
	3/2


	1. 

  TNG014


	2.
On-the-Job Training

3.
FOR AF TRAINING ONLY
	6.



FAA
	10.

ONE/R
	12.

BLK 16
	14.

AND-320  
	LTO

	4.


DID-OJT, FAA-STD-028C


	5.


SOW C3.8.2.4
	7.


LT
	8.


A
	9.
	11.
	13.


	ASU-330
	LTO

	16.
REMARKS:

12.
The preliminary on-the-job training (OJT) materials shall be delivered 90 calendar days after the final delivery of the Government approved Maintenance Manual, Volume 1, see CDRL DOC006.  The Contractor shall deliver the final OJT training materials 30 calendar days after receipt of Government comments.

14.
Electronic submission shall be compatible with Microsoft Word/Office Suite of Products.  All graphics shall be compatible with Microsoft Word/Office Suite of Products.
	AFZ-100

AMA-410
	1/1

1/1



	
	15.TOTAL
	2/2
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