The Federal Aviation Administration, Security Equipment Integrated Product Team plans to issue a Screening Information Request (SIR) for certified Explosives Detection Systems (EDS).  This procurement is to meet the FAA’s requirement for certified EDS to be deployed at domestic and international airport lobbies.  The EDS will be deployed primarily at Category X, I, and II airports, and is designed/configured for lobby installations and must operate in either stand-alone pass-through or stand-alone single-entry mode.  The SEIPT will release a draft SIR for industry comment on October 26, 2001.  

1.
Equipment description:

a.
Stand Alone Pass-Through

Physical Dimensions

· Weight

10,500 lbs max.

· Length

       27 ft   max.

· Width

         7 ft   max.

· Height

         7 ft   max.

Throughput

     130-bag/ hr min.
      

b.
Single Entry 

Physical Dimensions

· Weight

8,500 lbs max.

· Length

       21 ft max.

· Width

         7 ft max.

· Height

         7 ft max.

Throughput         
     100-bag/hr min.

Note:  Physical dimensions include input/output conveyors.

2.
Procurement schedule:

The procurement schedule is accelerated to accommodate SEIPT requirements for FY ’02.  The anticipated procurement schedule is as follows:

Activity






Completed By

Release of Draft SIR for industry comment


October 26, 2001

Release of Final SIR





November 19, 2001

Vendor proposals due





January 4, 2002

Delivery and Installation of Test Articles


February 11, 2002

Proposal Evaluations and Operational Test


And Evaluation




April 23, 2002

Contract Award





April 26, 2002

Minimum requirements:  Prior to receipt of proposals, equipment must be certified by the William J. Hughes Technical Center in Atlantic City, NJ.   Vendors interested in certification testing may contact Lok Koo, Certification Test Director, at 609-485-4840 to schedule certification testing

The SEIPT plans to re-open the SIR in 3rd Quarter 2002 to allow additional interested vendors the opportunity to achieve equipment certification by the William J. Hughes Technical Center.  

3.
Anticipated Contract:

Period of Performance:  one year with one 1-year option

Minimum Quantity Purchase:  2

Maximum Quantity Purchase:  184

Delivery Schedule:  Delivery begins June 2002.  The planned requirement is initially 10 units per month increasing to 20 units per months by January 2003.

4.
Point of Contact:

Kimberley Branch, Contracting Officer, 703-796-7118

Kimberley.Branch@faa.gov

