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E1.0  CLAUSES AND PROVISIONS INCORPORATED BY REFERENCE

This contract incorporates by reference one or more provisions or clauses with the same force and effect as if they were given in full text.  Upon request, the Contracting Officer (CO) will make the full text available, or offerors and contractors may obtain the full text via Internet from the Federal Aviation Administration (FAA) home page (http://www.faa.gov). 

Clause #
Clause Title
        Date

3.10.4-1
Contractor Inspection Requirements 

April 1996

3.10.4-2
Inspection of Supplies--Fixed-Price
April 1996

3.10.4-4
Inspection of Services - Both Fixed-Price & Cost Reimbursement
April 1996

3.10.4-5
Inspection-Time-and-Materials and Labor-Hour
April 1996

3.10.4-15
Certificate of Conformance
April 1996

3.10.4-13
Higher-Level Contract Quality Requirement
April 1996

3.10.4-16
Responsibility for Supplies
April 1996

E2.0 INSPECTION AND ACCEPTANCE

Note: The first digit in the CLIN number represents the period of performance. Zero (0) equals the base period, while the numbers 1-9 represent the option periods. 

CLIN
Inspection
Acceptance

0001 Preproduction Multimode Digital Radios
Preliminary Inspection by Quality and Reliability Officer (QRO); Final Inspection upon completion of SAT at WJHTC.
Preliminary Acceptance by COTR representative at WJHTC. FAA Form 256 will be utilized.  Final Acceptance by CO designee.

X002

Multimode Digital Radios
Upon review of FAA Form 256.
Preliminary Acceptance by QRO after review of PAT test results. Final Acceptance by CO designee.  FAA Form 256 will be used.  

X003  Installation and Supplemental Services
Inspection at site by COTR or assigned representative.
Acceptance will be performed by the COTR and coordinated with site upon successful completion of SAT.  FAA Form 4650-12 will be used.  The CO will make Final Acceptance.

X004 Managerial, Technical, and Engineering Support Services
As defined in the Task Order.
As defined in the Task Order.

X005 Contractor Depot Logistics Support
As defined in the Task Order.
As defined in the Task Order.


