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E1.0  CLAUSES AND PROVISIONS INCORPORATED BY REFERENCE

This contract incorporates by reference one or more provisions or clauses with the same force and effect as if they were given in full text.  Upon request, the Contracting Officer will make the full text available, or offerors and contractors may obtain the full text via Internet from the Federal Aviation Administration (FAA) home page (http://www.faa.gov). 

Clause #
Clause Title
Date

3.10.4-1
Contractor Inspection Requirements 

April 1996

3.10.4-2
Inspection of Supplies--Fixed-Price
April 1996

3.10.4-4
Inspection of Services - Both Fixed-Price & Cost Reimbursement
April 1996

3.10.4-5
Inspection-Time-and-Materials and Labor-Hour
April 1996

3.10.4-15
Certificate of Conformance
April 1996

3.10.4-13
Higher-Level Contract Quality Requirement
April 1996

3.10.4-16
Responsibility for Supplies
April 1996

E2.0 INSPECTION AND ACCEPTANCE

Note: The first digit in the CLIN number represents the period of performance. 0 equals the base period, while the numbers  1-9 represent the option periods. 

CLIN
Inspection
Acceptance

0001 Preproduction Multimode Digital Radios
Preliminary Inspection by QRO; Final Inspection upon completion of SAT at WJHTC
Preliminary Acceptance by COTR representative at WJHTC. FAA Form 256 will be utilized.  Final Acceptance by CO

X002

Multimode Digital Radios
Upon review of FAA Form 256 and FAA Form 4600/4650
Preliminary acceptance by QRO after review of PAT test results. Final Acceptance by CO

X003  Installation and Supplemental Services
Inspection at site by COTR or assigned representative
Acceptance will be performed by the COTR and coordinated with site upon successful completion of SAT.  FAA Form 256 shall be used.  Final acceptance will be made by the Contracting Officer.

X004 Managerial, Technical, and Engineering Support Services
As defined in the Task Order
As defined in the Task Order

X005 Contractor Depot Logistics Support
As defined in the Task Order
As defined in the Task Order

X006 MDR Training Development and Implementation
As defined in the Task Order
As defined in the Task Order

E3.0 QUALITY ASSURANCE REQUIREMENTS

The Contractor shall provide and maintain a quality assurance program.  This program shall be documented, and shall provide for the procedures and controls to be utilized by the Contractor and/or subcontractor(s), if applicable, for assuring that all requirements of the contract are met.  As a minimum, this program shall provide for:


a.  A quality assurance (QA) organization that has sufficient responsibility and authority to identify and evaluate quality problems, and to initiate, recommend or provide solutions;


b.  Procedures and controls to assure adequate configuration management during all operations through final acceptance;


c.  Controls to assure that all inspection and testing is performed in compliance with contract requirements and that all test data is complete, correct, traceable, repeatable, and acceptable;


d.  Maintenance of a proper record keeping function to provide objective evidence and traceability of operations performed;


e.  If applicable, procedures and controls for assuring that all software products or services procured from subcontractors conform to contract requirements;


f.  Procedures and controls to assure that all documentation is adequately reviewed and meets contract requirements;


g.  Procedures and controls for the prevention of deficiencies, detection and analysis of deficiencies when they do occur, as well as procedures for corrective action;


h.  A system of periodic internal quality audits or review to verify whether quality activities and related results are in compliance with planned arrangements, and to verify that the QA program is performing effectively.

E4.0 ASSIGNMENT OF QUALITY RELIABILITY OFFICER (QRO)

The Government’s Quality and Reliability Officer (QRO), designated by the Government, will not be situated at the Contractor’s facility.  The Contractor shall ensure that when the QRO is in the contractor’s facility a room, with a desk and phone. Additional administrative assistance such as access to a computer with internet access, copier, and fax machine will also be required.  The QRO will use this room while in the  Contractor’s facility for the purpose of performing quality inspections. 

The QRO has the authority to verify that the Contractor’s quality system complies with contract requirements.  The QRO also has the authority to witness, inspect, and accept or reject supplies provided under this contract.

Prior to any shipment, the Contractor shall submit to the QRO for inspection and preliminary review all supplies which are subject to final Government inspection and acceptance at destination.  Preliminary acceptance by the QRO constitutes verification by the Government that supplies comply with all contract requirements which are to be completed prior to shipment, including satisfactory completion of factory tests.  The Contractor shall correct any supplies that the QRO determines are noncompliant with the MDR requirements prior to shipment.

The Contractor shall submit all other supplies, except those supplies specified to be accepted by the Contracting Officer, to the QRO for preliminary inspection and acceptance prior to shipment.   Final acceptance and passage of title to the Government will occur at destination for all supplies subject to preliminary acceptance.

Unless otherwise specified in this contract, the Contractor shall provide written notification to the QRO 2 workdays prior to: (1) the performance of the Contractor’s inspection or test; and (2) the date the Contractor requests the Government’s inspection of supplies or services.

E5.0 INSPECTION AND ACCEPTANCE

E.5.1.1 PRELIMINARY INSPECTION AND ACCEPTANCE

Inspection and test associated with preliminary Government acceptance of systems components and aggregates, including all Hardware/Equipment, along with all Software, Firmware and Interface requirements shall be performed by the Contractor at the Contractor’s plant and shall be witnessed by the Government’s Quality and Reliability Officer (QRO).   Additionally, the Government reserves the right to randomly perform additional preliminary acceptance testing.  Thirty days prior to the performance of such additional testing, the Government shall notify the Contractor of the general testing requirements.

Preliminary Government acceptance shall be made by the Government QRO at the Contractor’s plant.

E.5.1.2 FINAL INSPECTION AND ACCEPTANCE

Inspection and Final Acceptance by the Government of all Supplies delivered during performance of this contract shall be performed at the Contractor’s plant or facility by the Government.  Inspection and testing performed prior to final acceptance shall be in accordance with the final acceptance test procedures to be mutually agreed upon by the Government and the Contractor prior to delivery of the first supplies. 

E.5.1.3 INSTALLATION INSPECTION AND ACCEPTANCE

Installation Inspection and Acceptance shall be performed by the Government at the installation site in accordance with the installation acceptance test procedures to be mutually agreed upon by the Government and the Contractor prior to installation of the first radio system.

E6.0 INSPECTION AND ACCEPTANCE OF CONTRACT DATA REQUIREMENTS

Contract data requirements shall be inspected and accepted in accordance with CDRL Forms shown in Section J.

