J.4 LIST OF ACRONYMS





AAF�
Airway Facility Services�
�
AAR�
Office of Aviation Research �
�
AAT�
Air Traffic Services�
�
ABU  �
Office of Budget�
�
ADP�
Automated Data Processing �
�
ADTN�
Administrative Data Transmission Network�
�
AIP�
Airport Improvement Plan�
�
AMC�
Aeronautical Center�
�
AND�
Office of Communication, Navigation & Surveillance Systems�
�
ANS�
FAA NAS Implementation Support �
�
AOR�
Office of Operations Research�
�
AOS�
Operational Support�
�
ARA�
Office of Research and Acquisitions�
�
ARS�
Air Traffic Systems Requirements Services�
�
ARTCC�
Air Route Traffic Control Center�
�
ASD�
Programming and Financial Management Division�
�
AT�
Air Traffic�
�
ATC�
Air Traffic Control�
�
ATCRBS�
Air Traffic Control Radar Beacon S �
�
ATO�
Associate Technical Officer�
�
ATS�
Air Traffic Services�
�
AUA�
Air Traffic Systems Development �
�
CAD�
Computer Aided Design�
�
CAEG�
Computer Aided Engineering Graphics �
�
CAI�
Contractor Acceptance Inspection�
�
CBAS �
Cost/Benefit Analysis System�
�
CBI�
Computer Based Instruction�
�
CCB�
Configuration Control Board �
�
CCD�
Configuration Control Decision�
�
CDLS�
Contractor Depot Logistics Support�
�
CE�
Cost Estimating�
�
CEM�
Cost Estimating Model�
�
CIP�
Capital Investment Plan�
�
CM�
Configuration Management�
�
CM/STAT�
Configuration Management  Status Accounting�
�
CMD�
Center for Management Development�
�
CMLS�
Contract Maintenance and Logistics Support�
�
CMS�
Costs Management System�
�
CMT�
Cost Management Tool�
�
CO�
Contracting Officer �
�
COTR�
Contracting Officer’s Technical Representative�
�
COTS�
Commercial Off-the-Shelf�
�
CPFS�
Computer Program Functional Specifications�
�
CPMIS�
Consolidated Personnel Management Information System�
�
CRS�
Contractor Repair Service�
�
CSR�
Contract Status Report�
�
DAFIS�
Departmental Accounting and Financial Information System  �
�
DBMS�
DataBase Management System�
�
DCI�
Documentation and Configuration Index�
�
DME�
Distance Measuring Equipment�
�
DMN�
Data Multiplexing Network�
�
DOCCON�
Documentation and Configuration Identification System�
�
DOD�
Department of Defense�
�
DOT�
Department of Transportation�
�
EA�
Environmental Assessments�
�
EARTS�
Enroute Automated Radar Tracking System�
�
ECCAF�
Electronic Class and Course Schedule AF�
�
ECM�
Electromagnetic Countermeasures�
�
ECP�
Engineering Change Proposal �
�
EDB�
Engineering Database�
�
EDDA�
Environmental Due Diligence Audits�
�
EIS�
Environmental Impact Statements�
�
EIT�
Engineer in Training�
�
F&E�
Facilities and Equipment�
�
FAA�
Federal Aviation Administration�
�
FAS�
Frequency Assignment Reviews and Subcommittee�
�
FAST�
Frieman Analysis of System Technique�
�
FDDI�
Fiber Data Distribution Interface�
�
FLCM�
Facility Life-Cycle Management�
�
FMECA�
Failure Modes Effects  and Criticality Analysis�
�
FMO�
Frequency Management Officers�
�
FOTS�
Fiber Optics Transmission Systems�
�
FMS�
Financial Management System�
�
FSEP�
Facility Service and Equipment Profile�
�
FSR�
Financial Status Review�
�
FSS�
Flight Service Station�
�
FST�
Fuel Storage Tank�
�
GAO�
General Accounting Office�
�
GFP�
Government Furnished Property�
�
GSIP�
General Site Implementation Plans�
�
GTI�
Government Technical Interpreter�
�
GUI�
Graphical User Interfaces�
�
HAZMAT�
Hazardous Material�
�
HQ�
Headquarters  �
�
HVAC�
Heating, Ventilation, & Air Conditioning �
�
ILS�
Integrated Logistics Support�
�
ILSP�
Integrated Logistics Support Plans�
�
IMCS�
Interim Monitor and Control Systems�
�
IOC�
Initial Operating Capability�
�
IOT&E�
Independent Operational Test and Evaluation�
�
IP�
Internet Protocol�
�
IRD�
Interface Requirements Documents�
�
ISR�
In Service Review �
�
JAI �
Joint Acceptance and Inspection�
�
JTIDS�
Joint Tactical Information Distribution System�
�
LACT�
Locally Arranged and Conducted Training�
�
LAN�
Local area Network�
�
LCC  �
Life-Cycle Cost�
�
LCCA�
Life-Cycle Cost Analysis�
�
LDR�
Labor Distribution Reporting�
�
LOA�
Letter  of Authorization�
�
LSA�
Logistics Support Analysis�
�
MAIP�
Maintenance Automation Implementation Plan�
�
MAR�
Major Acquisition Review�
�
MCC�
Maintenance Control Center�
�
MCI�
Master Configuration Index�
�
MD�
Material Data �
�
MDFM�
Material Data Forecasting Module�
�
MIS�
Management Information System�
�
MLS�
Microwave Landing System�
�
MMS�
Maintenance Management System�
�
MNS�
Mission Need Statement�
�
MOA�
Memorandum of agreement�
�
MRD�
Maintenance Requirements Document�
�
MSS�
Master Scheduling System�
�
NAILS�
NAS Integrated Logistics Support�
�
NAILSMT �
NAILS Management Team�
�
NAS�
National Airspace System�
�
NASA�
National Aeronautics and Space Administration�
�
NASI�
NAS Information System �
�
NASII�
NAS Implementation Issue�
�
NCP�
NAS Change Proposal �
�
NEPA�
National Environmental Policy Act�
�
NIIC�
NAS Implementation Issue Committee�
�
NIMS             �
NAS Infrastructure Management System�
�
NISC�
NAS Implementation Support Contract�
�
NISC II�
NISC follow-on contract�
�
NLPL�
National Local Patch Library�
�
NMENU�
NAS Development Planning Menu�
�
NOAA�
National Oceanographic and Atmospheric Administration�
�
NOCC�
National Operation Control Center�
�
NTIA�
National Telecommunications and Information Administration�
�
O&M�
Operation and Maintenance�
�
OCC�
Operational Control Center�
�
OEHS�
Occupational and Environmental Hygiene  and Safety�
�
OJT�
On-the-job Training�
�
OLSS�
On-line Status System�
�
OMB�
Office of Management and Budget�
�
OPI�
Office of Primary Interest�
�
OPS�
Operations�
�
ORD�
Operational Readiness Demonstrations�
�
OSHA�
Occupational Safety and Health Administration�
�
PA�
Project Authorization�
�
PAD�
Packet Assembler/Disassembler�
�
PCB&T�
Personnel Compensation & Benefits Forecasting Obligation Reporting System�
�
PDE�
Post Delivery Enhancement �
�
PE�
Professional Engineer �
�
PEP�
Performance Evaluation Plan�
�
PIP �
Program/Project Implementation Plans�
�
PM�
Program Management �
�
PMO�
Program Management Office�
�
PMP�
Program Management Plan�
�
PMS�
Program Management System�
�
PO�
Program Office�
�
POCC�
Prototype Operational Control Center�
�
PRICE�
Parametric Review of Information for Cost and Evaluation�
�
PSR�
Program Status Review�
�
PSRB�
Project Status Review Board�
�
PTR�
Program Trouble Report�
�
R&D�
Research and Development  �
�
RAPCON�
Radar Approach Control�
�
RAS�
Risk Analysis System�
�
RDBMS�
Relational Data Base Management System �
�
RED�
Research, Engineering, & Development�
�
RMA�
Reliability, Maintainability and Availability�
�
RMM�
Remote Maintenance Monitoring�
�
RMS�
Remote Monitoring System�
�
RPMES�
Regional Program Manager for Environment and Safety�
�
RSHM�
Regional Safety and Health Manager�
�
RSP�
Refurbish Structures Program�
�
RTP�
Regional Tracking Program�
�
SAS�
Statistical Analysis System�
�
SCR�
System Change Request�
�
SETA�
System Engineering and Technical Assistance�
�
SIP�
Site Implementation Plan�
�
SIR�
Screening Information Request�
�
SM�
Subcontractor Management�
�
SOW�
Statement of Work�
�
SPM�
Spares Planning Model�
�
SRB�
Software  Revisions Bulletins�
�
SSAS�
Staffing Standards Analysis System�
�
TACAN�
Tactical Air Navigation�
�
TCAS�
Traffic Alert and Collision Avoidance System�
�
TCP�
Transfer Control Protocol�
�
TDA�
Terrain Data Analysis�
�
TDB�
Training Data Base�
�
TES�
Technical Employee Suggestions�
�
TM&O�
Telecommunications Maintenance and Operations�
�
TRACON�
Terminal Radar Approach Control�
�
VNTSC�
Volpe National Transportation Services Center�
�
WAN�
Wide Area Network�
�
WIS�
Workload Information System�
�
WP�
Work Plan�
�
WWW�
World Wide Web�
�
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