DELIVERY ORDER 3

Statement of Work 

1. SCRSP Support – The contractor shall act as an advisor to the U.S. Panel Member of the ICAO Surveillance and Conflict Resolution Systems Panel (SCRSP) in the area of monitoring the operational performance of TCAS.  In this role, the contractor shall chair the Monitoring and Enhancements Subgroup of Working Group 2; coordinate U.S. monitoring and analyses of TCAS performance with similar activities being performed by other States; and serve as the ACAS Regional Evaluation Center for the Americas in support of the ICAO mandated implementation of ACAS.  The contractor shall also support the U.S. Panel Member by participating in the Working Group 2 Airborne Separation Assurance System (ASAS) Subgroup to ensure that operational related issues are properly identified and addressed. 

2. TCAS II Version 7 Data Base Establishment and Use ( The contractor shall continue to collect TCAS II Version 7 operational data through the use of cockpit observers, FAA ATC radar and voice tapes, and pilot, observer, and controller questionnaires.  The contractor shall establish and maintain a database consisting of all relevant TCAS II Version 7 data collected. 

3. Event Analysis ( The contractor shall collect, process and analyze ATC radar and communications data relevant to significant events for TCAS II Version 7 and TCAS II Version 6.04A Enhanced.  These data shall be correlated with comments provided by pilots, observers, and controllers.  The contractor shall analyze all available data to determine the impact of TCAS on the NAS, individual controllers, and specific geographic locations within the NAS; the effectiveness of the TCAS II Version 7 logic in the operational environment; and the proper implementation of the TCAS algorithms.  These analyses will be conducted for all reported significant events as defined by the TCAS Project Office.  

4. Preparation of TTP Newsletters ( The contractor shall develop and distribute to the aviation industry three TCAS Newsletters, at approximately equal intervals, during the period of performance of this delivery order.  The Newsletters should concentrate on discussing the performance of TCAS Version 7 and on lessons learned through the collection and analyses of TCAS Version 7 data.  

5. TCAS Project Office Support ( The contractor shall provide technical, engineering, and program support to the TCAS Project Office and other organizations as directed by the TCAS Project Manager.  Such support shall include, but is not limited to, assisting the Project Office in developing and tracking program activities to ensure issues raised during the various TCAS II Version 7 implementation and evaluation programs are properly identified and resolved; representing the Project Office in industry forums where TCAS and other collision avoidance applications are being discussed or developed; monitoring and assessing avionics performance in the NAS; updating crew training programs in accordance with FAA-approved guidelines for TCAS pilot training programs; assisting the FAA in the development of procedures to be used by flight crews in operating TCAS in both domestic and international airspace; and assisting the appropriate FAA organizations in evaluating pilot and controller training programs and requirements.  

DELIVERY ORDER 3

Schedule of Deliverables

1. Event Analysis: 

Event Analysis letter reports as required

2. TCAS II Version 7 Report: 

Draft
July 31, 2002

Final
September 15, 2002

3. Development and Update of TCAS Documents:

TCAS Newsletters
120 DACA
 




240 DACA
 




360 DACA

Note:  Three copies of each deliverable will be provided to the FAA; two will be provided for use by AIR-130 (Mr. Kevin Bridges) and one for the Contracting Officer.

