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E.1	3.1-1 CLAUSES AND PROVISIONS INCORPORATED BY REFERENCE (JUNE 1996)





This screening information request (SIR) or contract, as applicable, incorporates by reference one or more provisions or clauses with the same force and effect as if they were given in full text.  Upon request, the Contracting Officer will make the full text available, or offerors and contractors may obtain the full text via Internet from the Federal Aviation Administration (FAA) home page (http://www.faa.gov). 





	3.10.4-2	Inspection of Supplies--Fixed-Price			April 1996


	3.10.4-4	Inspection of Services - Both Fixed-Price &		April 1996


			Cost Reimbursement


	3.10.4-5	Inspection-Time-and-Materials and Labor-Hour	April 1996	3.10.4-13*	Higher-Level Contract Quality Requirement	April 1996


	3.10.4-16	Responsibility for Supplies				April 1996


	





	*Insert shall read: “ANSI/ASCQ Q-9003-1994, ‘Quality Systems-Model for


	 Quality Assurance in Final Inspection and Test’” 








E.2	SOFTWARE QUALITY ASSURANCE REQUIREMENTS





The Contractor shall provide and maintain a software quality assurance program.  This program shall be documented, and shall provide for the procedures and controls to be utilized by the Contractor and/or subcontractor(s), if applicable, for assuring that all requirements of the contract are met.  As a minimum, this program shall provide for:





	a.  A quality assurance (QA) organization that has sufficient responsibility and authority to identify and evaluate quality problems, and to initiate, recommend or provide solutions;





	b.  Procedures and controls to assure adequate configuration management during all operations through final acceptance;





	c.  Controls to assure that all inspection and testing is performed in compliance with contract requirements and that all test data is complete, correct, traceable, repeatable, and acceptable;





	d.  Maintenance of a proper record keeping function to provide objective evidence and traceability of operations performed;





	e.  If applicable, procedures and controls for assuring that all software products or services procured from subcontractors conform to contract requirements;





	f.  Procedures and controls to assure that all documentation is adequately reviewed and meets contract requirements;





	g.  Procedures and controls for the prevention of software deficiencies, detection and analysis of deficiencies when they do occur, as well as procedures for corrective action;





	h.  A system of periodic internal quality audits or review to verify whether quality activities and related results are in compliance with planned arrangements, and to verify that the QA program is performing effectively.








E.3	ASSIGNMENT OF QUALITY RELIABILITY OFFICER (QRO)





The following provisions are a part of this contract.





(a)  The Government’s Quality and Reliability Officer (QRO) assigned to this contract, and designated as such by the Government, has the authority to verify that the Contractor’s quality system complies with contract requirements, including the Contractor’s Quality System Plan (QSP) (if applicable), to witness tests, and to inspect and accept or reject supplies provided under this contract.





(b)  Prior to shipment thereof, the Contractor shall submit to the QRO, for inspection and acceptance, all supplies which are subject to final Government inspection and acceptance at the Contractor’s facilities.  Acceptance by the QRO constitutes verification by the Government that supplies comply with all contract requirements which are to be completed prior to shipment, including satisfactory completion of factory tests.  Any supplies determined by the QRO to be nonconforming shall be corrected prior to shipment.  All other supplies, except those specified to be accepted by the Contracting Officer, shall be submitted to the QRO for final inspection and acceptance prior to shipment.





(c)  Failure of the Contractor to maintain and operate a Quality System in accordance with the terms of the contract may, based upon a written determination of the QRO (and consistent with the quality system requirements of the contract), be grounds for rejection of affected supplies.





(d)  The Contractor shall provide appropriate office space for the QRO and


his/her staff for the performance of Government evaluations and administrative functions.  The office area shall be secure to accommodate meetings of a sensitive nature.  File cabinets and suitable desks, both with locking capabilities, typewriters and chairs, all in good repair, and other miscellaneous office equipment, as required, shall be supplied by the Contractor.  The Contractor shall provide secretarial help, as required by the QRO, for typing documents related to the contract.  A telephone shall be provided to each desk, with no less than one line per two QRO staff members.  The cost of long distance calls placed by the QRO staff will be borne by the Government.  The Contractor shall provide parking space to the extent available.  In the event a change in location of the QRO staff is required, Contractor/QRO coordination will take place in order to facilitate Government planning and implementation of a smooth transition.





(e)  Notification of Readiness for Inspection.  Unless otherwise specified in the contract, the Contractor shall notify the designated resident QRO in writing within 2 workdays (7 workdays if there is not a resident FAA QRO) of the time (1) when Contractor inspection or tests will be performed in accordance with the conditions of the contract and (2) when the supplies or services performed will be ready for government inspection.








E.4	INSPECTION AND ACCEPTANCE





Preliminary Government acceptance of systems components and aggregates, including all Hardware/Equipment, along with all Software, Firmware and Interface requirements shall be made by the Government QRO at the Contractor’s plant.


E.4.1	FINAL INSPECTION AND ACCEPTANCE





Inspection and Final Acceptance by the Government of all Supplies delivered during performance of this contract shall be performed at the Contractor’s plant or facility by the Government.  Inspection and testing performed prior to final acceptance shall be in accordance with the final acceptance test procedures to be mutually agreed upon by the Government and the Contractor prior to delivery of each delivery order.


E.4.2	INSTALLATION INSPECTION AND ACCEPTANCE





Installation Inspection and Acceptance shall be performed by the Government at the installation site in accordance with the installation acceptance test procedures to be mutually agreed upon by the Government and the Contractor.











E.5	INSPECTION AND ACCEPTANCE OF CONTRACT DATA REQUIREMENTS





Contract data requirements shall be inspected and accepted in accordance with CDRL Forms shown in Section J.
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