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B1.0 IDENTIFICATION OF SERVICES

The Contractor shall provide the following supplies and services in accordance with (IAW) the terms and conditions of this contract, for the period of performance identified in section F.2 and other terms and conditions of the contract.

CLIN
DESCRIPTION
QTY/

PRICE
Reference Statement of Work 

(J-1) Paragraph

0001
Pre-Production Multimode Digital Radio (MDR)
See B.4
3.0; 3.1.1; 3.1.2; 3.1.3; 3.1.4; 3.1.5; 3.2.1; 3.2.2; 3.2.3; 3.2.6; 3.2.7; 3.3.5; 3.3.6.1; 3.3.7; 3.5.1; 3.5.2; 3.5.3; 3.6; 3.7.1; 3.7.8; 3.7.9

0002
Multimode Digital Radio Production
B.5 
3.0; 3.1.1; 3.1.2; 3.1.3; 3.1.4; 3.1.5.1; 3.1.5.3; 3.1.5.4; 3.2.1; 3.2.2; 3.2.3; 3.2.4; 3.2.5; 3.2.7; 3.3.5; 3.3.6.2; 3.5.1; 3.5.2; 3.5.4; 3.6; 3.7.1; 3.7.8; 3.7.9

0003
Installation and Supplemental Services for MDR
B.6 
3.5.2; 3.5.5; 3.5.6; 4.0

0004
Technical and Engineering Support
B.7


0005
Contractor Depot Logistics Support (CDLS) (Requirements)
B.8
3.7.4; 3.7.6; 5.2

0006
MDR Training Development and Implementation (Requirements)
B.9 
3.7.10

0009
Performance Incentive
B.12
H16.0

1002
Multimode Digital Radio Production
B.5
3.0; 3.1.1; 3.1.2; 3.1.3; 3.1.4; 3.1.5.1; 3.1.5.4; 3.2.1; 3.2.2; 3.2.3; 3.2.4; 3.2.7; 3.3.5.2; 3.5.1; 3.5.2; 3.5.4; 3.6; 3.7.1; 3.7.8

1003
Installation and Supplemental Services or MDR
B.6
3.5.2; 3.5.5; 3.5.6; 4.0

1004
Technical and Engineering Support
B.7


1005
Contractor Depot Logistics Support (CDLS) (Requirements)
B.8
3.7.4; 3.7.6; 5.2

1006
MDR Training Development and Implementation (Requirements)
B.9
3.7.10

1007
Reprocurement (Life Cycle Service) Data – (Option)
B.10 
5.3

1008
Provide an Extended Warranty  (Option)
B.11
H14.0

2002
Multimode Digital Radio Production
B.5
3.0; 3.1.1; 3.1.2; 3.1.3; 3.1.4; 3.1.5.1; 3.1.5.4; 3.2.1; 3.2.2; 3.2.3; 3.2.4; 3.2.7; 3.3.5.2; 3.5.1; 3.5.2; 3.5.4; 3.6; 3.7.1; 3.7.8

2003
Installation and Supplemental Services for MDR)
B.6
3.5.2; 3.5.5; 3.5.6; 4.0

2004
Technical and Engineering Support
B.7


2005
Contractor Depot Logistics Support (CDLS) (Requirement)
B.8
3.7.4; 3.7.6; 5.2

2006
MDR Training Development and Implementation (Requirement)
B.9
3.7.10

2007
Reprocurement (Life Cycle Service) Data – (Option)
B.10 
5.2.2

2008
Provide an Extended Warranty (Option)
B.11
H14.0

3002
Multimode Digital Radio Production
B.5
3.0; 3.1.1; 3.1.2; 3.1.3; 3.1.4; 3.1.5.1; 3.1.5.4; 3.2.1; 3.2.2; 3.2.3; 3.2.4; 3.2.7; 3.3.5.2; 3.5.1; 3.5.2; 3.5.4; 3.6; 3.7.1; 3.7.8

3003
Installation and Supplemental Services for MDR
B.6
3.5.2; 3.5.5; 3.5.6; 4.0

3004
Technical and Engineering Support
B.7


3005
Contractor Depot Logistics Support (CDLS) (Requirement)
B.8
3.7.4; 3.7.6; 5.2

3006
MDR Training Development and Implementation (Requirement)
B.9
3.7.10

3007
Reprocurement (Life Cycle Service) Data – (Option)
B.10 
5.3

3008
Provide an Extended Warranty (Option)
B.11
H14.0

4002
Multimode Digital Radio Production
B.5
3.0; 3.1.1; 3.1.2; 3.1.3; 3.1.4; 3.1.5.1; 3.1.5.4; 3.2.1; 3.2.2; 3.2.3; 3.2.4; 3.2.7; 3.3.5.2; 3.5.1; 3.5.2; 3.5.4; 3.6; 3.7.1; 3.7.8

4003
Installation and Supplemental Services for MDR
B.6
3.5.2; 3.5.5; 3.5.6; 4.0

4004
Technical and Engineering Support
B.7


4005
Contractor Depot Logistics Support (CDLS) (Requirement)
B.8
3.7.4; 3.7.6; 5.2

4006
MDR Training Development and Implementation (Requirement)
B.9
3.7.10

4007
Reprocurement (Life Cycle Service) Data – (Option)
B.10 
5.3

4008
Provide an Extended Warranty  (Option)
B.11
H14.0

5002
Multimode Digital Radio Production 
B.5
3.0; 3.1.1; 3.1.2; 3.1.3; 3.1.4; 3.1.5.1; 3.1.5.4; 3.2.1; 3.2.2; 3.2.3; 3.2.4; 3.2.7; 3.3.5.2; 3.5.1; 3.5.2; 3.5.4; 3.6; 3.7.1; 3.7.8

5003
Installation and Supplemental Services for MDR
B.6
3.5.2; 3.5.5; 3.5.6; 4.0

5004
Technical and Engineering Support
B.7


5005
Contractor Depot Logistics Support (CDLS) (Requirement)
B.8
3.7.4; 3.7.6; 5.2

5006
MDR Training Development and Implementation (Requirement)
B.9
3.7.10

5007
Reprocurement (Life Cycle Service) Data – (Option)
B.10 
5.3

5008
Provide an Extended Warranty  (Option)
B.11
H14.0

6002
Multimode Digital Radio Production
B.5
3.0; 3.1.1; 3.1.2; 3.1.3; 3.1.4; 3.1.5.1; 3.1.5.4; 3.2.1; 3.2.2; 3.2.3; 3.2.4; 3.2.7; 3.3.5.2; 3.5.1; 3.5.2; 3.5.4; 3.6; 3.7.1;3.7.8

6003
Installation and Supplemental Services for MDR
B.6
3.5.2; 3.5.5; 3.5.6; 4.0

6004
Technical and Engineering Support
B.7


6005
Contractor Depot Logistics Support (CDLS) (Requirement)
B.8
3.7.4; 3.7.6; 5.2

6006
MDR Training Development and Implementation (Requirement)
B.9
3.7.10

6007
Reprocurement (Life Cycle Service) Data – (Option)
B.10 
5.3

6008
Provide an Extended Warranty  (Option)
B.11
H14.0

7002
Multimode Digital Radio Production
B.5
3.0; 3.1.1; 3.1.2; 3.1.3; 3.1.4; 3.1.5.1; 3.1.5.4; 3.2.1; 3.2.2; 3.2.3; 3.2.4; 3.2.7; 3.3.5.2; 3.5.1; 3.5.2; 3.5.4; 3.6; 3.7.1; 3.7.8

7003
Installation and Supplemental Services for MDR
B.6
3.5.2; 3.5.5; 3.5.6; 4.0

7004
Technical and Engineering Support
B.7


7005
Contractor Depot Logistics Support (CDLS) (Requirement)
B.8
3.7.4; 3.7.6; 5.2

7006
MDR Training Development and Implementation (Requirement)
B.9
3.7.10

7007
Reprocurement (Life Cycle Service) Data – (Option)
B.10 
5.3

7008
Provide an Extended Warranty  (Option)
B.11
H14.0

8002
Multimode Digital Radio Production
B.5
3.0; 3.1.1; 3.1.2; 3.1.3; 3.1.4; 3.1.5.1; 3.1.5.4; 3.2.1; 3.2.2; 3.2.3; 3.2.4; 3.2.7; 3.3.5.2; 3.5.1; 3.5.2; 3.5.4; 3.6; 3.7.1;3.7.8

8003
Installation and Supplemental Services for MDR
B.6
3.5.2; 3.5.5; 3.5.6; 4.0

8004
Technical and Engineering Support
B.7


8005
Contractor Depot Logistics Support (CDLS) (Requirement)
B.8
3.7.4; 3.7.6; 5.2

8006
MDR Training Development and Implementation (Requirement)
B.9
3.7.10

8007
Reprocurement (Life Cycle Service) Data – (Option)
B.10 
5.3

8008
Provide an Extended Warranty  (Option)
B.11
H14.0

9002
Multimode Digital Radio Production
B.5
3.0; 3.1.1; 3.1.2; 3.1.3; 3.1.4; 3.1.5.1; 3.1.5.4; 3.2.1; 3.2.2; 3.2.3; 3.2.4; 3.2.7; 3.3.5.2; 3.5.1; 3.5.2; 3.5.4; 3.6; 3.7.1; 3.7.8

9003
Installation and Supplemental Services for MDR
B.6
3.5.2; 3.5.5; 3.5.6; 4.0

9004
Technical and Engineering Support
B.7


9005
Contractor Depot Logistics Support (CDLS) (Requirement)
B.8
3.7.4; 3.7.6; 5.2

9006
MDR Training Development and Implementation (Requirement)
B.9
3.7.10

9007
Reprocurement (Life Cycle Service) Data – (Option)
B.10 
5.3

9008
Extended Warranty (Option)
B.11
H14.0

B2.0 BASE PERIOD

The base period of the contract is fourteen (14) months or ______ months from the time of contract award (anticipated 31 July 2001-30 September 2002).  CLINS and subCLINs beginning with zero (0) are applicable during this contract period.  

The total ceiling price for the base period is $_________.

B3.0 OPTIONS TO EXTEND CONTRACT PERIOD

There are nine (9) options to extend the term of the contract. If exercised IAW F3.0 each option successively extends the period of performance for twelve (12) months from the end of the previous period except Option 9 which extends the period ten (10) months.

Not withstanding the above, nothing contained in this contract prevents the Government from exercising the options and ordering against the associated CLINs earlier than the stated time period.

CLINs and subCLINs beginning with the number of the Option are applicable to that option. For instance Option 1 includes CLINs and subCLINs 1002 through 1008.

The ceiling price for each Option includes all associated CLINs and subCLINs.  The options are listed below:


OPTIONS
ANTICIPATED PERIOD OF PERFORMANCE
CEILING PRICE 

B3.1
Option 1
1 October 2002 – 30 September 2003
$__________

B3.2
Option 2
1 October 2003 – 30 September 2004
$__________

B3.3
Option 3
1 October 2004 – 30 September 2005
$__________

B3.4
Option 4
1 October 2005 – 30 September 2006
$__________

B3.5
Option 5
1 October 2006 – 30 September 2007
$__________

B3.6
Option 6
1 October 2007 – 30 September 2008
$__________

B3.7
Option 7
1 October 2008 – 30 September 2009
$__________

B3.8
Option 8
1 October 2009 – 30 September 2010
$__________

B3.9
Option 9 
1 October 2010 – 30 July 2011
$__________

B4.0 CLIN 0001 PRE-PRODUCTION MULTIMODE DIGITAL RADIO (MDR)

FIRM FIXED PRICE 

Provide Supplies and Services, IAW Section B1.0.  The total quantities provided shall be IAW Table 0001-1, below.  The lot sizes shall be IAW Table 0001-2, below. Sub-Contract Line Item Number (SLIN) 0001D will be the Submission for Operational Capabilities Test (OCT) as specified in L12.2.
Table 0001-1 CLIN 0001 Quantities


Description
Minimum Quantity
Maximum Quantity
Unit

Receiver
50
150
Each

Transmitters
50
150
Each

NOTE:

Total quantity of Transmitters may be comprised of any combination of Low Power or High Power Transmitters

Table 0001-2 Lot Sizes

SLIN
Description
Minimum Lot Size
Maximum Lot Size
Unit
Unit Price
Extended Price

0001A
Receiver
50

Each
$
$

0001B
Transmitter, Low Power
40

Each
$
$

0001C
Transmitter, High Power
10

Each
$
$

0001D
Submission for OCT
1
1
Lot
NSP
NSP

0001E
Maintenance Data Terminal (MDT) Software – CD ROM
10
10
Each
NSP
NSP


NSP = Not Separately Priced

B4.1 Pre-Production Incentive/Consideration

As stipulated in H16.0, CLIN 0009 is available for payment, if the contractor successfully completes Factory Acceptance Test (FAT) IAW F4.0 of this contract. 

If FAT is not successfully completed, a second FAT must commence no later than thirty (30) days after the end of the first FAT.  The provision in H16.0, CLIN 0009 is not available for the second FAT.  In the event the contractor does not successfully complete the second FAT, the Government reserves the right to terminate the contract for default (contract clause 3.10.6-4).  In the event the Government determines not to terminate, a downward adjustment of 10 percent will be made to all MDR unit prices during the base period.  This clause does not supersede the right to terminate for reasons other than completion of FAT at any time under the contract.  

B5.0 CLIN X002 MULTIMODE DIGITAL RADIO PRODUCTION

FIRM FIXED PRICE

Provide Multimode Digital Radio Receivers and Transmitters, IAW Section B-1.  The total quantities for the base period and each option year are shown IAW Table X002-1, below.  The lot sizes shall be IAW Table X002-2, below.

Table X002-1 MDR Quantities

Receivers
Base
Option CLINS


CLIN #
0002
1002
2002
3002
4002
5002
6002
7002
8002
9002
Total



Min Qty
375
375
375
375
375
1000
1000
1000
1000
1000
6875

Max Qty
600
1500
1500
1500
2500
6000
6000
6000
6000
6000
37600



Actual Qty












Actual Price












Transmitters
Base
Option CLINS


CLIN #
0002
1002
2002
3002
4002
5002
6002
7002
8002
9002
Total














Min Qty
375
375
375
375
375
1000
1000
1000
1000
1000
6875

Max Qty
600
1500
1500
1500
2500
6000
6000
6000
6000
6000
37600














Actual Qty












Actual Price












Note: Total quantity of Transmitters may be comprised of any combination of Low Power or High Power Transmitters



MDT Software
Base
Option CLINS


CLIN #
0002
1002
2002
3002
4002
5002
6002
7002
8002
9002
Total



Min Qty
10
10
10
10
10
10
10
10
10
10
100

Max Qty
10
10
10
10
10
10
10
10
10
10
100

During the contract, if the Government orders less than the maximum quantity of MDRs identified for the current period, the remaining quantity will be added to the following option maximum quantity. Nothing in this clause supersedes or countermands other rights reserved by the Government.

Table X002-2 SLIN X002 Lot Sizes

Basic
(See note 1 at the end of this table)






SLIN
Description
Minimum Lot Size
Maximum

Lot Size
Unit
Unit Price
Extended Price

0002A
Receiver, Small Lot
50
________
Each
$
$


Receiver, Medium Lot
_________
________
Each
$
$


Receiver, Large Lot
_________
________
Each
$
$

0002B
Transmitter, Low Power Small Lot
40
________
Each
$
$


Transmitter, Low Power Medium Lot
_________
________
Each
$
$


Transmitter, Low Power Large Lot
_________
________
Each
$
$

0002C
Transmitter, High Power Small Lot
10
________
Each
$
$


Transmitter, High Power Medium Lot
_________
________
Each
$
$


Transmitter, High Power Large Lot
_________
______
Each
$
$

0002D
Maintenance Data Terminal (MDT) Software – CD ROM
10
10
Each
NSP
NSP

Opt 1
(See note 1 at the end of this table)






SLIN
Description
Minimum Lot Size
Maximum

Lot Size
Unit
Unit Price
Extended Price

1002A
Receiver, Small Lot
50
______
Each
$
$


Receiver, Medium Lot
______
______
Each
$
$


Receiver, Large Lot
______
______
Each
$
$

1002B
Transmitter, Low Power Small Lot
40
______
Each
$
$


Transmitter, Low Power Medium Lot
______
______
Each
$
$


Transmitter, Low Power Large Lot
______
______
Each
$
$

1002C
Transmitter, High Power Small Lot
10
______
Each
$
$


Transmitter, High Power Medium Lot
______
______
Each
$
$


Transmitter, High Power Large Lot
______
______
Each
$
$

1002D
Maintenance Data Terminal (MDT) Software – CD ROM
10
10
Each
NSP
NSP

Opt 2
(See note 1 at the end of this table)






SLIN
Description
Minimum Lot Size
Maximum

Lot Size
Unit
Unit Price
Extended Price

2002A
Receiver, Small Lot
50
______
Each
$
$


Receiver, Medium Lot
______
______
Each
$
$


Receiver, Large Lot
______
______
Each
$
$

2002B
Transmitter, Low Power Small Lot
40
______
Each
$
$


Transmitter, Low Power Medium Lot
______
______
Each
$
$


Transmitter, Low Power Large Lot
______
______
Each
$
$

2002C
Transmitter, High Power Small Lot
10
______
Each
$
$


Transmitter, High Power Medium Lot
______
______
Each
$
$


Transmitter High Power Large Lot
______
______
Each
$
$

2002D
Maintenance Data Terminal (MDT) Software – CD ROM
10
10
Each
NSP
NSP

Opt 3
(See note 1 at the end of this table)






SLIN
Description
Minimum Lot Size
Maximum

Lot Size
Unit
Unit Price
Extended Price

3002A
Receiver, Small Lot
50
______
Each
$
$


Receiver, Medium Lot
______
______
Each
$
$


Receiver, Large Lot
______
______
Each
$
$

3002B
Transmitter, Low Power Small Lot
40
______
Each
$
$


Transmitter, Low Power Medium Lot
______
______
Each
$
$


Transmitter, Low Power Large Lot
______
______
Each
$
$

3002C
Transmitter, High Power Small Lot
10
______
Each
$
$


Transmitter, High Power Medium Lot
______
______
Each
$
$


Transmitter, High Power Large Lot
______
______
Each
$
$

3002D
Maintenance Data Terminal (MDT) Software – CD ROM
10
10
Each
NSP
NSP

Opt 4
(See note 1 at the end of this table)






SLIN
Description
Minimum Lot Size
Maximum

Lot Size
Unit
Unit Price
Extended Price

4002A
Receiver, Small Lot
50
______
Each
$
$


Receiver, Medium Lot
______
______
Each
$
$


Receiver, Large Lot
______
______
Each
$
$

4002B
Transmitter, Low Power Small Lot
40
______
Each
$
$


Transmitter, Low Power Medium Lot
______
______
Each
$
$


Transmitter, Low Power Large Lot
______
______
Each
$
$

4002C
Transmitter, High Power Small Lot
10
______
Each
$
$


Transmitter, High Power Medium Lot
______
______
Each
$
$


Transmitter, High Power Large Lot
______
______
Each
$
$

4002D
Maintenance Data Terminal (MDT) Software – CD ROM
10
10
Each
NSP
NSP

Opt 5
(See note 1 at the end of this table)






SLIN
Description
Minimum Lot Size
Maximum

Lot Size
Unit
Unit Price
Extended Price

5002A
Receiver, Small Lot
50
______
Each
$
$


Receiver, Medium Lot
______
______
Each
$
$


Receiver, Large Lot
______
______
Each
$
$

5002B
Transmitter, Low Power Small Lot
40
______
Each
$
$


Transmitter, Low Power Medium Lot
______
______
Each
$
$


Transmitter, Low Power Large Lot
______
______
Each
$
$

5002C
Transmitter, High Power Small Lot
10
______
Each
$
$


Transmitter, High Power Medium Lot
______
______
Each
$
$


Transmitter, High Power Large Lot
______
______
Each
$
$

5002D
Maintenance Data Terminal (MDT) Software – CD ROM
10
10
Each
NSP
NSP

Opt 6
(See note 1 at the end of this table)






SLIN
Description
Minimum Lot Size
Maximum

Lot Size
Unit
Unit Price
Extended Price

0602A
Receiver, Small Lot
50
______
Each
$
$


Receiver, Medium Lot
______
______
Each
$
$


Receiver, Large Lot
______
______
Each
$
$

6002B
Transmitter, Low Power Small Lot
40
______
Each
$
$


Transmitter, Low Power Medium Lot
______
______
Each
$
$


Transmitter, Low Power Large Lot
______
______
Each
$
$

6002C
Transmitter, High Power Small Lot
10
______
Each
$
$


Transmitter, High Power Medium Lot
______
______
Each
$
$


Transmitter, High Power Large Lot
______
______
Each
$
$

6002D
Maintenance Data Terminal (MDT) Software – CD ROM
10
10
Each
NSP
NSP

Opt 7
(See note 1 at the end of this table)






SLIN
Description
Minimum Lot Size
Maximum

Lot Size
Unit
Unit Price
Extended Price

7002A
Receiver, Small Lot
50
______
Each
$
$


Receiver, Medium Lot
______
______
Each
$
$


Receiver, Large Lot
______
______
Each
$
$

7002B
Transmitter, Low Power Small Lot
40
______
Each
$
$


Transmitter, Low Power Medium Lot
______
______
Each
$
$


Transmitter, Low Power Large Lot
______
______
Each
$
$

7002C
Transmitter, High Power Small Lot
10
______
Each
$
$


Transmitter, High Power Medium Lot
______
______
Each
$
$


Transmitter, High Power Large Lot
______
______
Each
$
$

7002D
Maintenance Data Terminal (MDT) Software – CD ROM
10
10
Each
NSP
NSP

Opt 8
(See note 1 at the end of this table)






SLIN
Description
Minimum Lot Size
Maximum

Lot Size
Unit
Unit Price
Extended Price

8002A
Receiver, Small Lot
50
______
Each
$
$


Receiver, Medium Lot
______
______
Each
$
$


Receiver, Large Lot
______
______
Each
$
$

8002B
Transmitter, Low Power Small Lot
40
______
Each
$
$


Transmitter, Low Power Medium Lot
______
______
Each
$
$


Transmitter, Low Power Large Lot
______
______
Each
$
$

8002C
Transmitter, High Power Small Lot
10
______
Each
$
$


Transmitter, High Power Medium Lot
______
______
Each
$
$


Transmitter, High Power Large Lot
______
______
Each
$
$

8002D
Maintenance Data Terminal (MDT) Software – CD ROM
10
10
Each
NSP
NSP

Opt 9
(See note 1 at the end of this table)






SLIN
Description
Minimum Lot Size
Maximum

Lot Size
Unit
Unit Price
Extended Price

9002A
Receiver, Small Lot
50
______
Each
$
$


Receiver, Medium Lot
______
______
Each
$
$


Receiver, Large Lot
______
______
Each
$
$

9002B
Transmitter, Low Power Small Lot
40
______
Each
$
$


Transmitter, Low Power Medium Lot
______
______
Each
$
$


Transmitter, Low Power Large Lot
______
______
Each
$
$

9002C
Transmitter, High Power Small Lot
10
______
Each
$
$


Transmitter, High Power Medium Lot
______
______
Each
$
$


Transmitter, High Power Large Lot
______
______
Each
$
$

9002D
Maintenance Data Terminal (MDT) Software – CD ROM
10
10
Each
NSP
NSP

Note 1:  The SLIN identification of medium and large lot sizes are provided as an example and will be modified based on the offeror’s proposed lot sizes for discounted prices contained in Section L Exhibit 1.  

In the event the Government generates a series of orders for production units within twenty (20) business days of the first order, or longer period as mutually agreed, that together call for quantities where a price discount is stated in the contract, the price for the series of orders shall be at the discounted price.

B6.0 CLIN X003 INSTALLATION AND SUPPLEMENTAL SERVICES FOR MDR

TIME AND MATERIAL 

The term “installation” shall include site surveys, installation, check out, and site testing of the MDR IAW the referenced SOW paragraphs in B.1.  The work performed under this CLIN shall be ordered through task orders as required and IAW Section J Attachment J-6 and H2.0.


Base
Option CLINS

CLIN #
0003
1003
2003
3003
4003
5003
6003
7003
8003
9003
Total

Est Labor

Contractor shall provide as part of Task Order proposal


Est Material (NTE)

Government will provide with Task Order


Est Travel (NTE)

Government will provide with Task Order


Total (NTE)
$1,000,000
$9,000,000
$9,500,000
$9,500,000
$10,000,000
$10,500,000
$18,000,000
$18,500,000
$20,000,000
$15,000,000
$121,000,000.

B7.0 CLIN X004 TECHNICAL AND ENGINEERING SUPPORT SERVICES 

TIME AND MATERIAL  (REQUIREMENTS)

The contractor shall, when so ordered by the Government, provide all necessary labor, facilities, materials and supplies to perform tasks ordered by the Government which are in addition to supplies and services provided in CLINs 0001 and X002.  MDR Technical and Engineering Support Services will be conducted IAW B.1 SOW references.   The work performed under this CLIN shall be ordered through task orders as required and IAW Section J Attachment J-6 and H2.0. 


Base
Option CLINS

CLIN #
0004
1004
2004
3004
4004
5004
6004
7004
8004
9004
Total

Est Labor

Contractor shall provide as part of Task Order proposal


Est Material (NTE)

Government will provide with Task Order


Est Travel (NTE)

Government will provide with Task Order


Total (NTE)
 $  2, 000,000 
 $ 2,500,000 
 $ 2,500,000 
 $2,500,000 
 $ $3,000,000 
  $3,500,000 
 $4,000,000 
 $ 4,500,000 
 $ 4,000,000 
$3,000,000 


$31,500,000

B8.0 CLIN X005 CONTRACTOR DEPOT LOGISTICS SUPPORT (CDLS)

TIME AND MATERIAL (REQUIREMENTS)

The contractor shall, when so ordered by the Government, provide all necessary management, labor, facilities, materials and supplies to perform tasks for MDR Logistics Support, IAW the B.1 SOW references.  The work performed under this CLIN shall be ordered through task orders as required and IAW Section J Attachment J-6 and H2.0. 


Base
Option CLINS

CLIN #
0005
1005
2005
3005
4005
5005
6005
7005
8005
9005
Total

Est Labor

Contractor shall provide as part of Task Order proposal


Est Material (NTE)

Government will provide with Task Order


Est Travel (NTE)

Government will provide with Task Order


Total (NTE)
TBD
TBD
TBD
TBD
TBD
TBD
TBD
TBD
TBD
TBD
TBD

B9.0  CLIN X006 MDR TRAINING DEVELOPMENT AND IMPLEMENTATION

The contractor shall, when so ordered by the Government, provide all necessary management, labor, facilities, materials and supplies to perform MDR training development and implementation IAW the B.1 SOW references. The work performed under this CLIN shall be ordered through task orders as required and IAW Section J Attachment J-6 and H.2.0. 

B9.1 SLIN X006AA MDR Training Development

TIME AND MATERIAL (REQUIREMENTS)


Base
Option CLINs

CLIN #
0006
1006
2006
3006
4006
5006
6006
7006
8006
9006
Total

Est Labor

Contractor will provide with Task Order Proposal


Est Material (NTE)

Government will provide with Task Order


Est Travel (NTE)

Government will provide with Task Order


Total (NTE)
TBD
TBD
TBD
TBD
TBD
TBD
TBD
TBD
TBD
TBD
TBD

B9.2 SLIN X006BA MDR Training Implementation

FIRM FIXED PRICE


Base
Option CLINs

CLIN #
0006
1006
2006
3006
4006
5006
6006
7006
8006
9006
Total

Est Labor

Contractor will provide with Task Order Proposal


Est Material (NTE)

Government will provide with Task Order


Est Travel (NTE)

Government will provide with Task Order


Total 
TBD
TBD
TBD
TBD
TBD
TBD
TBD
TBD
TBD
TBD
TBD

B10.0  CLIN X007 REPROCUREMENT (Life Cycle Service) DATA – (OPTION)

FIRM FIXED PRICE

If ordered, provide the Reprocurement (Life Cycle Service) Data specified in B1.0.


Base
Option CLINs

CLIN #
NA
1007
2007
3007
4007
5007
6007
7007
8007
9007
Total

Total (NTE)
TBD
TBD
TBD
TBD
TBD
TBD
TBD
TBD
TBD
TBD
TBD

B11.0  CLIN X008 PROVIDE AN EXTENDED WARRANTY – (OPTION)
FIRM FIXED PRICE

Provide an Extended Warranty for the MDR, IAW Section B1.0 and H 14.1.1.


Base
Option CLINs

CLIN #
NA
1008
2008
3008
4008
5008
6008
7008
8008
9009
Total

Total (NTE)

TBD
TBD
TBD
TBD
TBD
TBD
TBD
TBD
TBD
TBD

B12.0  CLIN 0009 PERFORMANCE INCENTIVE

Incentive for Contractor Performance on MDR will be earned IAW B1.0 and H16.0.

Incentive Schedule
Potential Incentive Value
Incentive Earned

1
$1,000,000


2
$1,000,000
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