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E1.0  CLAUSES AND PROVISIONS INCORPORATED BY REFERENCE

This contract incorporates by reference one or more provisions or clauses with the same force and effect as if they were given in full text.  Upon request, the Contracting Officer (CO) will make the full text available, or offerors and contractors may obtain the full text via Internet from the Federal Aviation Administration (FAA) home page (http://www.faa.gov). 

Clause #
Clause Title
        Date

3.10.4-1
Contractor Inspection Requirements 

April 1996

3.10.4-2
Inspection of Supplies--Fixed-Price
April 1996

3.10.4-4
Inspection of Services - Both Fixed-Price & Cost Reimbursement
April 1996

3.10.4-5
Inspection-Time-and-Materials and Labor-Hour
April 1996

3.10.4-15
Certificate of Conformance
April 1996

3.10.4-13
Higher-Level Contract Quality Requirement
April 1996

3.10.4-16
Responsibility for Supplies
April 1996

E2.0 INSPECTION AND ACCEPTANCE

Note: The first digit in the CLIN number represents the period of performance. Zero (0) equals the base period, while the numbers 1-9 represent the option periods. 

CLIN
Inspection
Acceptance

0001 Preproduction Multimode Digital Radios
Preliminary Inspection by Quality and Reliability Officer (QRO); Final Inspection upon completion of SAT at WJHTC.
Preliminary Acceptance by COTR representative at WJHTC. FAA Form 256 will be utilized.  Final Acceptance by CO.

X002

Multimode Digital Radios
Upon review of FAA Form 256 and FAA Form 4500-1/4650-12.
Preliminary Acceptance by QRO after review of PAT test results. Final Acceptance by CO.  FAA Form 256 will be used.  

X003  Installation and Supplemental Services
Inspection at site by COTR or assigned representative.
Acceptance will be performed by the COTR and coordinated with site upon successful completion of SAT.  FAA Form 4650-12 will be used.  The CO will make Final Acceptance.

X004 Managerial, Technical, and Engineering Support Services
As defined in the Task Order.
As defined in the Task Order.

X005 Contractor Depot Logistics Support
As defined in the Task Order.
As defined in the Task Order.

X006 MDR Training Development and Implementation
As defined in the Task Order
As defined in the Task Order.

E3.0 QUALITY ASSURANCE REQUIREMENTS

The Contractor shall provide and maintain a Quality Assurance (QA) program.  The contractor shall be ISO 9001 certified by a third party and maintain this certification throughout the life of the contract.  This program shall be documented, and shall provide for the procedures and controls to be utilized by the Contractor and/or subcontractor(s), if applicable, for assuring that all requirements of the contract are met.  As a minimum, this program shall provide for:

(a) A QA organization that has sufficient responsibility and authority to identify and evaluate quality problems, and to initiate, recommend or provide solutions;

(b) Procedures and controls to assure adequate configuration management during all operations through final acceptance;

(c) Controls to assure that all inspection and testing is performed in compliance with contract requirements and that all test data is complete, correct, traceable, repeatable, and acceptable;

(d) Maintenance of a proper record keeping function to provide objective evidence and traceability of operations performed;

(e) If applicable, procedures and controls for assuring that all software products or services procured from subcontractors conform to contract requirements;

(f) Procedures and controls to assure that all documentation is adequately reviewed and meets contract requirements;

(g) Procedures and controls for the prevention of deficiencies, detection and analysis of deficiencies when they do occur, as well as procedures for corrective action;

(h) A system of periodic internal quality audits or reviews to verify whether quality activities and related results are in compliance with planned arrangements, and to verify that the QA program is performing effectively.

(i) All quality requirements including the appropriate third party certification will be applicable to all subcontractors and vendors.  The appropriate ISO 9000 standards will be required i.e., ISO 9001, 2, 3, 4.

E4.0 ASSIGNMENT OF QUALITY RELIABILITY OFFICER (QRO)

The Government’s Quality and Reliability Officer (QRO), designated by the Government, will not be situated at the Contractor’s facility.  The Contractor shall ensure that when the QRO is in the contractor’s facility the QRO shall be provided a room, with a desk and phone with long distance capability.  The Government will reimburse the Contractor for long distance calls made by the QRO.  Additional administrative assistance such as access to a computer with Internet access, copier, and fax machine will also be required.  The QRO will use this room while in the Contractor’s facility for the purpose of performing quality inspections. 

The QRO has the authority to verify that the Contractor’s quality system complies with contract requirements.  The QRO also has the authority to witness, inspect, and accept or reject supplies provided under this contract.

Prior to any shipment, the Contractor shall submit to the QRO for inspection and preliminary review all supplies which are subject to final Government inspection and acceptance at destination.  Preliminary acceptance by the QRO constitutes verification by the Government that supplies comply with all contract requirements that are to be completed prior to shipment, including satisfactory completion of factory tests.  The Contractor shall correct any supplies that the QRO determines are noncompliant with the MDR requirements prior to shipment.

The Contractor shall submit all other supplies, except those supplies specified to be accepted by the CO, to the QRO for preliminary inspection and acceptance prior to shipment.  Final acceptance and passage of title to the Government will occur at destination for all supplies subject to preliminary acceptance.

Unless otherwise specified in this contract, the Contractor shall provide written notification to the QRO ten (10) business days prior to: 

(a) the performance of the Contractor’s inspection or test; and 

(b) the date the Contractor requests the Government’s inspection of supplies or services.

E5.0 INSPECTION AND ACCEPTANCE

E5.1. Preliminary Inspection And Acceptance

Inspection and test associated with preliminary Government acceptance of systems components and aggregates, including all Hardware/Equipment, along with all Software, Firmware and Interface requirements shall be performed by the Contractor at the Contractor’s plant and shall be witnessed by the Government’s QRO.  Additionally, the Government reserves the right to randomly perform additional preliminary acceptance testing.  Thirty (30) days prior to the performance of such additional testing, the Government shall notify the Contractor of the general testing requirements.

Preliminary Government acceptance will be made by the Government QRO at the Contractor’s plant.

E5.2. Final Inspection And Acceptance

The Government shall perform inspection and Final Acceptance of all supplies delivered during performance of this contract at the Contractor’s plant or facility.  Inspection and testing performed prior to final acceptance will be in accordance with (IAW) the Final Acceptance Test Procedures to be mutually agreed upon by the Government and the Contractor prior to delivery of the first supplies. 

E5.3. Installation Inspection And Acceptance

Installation Inspection and Acceptance shall be performed by the Government at the installation site IAW the Installation Acceptance Test Procedures to be mutually agreed upon by the Government and the Contractor prior to installation of the first radio system.

E6.0 INSPECTION AND ACCEPTANCE OF CONTRACT DATA REQUIREMENTS

Contract data requirements shall be inspected and accepted IAW the instructions on the CDRL forms shown in Section J.
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