
DTFA01-02-R-0202109

Page E-  4
PART I - SECTION E 

INSPECTION AND ACCEPTANCE

E.1 
CLAUSES AND PROVISIONS INCORPORATED BY REFERENCE
E.2
INSPECTION AND ACCEPTANCE
E.3
QUALITY ASSURANCE REQUIREMENTS
E.4
ASSIGNMENT OF QUALITY RELIABILITY OFFICER (QRO)
E.5
INSPECTION AND ACCEPTANCE
E.6
INSPECTION AND ACCEPTANCE OF CONTRACT DATA REQUIREMENTS



E.1 
CLAUSES AND PROVISIONS INCORPORATED BY REFERENCE

This contract incorporates the referenced provisions or clauses with the same force and effect as if they were given in full text.  Upon request, the Contracting Officer will make the full text available, or offerors and contractors may obtain the full text via Internet from the Federal Aviation Administration (FAA) home page (http://www.faa.gov). 

	Clause #
	Clause Title
	Date

	3.10.4-1
	Contractor Inspection Requirements 

	April 1996

	3.10.4-2
	Inspection of Supplies--Fixed-Price
	April 1996

	3.10.4-4
	Inspection of Services - Both Fixed-Price & Cost Reimbursement
	April 1996

	3.10.4-5
	Inspection-Time-and-Materials and Labor-Hour
	April 1996

	3.10.4-15
	Certificate of Conformance
	April 1996

	3.10.4-13
	Higher-Level Contract Quality Requirement
	April 1996

	3.10.4-16
	Responsibility for Supplies
	April 1996


E.2
INSPECTION AND ACCEPTANCE

Inspection and acceptance of deliverable items shall be performed in the manner and at the locations described in the table below. 

	CLIN
	Inspection
	Acceptance

	1001, 2000-2004, 2006-2010, 1209, 2204, 3501, 3502

Hardware
	Inspection by QRO after review of production test results.
	Preliminary acceptance by QRO after review of production test results with the initiation of FAA Form 256 and acceptance on FAA Form 4500. Final Acceptance by CO.

	3X01-3X04 Managerial, Technical, and Engineering Support Services
	
	Preliminary acceptance by COTR after review. Final Acceptance by CO.

	1002-1007, 1207, 1208, 2005, 2011, 1101-1113, 1201-1204, 2202-2203

Documentation
	
	Preliminary acceptance by COTR after review. Final Acceptance by CO.

	1205-1206, 1211, 2201, 2205

Other
	
	Preliminary acceptance by COTR after review. Final Acceptance by CO.


E.3
QUALITY ASSURANCE REQUIREMENTS

The Contractor shall provide and maintain a quality assurance program in accordance with ANSI/ASQC ISO-9001 and the approved Quality System Plan.  The Quality System Plan shall describe the procedures and controls to be utilized by the Contractor and/or subcontractor(s), if applicable, for assuring that all requirements of the contract are met.  As a minimum, this program shall provide for:


a.  A quality assurance (QA) organization that has sufficient responsibility and authority to identify and evaluate quality problems, and to initiate, recommend or provide solutions;


b.  Procedures and controls to assure adequate configuration management during all operations through final acceptance;


c.  Controls to assure that all inspection and testing is performed in compliance with contract requirements and that all test data is complete, correct, traceable, repeatable, and acceptable;


d.  Maintenance of a proper record keeping function to provide objective evidence and traceability of operations performed;


e.  If applicable, procedures and controls for assuring that all software products or services procured from subcontractors conform to contract requirements;


f.  Procedures and controls to assure that all documentation is adequately reviewed and meets contract requirements;


g.  Procedures and controls for the prevention of deficiencies, detection and analysis of deficiencies when they do occur, as well as procedures for corrective action;


h.  A system of periodic internal quality audits or review to verify whether quality activities and related results are in compliance with planned arrangements, and to verify that the QA program is performing effectively.

E.4
ASSIGNMENT OF QUALITY RELIABILITY OFFICER (QRO)

The UHF A/G Radio Replacement Product Team will assign an FAA Quality Reliability Officer (QRO) to the UHF A/G Radio Replacement contract to verify Contractor compliance with contract requirements. The QRO will verify Quality Assurance requirements, witness tests, serve as the Government representative for in-plant acceptance of the contractor’s equipment and services, and monitor contractor performance as delegated and authorized by the FAA Contracting Officer. 

The Contractor shall provide the QRO and his/her staff with appropriate office space, office furnishings and access to communication and information media as would be reasonable to effectively and efficiently perform their duties. As a minimum, the Contractor shall ensure that the QRO is provided with lockable desks and file cabinets, and other miscellaneous office equipment and furnishings as would be reasonably required to perform his/her duties. Additionally, the QRO should be granted reasonable use of available Contractor office equipment, such copiers and  fax machine, needed to effectively perform duties. Upon request of the QRO, the Contractor shall provide secretarial help in typing contract related documents. The QRO office shall include phones, phone lines and communication connections that will allow the QRO to access the Internet. The cost of long distance calls placed by the QRO and his/her staff will be borne by the Government.  The contractor shall assure that the QRO is provided parking space equivalent to that of Contractor personnel assigned to the facility and within reasonable distance of the Contractor's facility. 

Unless otherwise specified in this contract, the Contractor shall provide written notification to the QRO 2 workdays prior to: (1) the performance of the Contractor’s inspection or test; and (2) the date the Contractor requests the Government’s inspection of supplies or services.

E.5
INSPECTION AND ACCEPTANCE

Prior to any shipment, the Contractor shall submit to the QRO for inspection and preliminary acceptance all supplies which are subject to final Government inspection and acceptance at destination. Inspection and test associated with preliminary Government acceptance of systems components and aggregates, including all Hardware/Equipment, along with all Software, Firmware and Interface requirements shall be performed by the Contractor at the Contractor’s plant and shall be witnessed by the Government’s Quality and Reliability Officer (QRO).   Preliminary acceptance by the QRO constitutes verification by the Government that supplies comply with all contract requirements that are to be completed prior to shipment, including satisfactory completion of factory tests.  The Contractor shall correct any supplies that the QRO determines are noncompliant with the UHF A/G Radio Replacement requirements prior to shipment.

The Contractor shall submit all other supplies, except those supplies specified to be accepted by the Contracting Officer, to the QRO for preliminary inspection and acceptance prior to shipment.   

Final acceptance and passage of title to the Government will occur at destination for all supplies subject to preliminary acceptance.  Installation Inspection and Acceptance shall be performed by the Government at the installation site in accordance with the installation acceptance test procedures to be mutually agreed upon by the Government and the Contractor prior to installation of the first system.

E.6
INSPECTION AND ACCEPTANCE OF CONTRACT DATA REQUIREMENTS

Contract data requirements shall be inspected and accepted in accordance with CDRL Forms shown in Section J.
