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PART I – SECTION F

DELIVERIES OR PERFORMANCE


F.1  CLAUSES INCORPORATED BY REFERENCE  

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text.   Upon request, the Contracting Officer will make their full text available.

(End of clause)


FAA ACQUISITION MANAGEMENT CLAUSES


STOP-WORK ORDER


GOVERNMENT DELAY OF WORK

DIVERSION OF SHIPMENT UNDER F.O.B. DESTINATION CONTRACTS.  

F.O.B. POINT FOR DELIVERY OF GOVERNMENT-FURNISHED PROPERTY.   (Applicable to all items returned to the contractor's facility for repair)


F.2  TYPE OF CONTRACT

This is a Indefinite Quantity/Indefinite Delivery Type Contract with Firm Fixed Price portions incorporated.  This contract is for a period of up to 5 years with 5-one year options from the date of award, unless terminated in accordance with the provisions herein.

F.3  TIME OF DELIVERY REQUIRED

The Government requires delivery to be made according to the following schedules: (Abbreviations used are defined below.)


ABBREVIATION

MEANING


ARO



After Receipt of Order (Calendar)


AS REQ


As Required


AS SPEC   


As Specified in the Delivery Order

   
CO



Contracting Officer


DACA



Days After Contract Award (Calendar)


FOB



Freight on Board


N/A



Not Applicable

   
NLT       


No Later Than


IAW



In Accordance With

   
PCA       


Physical Configuration Audit


SOW



Statement Of Work

CONTRACT REQUIRED DELIVERY SCHEDULE

BASE REQUIREMENTS

CLIN

CDRL

TITLE                            


        Min/Max    

1001a.

N/A

OT EQUIPMENT (RCVR) IAW           

20   ea.
 
                

FAA-PD-360-XX, C.3.5.4.1 





OF THE SOW AND SECTION B.1





30 DACA.





1001b1
N/A

OT EQUIPMENT (LPTX) IAW 
        

15    ea.
               


FAA-PD-360-XX, C.3.5.4.1 





OF THE SOW AND SECTION B.1





30 DACA.

1001b2
N/A

OT EQUIPMENT (HPTX) IAW 
        

  5   ea.
               


FAA-PD-360-XX, C.3.5.4.1 





OF THE SOW AND SECTION B.1





30 DACA.

1001b3
N/A

OT EQUIPMENT (SETX) IAW 
        

20   ea.
               


FAA-PD-360-XX, C.3.5.4.1 





OF THE SOW AND SECTION B.1





30 DACA.

1002 

B001

CONFIGURATION STATUS ACCOUNTING  
20   ea.
   





REPORTS IAW CDRL.

1003

N/A

SPECIAL TOOLS AND TEST
        

1/1  ea.
   



 

EQUIPMENT LIST IAW C.3.6.9.

1004

A001

CONFERENCE AGENDAS

 

20 set    

    

A002

MINUTES IAW CDRLS                                               

1005

N/A

WARRANTY FOR CLIN 1001


40 ea.

2000A
  
N/A 

YR-1 UHF RECEIVERS IAW
      

100/1000 ea.   

                  
PURCHASE DESCRIPTION

        

                   


FAA-PD-360-XX.  Delivery shall





be at a rate of 50* units per





month 60 days ARO.

2000BA 
N/A

YR-1 UHF LOW PWR TRANSMITTERS IAW
80/800   ea.   

                   


PURCHASE DESCRIPTION

        

                   


FAA-PD-360-XX.  Delivery shall





be at a rate of 50* units per





month 60 days ARO.

2000BB 
N/A

YR-1 UHF HIGH PWR TRANSMITTERS IAW    
20/200   ea.   

                   


PURCHASE DESCRIPTION

        

                   


FAA-PD-360-XX.  Delivery shall





be at a rate of 50* units per





month 60 days ARO.

2000BC 
N/A

YR-1 UHF SINGLE ENCLOSURE TXMITTERS   100/1000 ea.   

                   


IAW PURCHASE DESCRIPTION

        

                   


FAA-PD-360-XX.  Delivery shall





be at a rate of 50* units per





month 60 days ARO.

2001A  
N/A

YR-2 UHF RECEIVERS IAW 
   

100/1000 ea.   

                   
PURCHASE DESCRIPTION


  

                   


FAA-PD-360-XX.  Delivery shall





be at a rate of 50* units per





month 60 days ARO.

2001BA 
N/A

YR-2 UHF LOW PWR TRANSMITTERS IAW   
80/800  ea.   

                   


PURCHASE DESCRIPTION

        

                   


FAA-PD-360-XX.  Delivery shall





be at a rate of 50* units per





month 60 days ARO.

2001BB 
N/A

YR-2 UHF HIGH PWR TRANSMITTERS IAW    
20/200   ea.   

                   


PURCHASE DESCRIPTION

        

                   


FAA-PD-360-XX.  Delivery shall





be at a rate of 50* units per





month 60 days ARO.

2001BC 
N/A

YR-2 UHF SINGLE ENCLOSURE TXMITTERS  
100/1000 ea.   

                   


IAW PURCHASE DESCRIPTION

        

                   


FAA-PD-360-XX.  Delivery shall





be at a rate of 50* units per





month 60 days ARO.

2002A
 
N/A  

YR-3 UHF RECEIVERS IAW
  

100/1000 ea.   

                   
PURCHASE DESCRIPTION


  

                   


FAA-PD-360-XX.  Delivery shall





be at a rate of 50* units per





month 60 days ARO.

2002BA 
N/A

YR-3 UHF LOW PWR TRANSMITTERS IAW
80/800 ea.   

                   


PURCHASE DESCRIPTION

        

                   


FAA-PD-360-XX.  Delivery shall





be at a rate of 50* units per





month 60 days ARO.

2002BB 
N/A

YR-3 UHF HIGH PWR TRANSMITTERS IAW
20/200   ea.   

                   


PURCHASE DESCRIPTION

        

                   


FAA-PD-360-XX.  Delivery shall





be at a rate of 50* units per





month 60 days ARO.

2002BC 
N/A

YR-3 UHF SINGLE ENCLOSURE TXMITTERS
100/1000 ea.   

                   


IAW PURCHASE DESCRIPTION

        

                   


FAA-PD-360-XX.  Delivery shall





be at a rate of 50* units per





month 60 days ARO.

2003A
 
N/A    

YR-4 UHF RECEIVERS IAW
     

100/1000 ea.   

                   
PURCHASE DESCRIPTION


  

                   


FAA-PD-360-XX.  Delivery shall





be at a rate of 50* units per





month 60 days ARO.

2003BA 
N/A

YR-4 UHF LOW PWR TRANSMITTERS IAW
80/800 ea.   

                   


PURCHASE DESCRIPTION

        

                   


FAA-PD-360-XX.  Delivery shall





be at a rate of 50* units per





month 60 days ARO.

2003BB 
N/A

YR-4 UHF HIGH PWR TRANSMITTERS IAW
20/200   ea.   

                   


PURCHASE DESCRIPTION

        

                   


FAA-PD-360-XX.  Delivery shall





be at a rate of 50* units per





month 60 days ARO.

2003BC 
N/A

YR-4 UHF SINGLE ENCLOSURE TXMITTERS
100/1000 ea.   

                   


IAW PURCHASE DESCRIPTION

        

                   


FAA-PD-360-XX.  Delivery shall





be at a rate of 50* units per





month 60 days ARO.

2004A
 
N/A   

YR-5 UHF RECEIVERS IAW
     

100/1000 ea.   

                   
PURCHASE DESCRIPTION


  

                   


FAA-PD-360-XX.  Delivery shall





be at a rate of 50* units per





month 60 days ARO.

2004BA 
N/A

YR-5 UHF LOW PWR TRANSMITTERS IAW
80/800 ea.   

                   


PURCHASE DESCRIPTION

        

                   


FAA-PD-360-XX.  Delivery shall





be at a rate of 50* units per





month 60 days ARO.

2004BB 
N/A

YR-5 UHF HIGH PWR TRANSMITTERS IAW     20/200 ea.   

                   


PURCHASE DESCRIPTION

        

                   


FAA-PD-360-XX.  Delivery shall





be at a rate of 50* units per





month 60 days ARO.

2004BC 
N/A

YR-5 UHF SINGLE ENCLOSURE TXMITTERS
100/1000 ea.   

                   


IAW PURCHASE DESCRIPTION

        

                   


FAA-PD-360-XX.  Delivery shall





be at a rate of 50* units per





month 60 days ARO.

*  This is the minimum delivery rate allowed under this contract.

2005

N/A

WARRANTY FOR CLINS 2001-2004

1000/5000 ea.

3001a.   
N/A  

PROJECT MANAGEMENT            


0/500 hrs    

                   
(LABOR) As Req.

3001b.

N/A

LOGISTICIAN      

    


0/400 hrs






(LABOR) As Req.

3001c.   
N/A  

TECHNICIAN                      



0/500 hrs    

                  
(LABOR) As Req.

3001d.   
N/A   

TECHNICIAN                     



0/40 hrs 

                   
(LABOR) As Req.

3001e.   
N/A 

HARDWARE ENGINEER             


0/300 hrs    

                   
(LABOR) As Req.

3001f.   
N/A 

TRAINING SPECIALIST           


0/200 hrs   

                   
(LABOR) As Req.

3001g.   
N/A 

ADMINISTRATIVE SUPPORT        

0/100 hrs     

                   
(LABOR) As Req.

3002     
N/A  

MATERIAL As Req.              


  1 lot     

3003     
N/A  

TRAVEL As Req.                  



  1 lot     

3004     
A003 

MONTHLY FINANCIAL PROGRESS    

  1 lot     





STATUS REPORT IAW CDRL

3101a.   
N/A  

PROJECT MANAGEMENT             


0/400 hrs     

                   
(LABOR) As Req.

3101b.

N/A

LOGISTICIAN      

     


0/300 hrs
 





(LABOR) As Req.

3101c.   
N/A  

TECHNICIAN                    



0/400 hrs     

                   
(LABOR) As Req.

3101d.   
N/A    

TECHNICIAN                      



0/40 hrs      

                   
(LABOR) As Req.

3101e.   
N/A   

HARDWARE ENGINEER               


0/100 hrs     

                   
(LABOR) As Req.

3101f.   
N/A  

TRAINING SPECIALIST             


0/100 hrs    

                   
(LABOR) As Req.

3101g.   
N/A  

ADMINISTRATIVE SUPPORT          

0/50 hrs     

                   
(LABOR) As Req.

3102     
N/A   

MATERIAL As Req.                


  1 lot     

3103     
N/A  

TRAVEL As Req.                  



  1 lot     

3104     
A003 

MONTHLY FINANCIAL PROGRESS      

  1 lot     





STATUS REPORT IAW CDRL

3201a.   
N/A     

PROJECT MANAGEMENT               

 0/250 hrs 
   

                  
(LABOR) As Req.

3201b.   
N/A  

TECHNICIAN                   



 0/250 hrs

                  
(LABOR) As Req.

3201c.   
N/A  

TECHNICIAN                    



 0/40   hrs                     


(LABOR) As Req.

3201d.   
N/A  

HARDWARE ENGINEER              


 0/100 hrs                         

(LABOR) As Req.

3201e.   
N/A  

TRAINING SPECIALIST            


 0/100 hrs                         

(LABOR) As Req.

3201f.   
N/A   

ADMINISTRATIVE SUPPORT          

 0/50   hrs                          

(LABOR) As Req.

3202     
N/A  

MATERIAL As Req.             



  1 lot    

3203     
N/A  

TRAVEL As Req.                



  1 lot    

3204     
A003   

MONTHLY FINANCIAL PROGRESS   

  1 lot    





STATUS REPORT IAW CDRL

3301a.   
N/A  

PROJECT MANAGEMENT            


  0/150 hrs    

  
      

(LABOR) As Req.

3301b.   
N/A  

TECHNICIAN                    



  0/150 hrs   

                   
(LABOR) As Req.

3301c.   
N/A 

TECHNICIAN                   



  0/40   hrs    

                   
(LABOR) As Req.

3301d. 
N/A  

HARDWARE ENGINEER            


  0/75   hrs    

  

                 
(LABOR) As Req.

3301e.

N/A 

TRAINING SPECIALIST           


  0/100 hrs    

                   
(LABOR) As Req.

3301f.  
N/A    

ADMINISTRATIVE SUPPORT        

  0/50   hrs    

                   
(LABOR) As Req.

3302 

N/A  

MATERIAL As Req.             



    1 lot    

3303  

N/A  

TRAVEL As Req.               



    1 lot    

3304     
A003 

MONTHLY FINANCIAL PROGRESS    

    1 lot    





STATUS REPORT IAW CDRL

3401a.   
N/A  

PROJECT MANAGEMENT           


  0/100 hrs   

                  
(LABOR) As Req.

3401b.

N/A

LOGISTICIAN      

     


  0/150 hrs
 





(LABOR) As Req.

3401c.   
N/A  

TECHNICIAN                    



  0/100 hrs  

                   


(LABOR) As Req.

3401d.

N/A

TECHNICIAN

          


  0/40   hrs  





(LABOR) As Req.

3401e.   
N/A  

HARDWARE ENGINEER              


  0/50    hrs  

                   


(LABOR) As Req.

3401f.   
N/A  

TRAINING SPECIALIST           


  0/100  hrs  

                   


(LABOR) As Req. 

3401g.   
N/A  

ADMINISTRATIVE SUPPORT        

0/50 hrs    

                   


(LABOR) As Req.

3402     
N/A  

MATERIAL As Req.               


    1 lot  

3403     
N/A  

TRAVEL As Req.


     

    1 lot  

3404     
A003  

MONTHLY FINANCIAL PROGRESS    

    1 lot   





STATUS REPORT IAW CDRL

OPTIONAL REQUIREMENTS

2006A  
N/A 

YR-6 UHF RECEIVERS IAW
        
 
0/1000 ea.   

                  
PURCHASE DESCRIPTION

        

                   


FAA-PD-360-XX.  Delivery shall





be at a rate of 50* units per





month 60 days ARO.

2006BA 
N/A

YR-6 UHF LOW PWR TRANSMITTERS IAW
0/800 ea.   

                   


PURCHASE DESCRIPTION

        

                   


FAA-PD-360-XX.  Delivery shall





be at a rate of 50* units per





month 60 days ARO.

2006BB 
N/A

YR-6 UHF HIGH PWR TRANSMITTERS IAW
0/200   ea.   

                   


PURCHASE DESCRIPTION

        

                   


FAA-PD-360-XX.  Delivery shall





be at a rate of 50* units per





month 60 days ARO.

2006BC 
N/A

YR-6 UHF SINGLE ENCLOSURE TXMITTERS
0/1000 ea.   

                   


IAW PURCHASE DESCRIPTION

        

                   


FAA-PD-360-XX.  Delivery shall





be at a rate of 50* units per





month 60 days ARO.

2007A  
N/A

YR-7 UHF RECEIVERS IAW
      

0/1000 ea.   

                   
PURCHASE DESCRIPTION


  

                   


FAA-PD-360-XX.  Delivery shall





be at a rate of 50* units per





month 60 days ARO.

2007BA 
N/A

YR-7 UHF LOW PWR TRANSMITTERS IAW
0/800 ea.   

                   


PURCHASE DESCRIPTION

        

                   


FAA-PD-360-XX.  Delivery shall





be at a rate of 50* units per





month 60 days ARO.

2007BB 
N/A

YR-7 UHF HIGH PWR TRANSMITTERS IAW
0/200   ea.   

                   


PURCHASE DESCRIPTION

        

                   


FAA-PD-360-XX.  Delivery shall





be at a rate of 50* units per





month 60 days ARO.

2007BC 
N/A

YR-7 UHF SINGLE ENCLOSURE TXMITTERS
0/1000 ea.   

                   


IAW PURCHASE DESCRIPTION

        

                   


FAA-PD-360-XX.  Delivery shall





be at a rate of 50* units per





month 60 days ARO.

2008A
 
N/A  

YR-8 UHF RECEIVERS IAW


0/1000 ea.   

                   
PURCHASE DESCRIPTION


  

                   


FAA-PD-360-XX.  Delivery shall





be at a rate of 50* units per





month 60 days ARO.

2008BA 
N/A

YR-8 UHF LOW PWR TRANSMITTERS IAW
0/800 ea.   

                   


PURCHASE DESCRIPTION

        

                   


FAA-PD-360-XX.  Delivery shall





be at a rate of 50* units per





month 60 days ARO.

2008BB 
N/A

YR-8 UHF HIGH PWR TRANSMITTERS IAW
0/200   ea.   

                   


PURCHASE DESCRIPTION

        

                   


FAA-PD-360-XX.  Delivery shall





be at a rate of 50* units per





month 60 days ARO.

2008BC 
N/A

YR-8 UHF SINGLE ENCLOSURE TXMITTERS
0/1000 ea.   

                   


IAW PURCHASE DESCRIPTION

        

                   


FAA-PD-360-XX.  Delivery shall





be at a rate of 50* units per





month 60 days ARO.

2009A
 
N/A    

YR-9 UHF RECEIVERS IAW


0/1000 ea.   

                   
PURCHASE DESCRIPTION


  

                   


FAA-PD-360-XX.  Delivery shall





be at a rate of 50* units per





month 60 days ARO.

2009BA 
N/A

YR-9 UHF LOW PWR TRANSMITTERS IAW
0/800 ea.   

                   


PURCHASE DESCRIPTION

        

                   


FAA-PD-360-XX.  Delivery shall





be at a rate of 50* units per





month 60 days ARO.

2009BB 
N/A

YR-9 UHF HIGH PWR TRANSMITTERS IAW
0/200   ea.   

                   


PURCHASE DESCRIPTION

        

                   


FAA-PD-360-XX.  Delivery shall





be at a rate of 50* units per





month 60 days ARO.

2009BC 
N/A

YR-9 UHF SINGLE ENCLOSURE TXMITTERS
0/1000 ea.   

                   


IAW PURCHASE DESCRIPTION

        

                   


FAA-PD-360-XX.  Delivery shall





be at a rate of 50* units per





month 60 days ARO.

2010A
 
N/A   

YR-10 UHF RECEIVERS IAW     


0/1000 ea.   

                   
PURCHASE DESCRIPTION


  

                   


FAA-PD-360-XX.  Delivery shall





be at a rate of 50* units per





month 60 days ARO.

2010BA 
N/A

YR-10 UHF LOW PWR TRANSMITTERS IAW
0/800 ea.   

                   


PURCHASE DESCRIPTION

        

                   


FAA-PD-360-XX.  Delivery shall





be at a rate of 50* units per





month 60 days ARO.

2010BB 
N/A

YR-10  UHF HIGH PWR TRANSMITTERS IAW
0/200   ea.   

                   


PURCHASE DESCRIPTION

        

                   


FAA-PD-360-XX.  Delivery shall





be at a rate of 50* units per





month 60 days ARO.

2010BC 
N/A

YR-10 UHF SINGLE ENCLOSURE TXMITTERS
0/1000 ea.   

                   


IAW PURCHASE DESCRIPTION

        

                   


FAA-PD-360-XX.  Delivery shall





be at a rate of 50* units per





month 60 days ARO.

*  This is the minimum delivery rate allowed under this contract.

2011

N/A

WARRANTY FOR CLINS 2005-2009

0/5000 ea.

1101

M001

PERSONNEL QUALIFICATIONS REPORT
    1 lot   





IAW CDRL

1102

M002

COMMERCIAL OFF-THE-SHELF     

    1 lot





TRAINING MATERIALS IAW CDRL

1103

M003

TRAINING DEVELOPMENT PLAN   

    1 lot   





IAW CDRL

1104

M004

TASK AND SKILLS ANALYSIS IAW CDRL
    1 lot

1105

M005

COURSE DESIGN GUIDE IAW CDRL
 
    1 lot


1106

M006

TRAINING MATERIALS IAW CDRL   

    1 lot

1107

M007

STUDENT ACHEIVEMENT TESTS     

    1 lot





IAW CDRL

1108

M008

COURSE WALK-THROUGH IAW CDRL

    1 ea.
  

1109

M009

OPERATIONAL TRYOUT AND FIRST
  
    1 ea.



M010

COURSE CONDUCT IAW CDRL

1110

M011

THEORY OF OPERATION EXAMINATION  
    1 ea.   





IAW CDRL

1111

M012

ON-THE-JOB TRAINING INSTRUCTION

    1 ea.





HANDBOOK IAW CDRL

1112

M013

PERFORMANCE EXAMINATION IAW CDRL
    1 lot

1113

M014

CBI INSTRUCTION MATERIALS


    1 lot

1201

L001

INTEGRATED SUPPORT PLAN
    

    1 lot





PLAN IAW CDRL                                                           

1202

L002

DEPOT MAINTENANCE TRANSITION PLAN
    1 lot





IAW CDRL

1203 

L003

FINAL BREAKDOWN STRUCTURE

    1 lot





IAW CDRL

1204

L004

TEST PROCEDURES IAW CDRL
   

    1 lot  


1205

L005

REPROCUREMENT DATA PACKAGE   

    1 lot  





UNLIMITED DATA RIGHTS

                   


(PLACED IN ESCROW) PCA+30

1206

L005

REPROCUREMENT DATA PACKAGE     

    1 lot  





LIMITED DATA RIGHTS

                   


(PLACED IN ESCROW) PCA+30

1207

L006

ESCROW ACCOUNT INDEX IAW CDRL

    1 lot

1208A.   
L007     
UHF RECEIVER TIB



108/108 ea.





IAW CDRL





CAMERA READY COPY

   

    1 ea.





IAW CDRL





COMPACT DISK COPY
         


    1 ea.





IAW CDRL

1208B.

L007

UHF TRANSMITTER TIB



108/108 ea.





IAW CDRL





CAMERA READY COPY
         


    1 ea.





IAW CDRL





COMPACT DISK COPY
         


    1 ea.





IAW CDRL

1209

L005

TEST BEDS As Req.  

 

    1 lot 

1210

N/A

REPROCUREMENT DATA PACKAGE

 10 insp.





INSPECTION ARO+30

1211

N/A

TELEPHONE ADVISORY SERVICES   

    1 ea.





ARO+30

2201

N/A

NON-WARRANTY REPAIRs ARO+30      
EST.  2000 LRU

2202

N/A

MONTHLY REPAIR STATUS       


 110 ea.





REPORTS 




        

2203

N/A

CUMULATIVE REPAIR REPORTS 

   10 ea.

2204

N/A

ADDITIONAL INTERFACE CABLES

   1 lot

2205

N/A

ICDLS






  10 job

3501     
N/A  

SPARE PARTS-PECULIAR ARO+60   

   1 lot

3502 

N/A

SPECIAL TOOLS & TEST
    


   1 lot





EQUIPMENT ARO+60

OFFEROR'S PROPOSED DELIVERY SCHEDULE

(TO BE COMPLETED BY THE OFFEROR)











    WITHIN DAYS











    AFTER DATE OF

CLIN

CDRL
   
TITLE



Min/Max
     CONTRACT

F.4   F.O.B. DESTINATION

a.
The term "f.o.b. destination", as used in this clause, means:

1.
Free of expense to the Government, on board the carrier's conveyance, at a specified delivery point where the consignee's facility (plant, warehouse, store, lot, or other location to which shipment can be made) is located; and

2.
Supplies shall be delivered to the destination consignee's wharf (if destination is a port city and supplies are for export), warehouse unloading platform, or receiving dock, at the expense of the contractor.  The Government shall not be liable for any delivery, storage, demurrage, accessorial, or other charges involved before the actual delivery (or "constructive placement" as defined in carrier tariffs) of the supplies to the destination, unless such changes are caused by an act or order of the Government acting in its contractual capacity.  If rail carrier is used, supplies shall be delivered to the specified unloading platform of the consignee.  If motor carrier (including "piggyback") is used, supplies shall be delivered to truck tailgate at the unloading platform of the consignee, except when the supplies delivered meet the requirements of Item 568 of the National Motor Freight Classification for "heavy or bulk freight".  When supplies meeting the requirements of the referenced Item 568 are delivered, the consignee shall perform unloading (including movement to the tailgate), with the assistance from the truck driver, if requested.  If the contractor uses rail carrier or freight forwarder for less than carload shipments, the contractor shall ensure that the carrier will furnish tailgate delivery, when required, if transfer to truck is required to complete delivery to consignee.

b. The contractor shall:


1.
Pack and mark the shipment to comply with contract specifications; or

2.
In the absence of specifications, prepare the shipment in conformance with carrier requirements;


3.
Prepare and distribute commercial bills of lading;

4.
Deliver the shipment in good order and condition to the point of delivery specified in the contract;

5.
Be responsible for any loss of and/or damage to the goods occurring before receipt of the shipment by the consignee at the delivery point specified in the contract;


6.
Furnish a delivery schedule and designate the mode of delivery carrier; and,


7.
Pay and bear all charges to the specified point of delivery.






  (End of Clause)

F.5  PLACE OF DELIVERY

a.
The following CLIN shall be delivered F.O.B. Destination to the William J. Hughs Technical Center, UHF Radio Test Director, ACW-300, Atlantic City Airport, New Jersey 08405. 


CLIN NUMBER 1001, 1005 and 1208

b.
The following CLINs shall be delivered to the FAA Logistics Center, Mike Monroney Aeronautical Center, Oklahoma City, Oklahoma 73125.

CLIN NUMBERS:
2000-2011, 1208-1209, 2204, and 3501-3502

c.
The following CLINS shall be delivered F.O.B. Destination to the FAA Contracting Officer’s Data Manager, AND-360, 800 Independence Avenue S.W., Washington, D.C., 20591.

CLIN NUMBERS:
1002-1004, 1101-1107, 1110-1113, 1201-1204, 1207, 2202-2203, 3004, 3104, 3204, 3304, and 3404 

d.
The following CLINS shall be performed/delivered within the Federal Aviation Administration Regional Boundaries.

CLIN NUMBERS:
2000-2011, 2204, 3001-3003, 3101-3103, 3201-3203, 3301-3303, and 3401-3403

e. The following CLINs shall be performed/delivered within the Contractor’s Facility.

CLIN NUMBERS:
1108-1109, 1205-1206, 1210-1211, 2201, and 2205.

All deliveries shall be in accordance with FAR 52.247-34, F.O.B. Destination (NOV 1991).

F.6  CONTRACTOR REQUEST FOR SHIPPING INSTRUCTIONS

a.
At least 30 days before the date the contractor expects to make shipment of any item (or portion thereof, when authorized) they shall require shipping instructions from the Contracting Officer.  Each request for shipping instructions shall include:


1.
The expected date of shipment;

 
2.
The contract line item(s) involved;


3.
The current contract unit price of each contract line item to be shipped;


4. 
Whether commercial bill of lading forms or Government procedures are desired to be used; and

5. 
The weight and cube of the shipment, and statement of any specialized carriage which may be necessary (e.g., whether padded van or flat bed is needed; if shipment is to be made by air; etc.).

b.
The Contracting Officer on FAA Form 4500-1, “Project Material Shipping Notice/Receiving Report”, will issue shipping instructions.

c. The Transportation Officer is the only person authorized to issue FAA Form 4500-1, unless the Contracting Officer specifically authorizes otherwise.  The contractor shall make no shipment unless and until FAA Form 4500-1 has been received.  Failure of the contractor to observe these requirements may delay payment.

