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The purpose of this Amendment is to incorporate a number of changes into the SIR.  Accordingly, the SIR is amended as follows:

1. At Part I, Section B, the following changes are hereby incorporated:

a) Contract Line Items (CLINs) X009I and X010H are hereby listed as reserved.  X denotes base period and option period CLINs.

b) CLIN 0013 is hereby incorporated as listed below:

	CLIN
	DESCRIP
	REF
	UNIT
	QTY
	UNIT PRICE
	EXTENDED PRICE

	0013
	Security Program
	C3.11
	1
	EACH
	$
	$


2. At Part I, Section C, Item C2.1.c(4), change the FAA Orders to read as indicated below:

	a)
	FROM:
	Order 1600.1D  Personnel Security Program (Appendix 9) (February 1998)

	
	TO:
	Order 1600.1D  Personnel Security Program (Appendix 9)

(Change 3, September 6, 2000)

	b)
	FROM:
	Order 1600.6C  Physical Security Program (April 1993)

	
	TO:
	Order 1600.6D  Physical Security Program (October 28, 1999)

	c)
	FROM:
	Order 1800.66  Configuration Management Policy

(November 29, 1999)

	
	TO:
	Order 1800.66  Configuration Management Policy, Change 1 (December 13, 2000)

	d)
	Order N3000.65, Contract Training Program is hereby deleted.


3. At Part I, Section C, Item C2.1, page 4 included with Amendment 0001, change the Section identification as indicated below:

	a)
	FROM:
	SOW C2.1.a  Military (MIL) Specifications

	
	TO:
	SOW C2.1.d  Military (MIL) Specifications

	b)
	FROM:
	SOW C2.1.b  Military (MIL) Standards

	
	TO:
	SOW C2.1.e  Military (MIL) Standards


4. At Part I, Section C, Item C2.1d, Military Specification, MIL-T-31000A, General Specifications for Technical Data Packages, is hereby deleted.

5. At Part I, Section C, Item C3.7.8, the last two paragraphs are hereby deleted and replaced with the following paragraphs:

	FROM:
	The Contractor shall utilize the FAA's Bar Code Asset Tracking System (BCATS) database to manage the contract asset detail data for each category of asset from point of acquisition to production and delivery.

The Contractor shall generate a report that contains a listing of all assets that have been identified with a bar code label.  The report shall include:

all of the data elements considered for bar coding as specified in the Data Item Description (DID).  The Contractor shall prepare a NAS System Identification Report IAW the DID (FAA-BCATS-96-001), Bar Code Asset Serial Number Symbology, Quality and format Specification-FAA-BCATS-96-002, V 1.0.  (CDRL:  LOG009)

	TO:
	The Contractor shall utilize the FAA's Bar Code Asset Tracking System (BCATS) Location Identification Label 

(FAA-BCATS-96- 002, V 1.0, Automatic Data Collection Program Bar Code Location Label Symbology, Quality, and Format Specification, dated June 14, 1996) and Asset Serial Number, Identification Label for Asset Tracking, Configuration Control and Inventory Recording (FAA-BCATS-96-001, V 3.0, Automatic Data Collection Program Bar Code Asset Serial Number Symbology, Quality, and Format Specification, dated March 10, 1998) to facilitate Government tracking of the asset over its serviceable life-cycle.

The Contractor shall generate a report that contains a listing of all assets that have been identified with a bar code label.  The report shall include all of the data elements considered for bar coding as specified in the Data Item Description (DID).  (CDRL:  LOG009).


6. At Part I, Section C, Item C3.7.11, Maintenance Concept, change the first sentence to read as indicated below:

	FROM:
	The AFSSVS shall be supported by two levels of maintenance:  site and depot, in accordance with FAA Order 6000.30B, Policy for Maintenance of the NAS through the Year 2000.

	TO:
	The AFSSVS shall be supported by three levels of maintenance:  site, engineering support (2d level), and depot, in accordance with FAA Order 6000.30C, National Airspace System Maintenance Policy.


7. At Part I, Section C, Item C3.8.2.1, the last word of the second paragraph is corrected as indicated below:

	FROM:
	Upon successful completion of the Orientation/Familiarization, the individual will at the minimum:  understand the issues and concerns regarding installation engineering and site preparation:  be able to describe the Contractor's installation and testing procedures;  identify special requirements necessary for coordinating the Contractor's installation and testing activities;  have a general understanding of the roles and responsibilities of all personnel involved in the installation and testing effort;  and describe the AFSSVS system's functionally.

	TO:
	Upon successful completion of the Orientation/Familiarization, the individual will at the minimum:  understand the issues and concerns regarding installation engineering and site preparation;  be able to describe the Contractor's installation and testing procedures;  identify special requirements necessary for coordinating the Contractor's installation and testing activities;  have a general understanding of the roles and responsibilities of all personnel involved in the installation and testing effort;  and describe the AFSSVS system's functionality.


8. At Part I, Section C, Item C3.11.1, the first paragraph is corrected to read as follows:

	FROM:
	The contractor shall support activities necessary to achieve and sustain AFSSVS certification and authorization by the Government Designated Approving Authority (DAA) in accordance with FAA Order 1370.82, Information Systems Security Program.

	TO:
	The Contractor shall provide the security requirements specified in Section 3.2.1.7 of the AFSSVS Specification and shall support the activities necessary to achieve and sustain AFSSVS certification and authorization by the Government Designated Approving Authority (DAA) in accordance with FAA Order 1370.82, Information Systems Security Program.


9. At Part I, Section C, Appendix C, Concept of Use for Replacement Voice Switch is hereby deleted.

10. At Part I, Section C, Appendices D-1, Protection Profile (Summarized Edition) dated 24 Jan 2001 and D-2, Protection Profile dated 24 Jan 2001, are hereby deleted and replaced with the following which may be found attached to this amendment:

· Appendix D-1, Protection Profile (Summarized Edition) dated 30 May 2001

· Appendix D-2, Protection Profile dated 30 May 2001

11. At Part I, Section F, Paragraph F4.0, Subparagraph n is hereby revised as indicated below:

	FROM:
	n.  Development, delivery and conduct of first course for CLINs X009D through X009I shall be accomplished within 365 days after receipt of the contract modification ordering the effort or on the date specified in the order whichever is later.

	TO:
	n.  Development, delivery and conduct of first course for CLINs X009D through X009H shall be accomplished within 365 days after receipt of the contract modification ordering the effort or on the date specified in the order whichever is later.


12. At Part III, Section J, Attachment J-1, Engineering Specification, Appendix A, the verification requirements traceability matrix (VRTM) is hereby added and may be found as an attachment to this amendment.

13. At Part III, Section J, Attachment J-2, Contract Data Requirements List, the following changes are hereby incorporated:

	a)
	At CDRL TNG006b, AFSSVS Performance Examination, Block 16 (Remarks), Item 12, revise the first sentence as indicated below:



	
	FROM
	The preliminary Performance Examination shall be delivered 90 Calendar days after the final delivery of the Government approved Technical Instruction Book, Volume 1, see CDRL DOC006.

	
	TO:
	The preliminary Performance Examination shall be delivered 90 Calendar days after the final delivery of the Government approved Maintenance Manual, Volume 1, see CDRL DOC006.



	b)
	At CDRL TNG007, Classroom Training & Curriculum Materials, Block 16 (Remarks), Item 12, revise the first three sentences as indicated below:



	
	FROM
	12.  CDRLs TNG006 and TNG007 shall be delivered as described below.  The Contractor shall deliver complete classroom course materials 180 calendar DACA.  A 50% review is a review of 100% of 50% of the course.

	
	TO:
	CDRLs TNG006 and TNG007 shall be delivered as described below.  A 50% review is a review of 100% of 50% of the course.

	c)
	At CDRL TNG014, AFSSVS On-the-Job Training, revise as indicated below:

Change Block 4 from CDRL TNG014 to CDRL TNG-OJT.  Change Block 16, Item 12, from “The preliminary on-the-job (OJT) materials shall be delivered 90 calendar days after the final delivery of the Government approved Technical Instruction Book, Volume 1, see CDRL DOC006.” to “The preliminary on-the-job (OJT) materials shall be delivered 90 calendar days after the final delivery of the Government approved Maintenance Manual, Volume 1, see CDRL DOC006.”.


14. At Part III, Section J, Attachment  J-3, Data Item Descriptions, the following changes are hereby incorporated:

	a)
	At Item DID TES001, section 10.2.10a, revise the second sentence as indicated below:



	
	FROM:
	A TVRTM shall be prepared for the overall test program and supplied as Appendix A of the CMTP.

	
	TO:
	A TVRTM shall be prepared for the overall test program and supplied as Appendix B of the CMTP.



	b)
	At Item DID TES001, Section 10.2.10b, revise the third sentence as indicated below:



	
	FROM:
	The SRAM shall be submitted as Appendix B to the CMTP.

	
	TO:
	The SRAM shall be submitted as Appendix C to the CMTP.



	c)
	At Item DID TNG004, Training Development Plan, is DELETED.

	d)
	At Item DID TNG014, On-the Job Training Course, revise the DID Header on each page as indicated below:



	
	FROM:
	DATA ITEM DESCRIPTION (DID) – 14

	
	TO:
	DATA ITEM DESCRIPTION (DID) - OJT


15. At Part IV, Section K, Item K.21 is hereby incorporated:

BUSINESS DECLARATION

	1.
	Name of Firm:


	     
	Tax Identification No.: 

     

	2.
	Address of Firm:
	     

	3.
	Telephone Number of Firm:
	     

	4.
	a.  Name of Person Making Declaration
	     

	
	b. Telephone Number of Person Making Declaration
	     

	
	c.  Position Held in the Company
	     

	5.
	Controlling Interest in Company  (“X” all appropriate boxes)

	
	 FORMCHECKBOX 
 a. Black American
 FORMCHECKBOX 
 b. Hispanic American
 FORMCHECKBOX 
 c. Native American
 FORMCHECKBOX 
 d. Asian American

	
	 FORMCHECKBOX 
 e. Other Minority (Specify)
	     
	 FORMCHECKBOX 
 f.  Other (Specify)
	     

	
	 FORMCHECKBOX 
 g. Female
 FORMCHECKBOX 
 h. Male
 FORMCHECKBOX 
 i. 8(a) Certified (Certification letter attached)  FORMCHECKBOX 
 j. Service Disabled Veteran Small Business

	6.
	Is the person identified in Number 4 above, responsible for day-to-day management and policy decision making, including but not limited to financial and management decisions?

	
	 FORMCHECKBOX 
 a. Yes
 FORMCHECKBOX 
 b. No
(If “NO,” provide the name and telephone number of the person who has this authority.)

	
	     

	7.
	Nature of Business (Specify major services/products (NAIC))
	     

	8.
	(a) Years the firm has been in business:

	     
	(b) No. of Employees
	     

	9.
	Type of Ownership:  
	 FORMCHECKBOX 
 a.  Sole Ownership 
	 FORMCHECKBOX 
 b.  Partnership

	
	 FORMCHECKBOX 
 c.  Other (Explain)
	     

	10.
	Gross receipts of the firm for the last three years:
	a.1.  Year  Ending:
	     
	b.1.  Gross Receipts
	     

	
	a.2.  Year Ending:
	     
	b.2.   Gross Receipts
	     
	a.3.  Year Ending:
	     
	b.3.  Gross Receipts
	     

	11.
	Is the firm a small business?
 FORMCHECKBOX 
 a.  Yes
 FORMCHECKBOX 
 b.  No

	I DECLARE THAT THE FOREGOING STATEMENTS ARE TRUE AND CORRECT TO THE BEST OF MY KNOWLEDGE, INFORMATION, AND BELIEF.  I AM AWARE THAT I AM SUBJECT TO CRIMINAL PROSECUTION UNDER THE PROVISIONS OF 18 USC 1001.

	12.  a.  Signature
	     
	b.  Date:
	     

	c.  Typed Name
	     
	d.  Title:
	     


16. At Part IV, Section L, Paragraph L5.0, the projected milestone schedule is hereby deleted and replaced with the schedule listed below:

	Activity
	Date

	Release SIR
	February 28, 2001

	Phase I Submittals
	March 20, 2001

	Determine Phase II Offerors
	April 20, 2001

	Receive Technical, Management and Subcontracting, & Past Performance Proposals to include Tailored Contract
	August 3, 2001

	FAA Returns CO Reviewed Tailored Contract
	September 7, 2001

	Conduct OCA
	September 17 – October 26, 2001

	Receive Cost/Price Proposals
	October 5, 2001

	Determine Phase III Offerors
	December 7, 2001

	Install OCT Equipment
	January 3 – January 25, 2002

	Conduct Operational Capabilities Testing
	January 28 – March 29, 2002

	Contract Award
	April 30, 2002


16. At Part IV, Section L, Paragraph L12.3, a sentence is added at the end of this paragraph as indicated below:

“Offerors may submit a proposal cross reference matrix as part of the table of contents for each proposal volume.”

17. At Part IV, Section L, Paragraph L20.0 is hereby added:

“L20.0  Computer Human Interface Prototype Description 

Attachment L.5, Computer Human Interface Prototype Description, is hereby added to the SIR.  The diskette which accompanies this prototype may be obtained by contacting the Contracting Officer.  The prototype constitutes a 

sample and is provided for information purposes only.  It is not a must-follow approach.  The sample was developed by a FAA user group.”

18. At Part IV, Section L, Paragraph L21.0 is hereby added:

“L21.0  SMALL BUSINESS SIZE STANDARD

For the purpose of this screening information request, the small business size standard for offerors is NAICS Code 33421 or 48811.  For Code 33421, a concern is small if the number of its employees, including employees of affiliates, do not exceed 1,000 employees.  For Code 48811, a small business is small if the average annual receipts do not exceed $5 million.”

CHANGE PAGES ARE ISSUED FOR THE CONVENIENCE OF THE PARTIES

END OF AMENDMENT

